

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: December 18, 2012
Date of Addendum: December 14, 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
015	93-C093-070	BRIDGE REHABILITATION	WAYNE	BHOS-C093(70)--89-93	18DEC015.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the PROPOSAL SCHEDULE OF PRICES:

Delete Proposal Line No. 0100 2599-9999009 ('LINEAR FEET' ITEM) REMOVE AND REINSTALL CONCRETE BARRIER, LF 72.000

If the above change is not made, it will be made as shown here.

Add the following note to plan sheet C.01, General Notes (9):

Concrete barrier rail is cast-in-place with the outer quad tee beams. Outer quad tee beams and barrier rail shall be removed and reinstalled as one unit.