

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: December 18, 2012
Date of Addendum: November 30, 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
012	78-0804-513	Bridge Rehabilitation	Pottawattamie	MBIN-080-4(513)--0M-78	18dec012.a01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0070 2102-0425070, SPECIAL BACKFILL:

From: 700.400 TON

To: 635.200 TON

Change Proposal Line No. 0090 2122-5500080, PAVED SHOULDER, HOT MIX ASPHALT MIXTURE, 8 IN.:

From: 2,062.600 SY

To: 1,862.600 SY

Change Proposal Line No. 0100 2123-7450000, SHOULDER CONSTRUCTION, EARTH:

From: 14.500 STA

To: 13.800 STA

Change Proposal Line No. 0180 2527-9263109, PAINTED PAVEMENT MARKING, WATERBORNE OR SOLVENT-BASED:

From: 90.960 STA

To: 131.880 STA

Change Proposal Line No. 0210 2527-9263180, PAVEMENT MARKINGS REMOVED:

From: 90.960 STA

To: 115.660 STA

Change Proposal Line No. 0250 2548-0000100, MILLED SHOULDER RUMBLE STRIPS, HMA SURFACE:

From: 12.000 STA

To: 16.400 STA

Change Proposal Line No. 0260 2548-0000110, ASPHALT EMULSION FOR FOG SEAL (SHOULDER RUMBLE STRIPS):

From: 13.000 GAL

To: 17.700 GAL

If the above changes are not made they will be made as shown here.

Make the following change to the Plans:

Delete Plan Sheets: B.1, C.1, C.2, C.3, C.4, C.5, J.1, and J.2.
Replace with the attached Plan Sheets: B.1, C.1, C.2, C.3, C.4, C.5, J.1, and J.2.

