

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: December 18, 2012
Date of Addendum: November 30, 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
102	78-1642-663	PCC PAVEMENT - GRADE & REPLACE	POTTAWATTAMIE	STP-A-1642(663)--86-78	18DEC102.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0520 2512-1859000 CURB, SPECIAL, AS PER PLAN:
From: 620.000 LF
To: 330.000 LF

Change Proposal Line No. 0600:
From: 2525-0000100 TRAFFIC SIGNALIZATION
To: 2525-0000105 TRAFFIC SIGNAL INSTALLATION
Note: The Item Quantity and Unit remain the same.

Change Proposal Line No. 0690 2537-8900500 AMENDED SOIL:
From: 200.000 CY
To: 100.000 CY

Change Proposal Line No. 0760 2599-9999009 ('LINEAR FEET' ITEM) IRRIGATION
SLEEVE, CLASS 200 PVC:
From: 725.000 LF
To: 665.000 LF

Change Proposal Line No. 0840 2599-9999018 ('SQUARE YARDS' ITEM) COLORED P.C.
CONCRETE, 6 INCHES:
From: 1,891.000 SY
To: 2,126.000 SY

If the above changes are not made, they will be made as shown here.

Make the following changes to plan sheet C.02:

Change quantities for item 2599-9999018 Colored P.C. Concrete, 6 Inches:

Division 1:

From: 1,172.00 SY

To: 1,407.00 SY

Total:

From: 1,891.00 SY

To: 2,126.00 SY

Make the following change to plan sheet C.3:

For Item Code 2525-0000120, REPLACE the existing note with the following:

Item includes the removal of the existing traffic signal at the intersection of 27th Avenue and 24th Street. The Contractor shall stockpile the controller cabinet and signal poles (including contents/attachments) on-site for pick-up by the City. All other existing signal equipment shall become the property of the contractor and properly disposed of off-site. Call Mark Franz with the City at (712) 328-4645 when salvaged equipment is ready for pick-up.