

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: February 19, 2013  
Date of Addendum: January 29, 2013

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
017	57-0307-163	BRIDGE DECK OVERLAY	LINN	BRFN-030-7(163)--39-57	19FEB017.A01

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Add Proposal Line No. 0391 2102-2713090 EXCAVATION, CLASS 13, WASTE, CY, 348.000

If the above changes are not made, they will be made as shown here.

Make the following change to Plan Sheet C.1:

Add the following note to the reference notes for the item 2102-2713090 EXCAVATION,  
CLASS 13, WASTE:

Item includes 196 CY for the removal of existing subbase material for construction of shoulder strengthening and 152 CY for the construction of paved shoulder at guardrail. Quantities were calculated based on an existing 6-inch paved shoulder thickness. Excavated material may be used as Embankment-In-Place. Refer to Tab 112-9 on sheet C.4 for additional shoulder information.