

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: February 19, 2013
Date of Addendum: February 13, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
002	09-3792-601	BRIDGE NEW - PPCB	BREMER	SRTS-U-3792(601)--8U-09	19FEB002.A02

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to Plan Sheet C.2:

Add the following note to the reference notes for the item 2601-2643401, TURF
REINFORCEMENT MAT:

Turf Reinforcement Mat will be Type 4.

Make the following change to Plan Sheet V.04:

Delete the following note from the Subdrain Notes:

The cost of furnishing and placing subdrain (including excavation), granular backfill, porous backfill, and subdrain outlet is to be included in the price bid for "Structural Concrete (Bridge)". No extra payment will be made.