

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: February 19, 2013
Date of Addendum: January 25, 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
103	30-0861-010	PCC PAVEMENT - GRADE & REPLACE	DICKINSON	HSIPX-086-1(8)--3L-30 STP-086-1(10)--2C-30 HSIPX-086-1(14)--3L-30	19FEB103.A03

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Add Proposal Line No. 0681 2213-7100400 RELOCATION OF MAIL BOXES; EACH; 3.000

Add Proposal Line No. 1621 2213-7100400 RELOCATION OF MAIL BOXES; EACH; 9.000

Make the following changes to HSIPX-086-1(8)--3L-30 and STP-086-1(10)--2C-30:

For Item Code 2213-7100400 RELOCATION OF MAIL BOXES add the following as Estimate Reference Information:

The Contractor is responsible for coordinating the relocation schedule with property owners and the US Post Office. If necessary, the Contractor is to provide temporary mailboxes until the permanent mailboxes can be reinstalled.

Method of Measurement: The quantity for Relocation of Mail Boxes will be measured by; counting the number of mailboxes, temporary relocation, and reinstallation.

Basis of Payment: The Contractor will be paid the contract unit price per each mailbox; Removed, temporarily relocated, and reinstalled.

Add the appropriate attached tabulations.

RELOCATION OF MAILBOXES		(008)
LOCATION		REMARKS
Station	Side	
3321+93	LT	Ent32015 stationing
1337+74	RT	Old 86 stationing
6352+37	LT	100th west side
Total	3	

RELOCATION OF MAILBOXES		(010)
LOCATION		REMARKS
Station	Side	
1175+35	RT	140th west side
193+35	LT	IA 86
198+50	LT	
203+30	RT	
215+26	RT	
244+25	RT	two boxes serving 2 properties
281+33	LT	
298+08	LT	
Total	9	