

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: April 16, 2013
Date of Addendum: March 27, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
101	10-C010-073	PCC OVERLAY - UNBONDED	BUCHANAN	STP-S-C010(73)--5E-10 BRS-C010(83)--60-10	16APR101.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0080 2404-7775005 REINFORCING STEEL, EPOXY COATED:
From: 36,242.000 LB
To: 32,267.000 LB

If the above change is not made, it will be made as shown here.

Make the following change to plan sheet V.1:

The quantity for Reinforcing Steel in the headwall shall be changed:
From: 15,455 LB
To: 11,480 LB