

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: May 21, 2013
Date of Addendum: April 23, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
151	06-1502-014	HMA RESURFACING	BENTON	NHSN-150-2(14)--2R-06 STPN-220-0(16)--2J-48 NHSN-30-7(162)--2R-57	21MAY151.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0110 2511-6745900 REMOVAL OF SIDEWALK:

From: 232.800 SY

To: 248.000 SY

Change Proposal Line No. 0130 2511-7526006 SIDEWALK,P.C. CONCRETE, 6 IN.:

From: 135.600 SY

To: 150.800 SY

Change Proposal Line No. 0140 2511-7528101 DETECTABLE WARNINGS:

From: 224.000 SF

To: 245.000 SF

Change Proposal Line No. 0220 2529-5070110 PATCHES, FULL-DEPTH FINISH, BY AREA:

From: 45.600 SY

To: 51.900 SY

Change Proposal Line No. 0230 2529-5070120 PATCHES, FULL-DEPTH FINISH, BY COUNT:

From: 17.000 EACH

To: 18.000 EACH

If the above changes are not made, they will be made as shown here.

Add the following reference note to TAB 113-10, Modified;

NHSN-150-2(14)--2R-06

Cross slopes and longitudinal slopes of pedestrian curb ramp 2200 will not be measured for compliance.

Replace Sheet S.9 with the attached Sheet S.9

