

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: May 21, 2013
Date of Addendum: May 15, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
113	78-0801-367	PCC PAVEMENT - GRADE & REPLACE	POTTAWATTAMIE	IM-NHS-080-1(309)2--03-78 IM-NHS-080-1(367)2--03-78 IM-NHS-080-1(368)2--03-78 IM-NHS-080-1(369)2--03-78	21MAY113.A05

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to plan set IM-NHS-080-1(367)2--03-78:

Plan Sheet B.1:

Replace Plan Sheet B.1 with attached Plan Sheet B.1

Plan Sheet C.20, Tabulation 104-3:


For Station Location 7471+33.0, in the Remarks column Delete the following:

TRENCHLESS

Full Depth PCC Shoulder

Shoulder Jointing:
Transverse joints: C at 20' spacing

Direction of Travel	BEGIN STATION	END STATION
WBWB	7468+15	7520+00




Direction of Travel	BEGIN STATION	END STATION
WBWB	7468+15	7520+00

Section shown in the direction of stationing.
Mainline Jointing:
Transverse joints: CB at 20' spacing

Full Depth PCC Shoulder

Shoulder Jointing:
Transverse joints: C at 20' spacing

Direction of Travel	BEGIN STATION	END STATION
WBWB	7468+15	7520+00



See Tab 10C24 for pavement quantities.
See Tab 11Z9 for shoulder quantities.

I-29 Northbound