

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: July 16, 2013  
Date of Addendum: July 12, 2013

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
015	77-C077-193	BRIDGE REPLACEMENT - PPCB	POLK	BROS-C077(193)--8J-77	16JUL015.A03

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0070 2301-0690190 BRIDGE APPROACH, RK-19:  
From: 320.000 SY  
To: 346.700 SY

If the above changes are not made, they will be made as shown here.

Make the following change to Plan Sheet C.02:

Add the attached tabulation to Plan Sheet C.02

## BRIDGE APPROACH SECTION

Refer to the [RK-Series](#).

\* Not a bid item

This Data Entry Sheet fills Tab 112-6 effective 04-16-13

Location		Approach Pavement										Subdrain				
		Bridge Station	End	Skew Ahead		T Thickness	Pay Length	Non-Reinf. Pavement Area	Single-Reinf. Pavement Area	Double-Reinf. Pavement Area	Fixed or Movable Abutment	Perforated Subdrain 4"	Subdrain Outlet		Porous Backfill	Modified Subbase
LEFT	RIGHT			STA	Side								LF	TON		
17+06	W		15	10	60	106.67	66.67			F	44	16+41.85	R	6.6	195	201
17+06	E		15	10	60	106.67	66.67			F	44	17+78.18	R	6.6	195	201
Total:					120	213.34	133.34				88			13.2	390	402