

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: July 16, 2013  
Date of Addendum: June 25, 2013

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
015	77-C077-193	BRIDGE REPLACEMENT - PPCB	POLK	BROS-C077(193)--8J-77	16JUL015.A02

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Add Proposal Line No. 0381 2501-5478057 CONCRETE ENCASEMENT OF STEEL H  
PILES, HP 10 X 57 (P10L TYPE 3) 284.200 LF

If the above change is not made, it will be made as shown here.

Make the following change to the plan:

Add attached tabulation to plan sheet C.02

TABULATION OF PILING AND ENCASEMENT (ENC.)							
SUB-STRUCTURE	PILE LENGTH, LF	TOP ENC. ELEV.	BOTTOM ENC. ELEV.	ENC./PILE, LF	NO. OF PILE	ENC. EXT., LF	PILE LENGTH EXT., LF
W ABUT	50				5		250
W PIER	55	799.9	779.7	20.2	7	141.4	385
E PIER	60	800.1	779.7	20.4	7	142.8	420
E ABUT	60				5		300
TOTAL:						284.2	1,355