

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 04-C004-082

Proposed Contract Period: Late Start Date of 09/30/13 with 30 WORK DAYS

Project(s):

Project No: FM-C004(82)--55-04

County: APPANOOSE

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: 610TH ST. Length: 0.10 miles

Location: NEAR NE COR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TWIN 10' X 9' X 44' REINFORCED CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	790 CY
2403-0100020	STRUCT CONC (RCB CULV)	166 CY
2404-7775000	REINFORC STEEL	27,669 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 04-C004-097

Proposed Contract Period: Late Start Date of 04/07/14 with 50 WORK DAYS

Project(s):

Project No: BROS-C004(97)--8J-04

County: APPANOOSE

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 120TH AVE Length: 0.13 miles

Location: FROM 524TH ST S. 1.2 MI

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,527 CY
2403-0100010	STRUCT CONC (BRIDGE)	142 CY
2404-7775000	REINFORC STEEL	38,791 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 07-C007-114

Proposed Contract Period: Late Start Date of 04/07/14 with 65 WORK DAYS

Project(s):

Project No: BROS-C007(114)--8J-07

County: BLACK HAWK

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: NESBIT ROAD Length: 0.13 miles

Location: NORTH OF DUNKERTON RD (C66) NEAR WEST 1/4 CORNER OF SECTION
27, T-90N, R-11W IN BLACK HAWK COUNTY, IOWA OVER CRANE CREEK

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,642 CY
2403-0100010	STRUCT CONC (BRIDGE)	295 CY
2404-7775000	REINFORC STEEL	67,382 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 55-C055-143

Proposed Contract Period: Late Start Date of 06/02/14 with 15 WORK DAYS

Proposal Note:

*** WORK RESTRICTION ***

THE CONTRACTOR HAS THE OPTION OF COMPLETING THIS PROJECT IN 2013. IF THE CONTRACTOR CHOOSES TO WORK IN 2013, WORK SHALL NOT BEGIN AFTER OCTOBER 28, 2013 WITHOUT THE ENGINEER'S APPROVAL. WINTER WORK SHALL NOT APPLY TO THIS PROJECT.

Project(s):

Project No: BROS-C055(143)--8J-55

County: KOSSUTH

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: 490TH STREET Length: 0.00 miles

Location: OVER DRAINAGE DITCH

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 58-C058-047

Proposed Contract Period: Late Start Date of 07/07/14 with 85 WORK DAYS

Project(s):

Project No: BRS-C058(47)--60-58

County: LOUISA

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: X-17 Length: 0.10 miles

Location: OVER BUFFINGTON CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 163'-10 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	601 CY
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	646 TON
2403-0100010	STRUCT CONC (BRIDGE)	389 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	76,991 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 74-C074-094

Proposed Contract Period: Late Start Date of 02/17/14 with 60 WORK DAYS

Proposal Note:

*** WORK RESTRICTION ***

THE CONTRACTOR MAY BEGIN WORK ANY TIME AFTER THE CONTRACT IS AWARDED. PROVIDED THE CONTRACTOR PRESENTS A PLAN, APPROVED BY THE COUNTY ENGINEER, TO PROSECUTE THE WORK IN A MANNER THAT WILL NOT RESULT IN B63 BEING CLOSED FOR AN EXCESSIVE PERIOD. ONCE THE BRIDGE IS STARTED THE COUNTY EXPECTS THE CONTRACTOR TO PROCEED IN A STEADY MANNER. THE COUNTY DOES NOT ANTICIPATE A WINTER SUSPENSION OF WORK. NO FREE WINTER WORK WILL BE ALLOWED, REFER TO PROPOSAL NOTE 500.01. THE REASON FOR THESE PROVISIONS IS THE COUNTY DOES NOT WANT THE CONTRACTOR TO MOVE IN, DEMOLISH THE BRIDGE, AND THEN MOVE OUT FOR THE WINTER LEAVING B63 CLOSED THROUGHOUT THE WINTER.

Project(s):

Project No: BRS-C074(94)--60-74

County: PALO ALTO

Type of Work: BRIDGE REPLACEMENT - CCS

Route: B63

Length: 0.00 miles

Location: 410 AVE E 0.23 MI

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	ITEMS FOR A 80' X 30' 6" CONTINUOUS CONCRETE SLAB BRIDGE	
2403-0100010	STRUCT CONC (BRIDGE)	179 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	47,721 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 89-0163-023

Proposed Contract Period: Late Start Date of 09/23/13 with 10 WORK DAYS

Proposal Note:

*** INCENTIVE/DISINCENTIVE ***

SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:
SITE NUMBER 01: 14 CLOSURE DAYS/CALENDAR DAYS,
INCENTIVE RATE \$8,000.00 PER CALENDAR DAY.
DISINCENTIVE/LIQUIDATED DAMAGES RATE \$3,400.00 PER CALENDAR
DAY

THIS SITE INCLUDES ALL WORK TO REPLACE THE RCB
THERE ARE NO MAXIMUM INCENTIVE OR DISINCENTIVE (LIQUIDATED
DAMAGES) AMOUNTS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE
PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION
OF THE CRITICAL CLOSURE ACTIVITY.

CRITICAL CLOSURE ACTIVITY

WHEN THE ROAD IS CLOSED AND THE DETOUR IS IN EFFECT.

Project(s):

Project No: ER-016-3(23)--28-89

County: VAN BUREN

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: IOWA 16 Length: 0.00 miles

Location: OVER SMALL STREAM 1.7 MILES W. OF IA. 98

Item No.	Item Description	Quantity/Unit

SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	264 CY
2301-1083090	STD/S-F PCC PAV'T, CL M CL 3, 9"	217 SY
SECTION NO. 0003		
INCENTIVE/DISINCENTIVE ITEM FOR CONTRACT		
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	4 CDAY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 97-3761-009

Proposed Contract Period: Late Start Date of 10/14/13 with 15 WORK DAYS

Project(s):

Project No: BRFN-376-1(9)--39-97

County: WOODBURY

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 376 Length: 0.00 miles

Location: IN THE CITY OF SIOUX CITY OVER FLOYD RIVER 1.1 MILES S.
OF CO. RD. D-12

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 62-C062-084

Proposed Contract Period: Late Start Date of 09/23/13 with 30 WORK DAYS

Project(s):

Project No: FM-C062(84)--55-62

County: MAHASKA

Type of Work: PCC PAVEMENT - REPLACE

Route: G29 (170TH ST.) Length: 1.50 miles

Location: FROM OXFORD AVE. TO QUEENS AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	10,623 CY
2301-1034090	STD/S-F PCC PAV'T, CL C CL 3I, 9"	19,589 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 91-C091-090

Proposed Contract Period: Late Start Date of 08/11/14 with 50 WORK DAYS

Project(s):

Project No: STP-S-C091(90)--5E-91

County: WARREN

Type of Work: PCC OVERLAY - UNBONDED

Route: G24 Length: 5.17 miles

Location: FROM US HWY 69, W. 5 MI. TO R-57

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1034090	STD/S-F PCC PAV'T, CL C CL 3I, 9"	3,066 SY
2303-0021750	HMA (300K ESAL) BASE, 3/4"	708 TON
2310-5151040	PCC OVERLAY, FURN ONLY	13,563 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	66,435 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	146 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	20 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 25-1416-072

Proposed Contract Period: Late Start Date of 05/19/14 with 100 WORK DAYS

Project(s):

Project No: HSIPX-141-6(72)--3L-25

County: DALLAS

Type of Work: HMA PAVED SHOULDER - NEW

Route: IOWA 141 Length: 6.00 miles

Location: FROM IA. 17 IN GRANGER E. TO IA. 44 IN GRIMES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,700 CY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	557 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	790 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	759 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	441 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	31 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 00-0002-741

Proposed Contract Period: Late Start Date of 09/23/13 with 30 WORK DAYS

Project(s):

Project No: MP-000-2(741)0--76-00

County: STATEWIDE

Type of Work: PCC PATCHING

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS - EAST HALF OF DISTRICT 2

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,639 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	1,016 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	79 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 00-0002-742

Proposed Contract Period: Late Start Date of 10/07/13 with 10 WORK DAYS

Project(s):

Project No: MP-000-2(742)0--76-00

County: STATEWIDE

Type of Work: PCC PATCHING

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS - WEST HALF OF DISTRICT 2

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	623 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	194 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	29 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 27-C027-051

Proposed Contract Period: Late Start Date of 08/04/14 with 60 WORK DAYS

Project(s):

Project No: FM-C027(51)--55-27

County: DECATUR

Type of Work: PCC PATCHING

Route: VARIOUS LOCATIONS Length: 0.00 miles

Location: VARIOUS LOCATIONS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	4,946 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	2,184 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	374 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 35-0352-717-A

Proposed Contract Period: Late Start Date of 05/05/14 with 20 WORK DAYS

Proposal Note:

Project(s):

Project No: MPIN-035-2(717)160--0N-35
County: FRANKLIN
Type of Work: PCC PATCHING
Route: I-35 Length: 0.00 miles
Location: DOWS REST AREA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
PATCHING ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	84 CY
2122-5190007	PAVED SHLD, PCC, 7"	433 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	135 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 65-C065-091

Proposed Contract Period: Late Start Date of 05/05/14 with 15 WORK DAYS

Project(s):

Project No: FM-C065(91)--55-65

County: MILLS

Type of Work: SEAL COAT

Route: VARIOUS LOCATIONS Length: 0.00 miles

Location: SEAL COAT

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 20-0345-023

Proposed Contract Period: Late Start Date of 09/30/13 with 20 WORK DAYS

Project(s):

Project No: NHSN-034-5(23)--2R-20

County: CLARKE

Type of Work: DITCH IMPROVEMENT

Route: U.S. 34 Length: 0.00 miles

Location: UNDER BRIDGE OVER BN/SF R.R. APPROX. 1 MILE E. OF OSCEOLA

Item No.	Item Description	Quantity/Unit

	SECTION NO. 0001	
	ROADWAY ITEMS	
	(TO BE FUNDED WITH 'MP' FUNDS)	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	959 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 00-000S-617

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE DIVISION 1- STANDARD TIME FRAME
Late Start Date of 10/28/13 with 30 WORK DAYS

Site 02: TO COMPLETE DIVISION 2 - ACCELERATED TIME FRAME
Late Start Date of 09/30/13 with 5 WORK DAYS

Project(s):

Project No: NHSN-000-S(617)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS STATEWIDE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 00-000S-636

Proposed Contract Period: Late Start Date of 10/07/13 with 25 WORK DAYS

Project(s):

Project No: ITS-000-S(636)--25-00

County: STATEWIDE

Type of Work: DYNAMIC MESSAGE SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: RUNWAY AND LADDER RETROFIT/INSTALLATION
AT VARIOUS DYNAMIC MESSAGE SIGN LOCATIONS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 00-000S-670

Proposed Contract Period: Late Start Date of 07/07/14 with 75 WORK DAYS

Project(s):

Project No: NHSN-000-S(670)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 1

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: 01-0802-231

Proposed Contract Period: Late Start Date of 04/14/14 with 120 WORK DAYS

Proposal Note:

WORK RESTRICTION

NO LANE CLOSURES WILL BE PERMITTED DURING THE MONTH OF AUGUST.

Project(s):

Project No: IHSIPX-080-2(231)73--08-01
 County: ADAIR
 Type of Work: GUARDRAIL
 Route: I-80 Length: 11.20 miles
 Location: FROM CASS CO. LINE (MP 73.3) TO 1.75 MILES E. OF CO. RD. N-77 (MP 84.5)

Project No: IHSIPX-080-2(232)83--08-01
 County: ADAIR
 Type of Work: GUARDRAIL
 Route: I-80 Length: 11.25 miles
 Location: FROM 1.75 MILES E. OF CO. RD. N-77 (MP 84.5) TO 2.5 MILES E. OF CO. RD. P-28 (MP 95.75)

Project No: IHSIPX-080-2(233)96--08-01
 County: ADAIR
 Type of Work: GUARDRAIL
 Route: I-80 Length: 5.15 miles
 Location: FROM 2.5 MILES E. OF CO. RD. P-28 (MP 95.75) TO 0.75 MILES E. OF CO. RD. P-53 (MP 100.9)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		IHSIPX-080-2(231)73--08-01
2102-2625000	EMBANKMENT-IN-PLACE	527 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	2,062 CY
SECTION NO. 0002		
ROADWAY ITEMS		
		IHSIPX-080-2(232)83--08-01
2102-2625000	EMBANKMENT-IN-PLACE	527 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	773 CY
SECTION NO. 0003		
ROADWAY ITEMS		
		IHSIPX-080-2(233)96--08-01
2102-2625000	EMBANKMENT-IN-PLACE	359 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	561 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 355 Proposal ID: 77-C077-199

Proposed Contract Period: Late Start Date of 10/28/13 with 10 WORK DAYS

Project(s):

Project No: FM-TSF-C077(199)--5B-77

County: POLK

Type of Work: TRAFFIC SIGNS

Route: NE 112 STREET Length: 0.00 miles

Location: AT HWY 163

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 356 Proposal ID: 77-4151-713-A

Proposed Contract Period: Late Start Date of 10/07/13 with 15 WORK DAYS

Proposal Note:

Project(s):

Project No: MP-415-1(713)1--76-77

County: POLK

Type of Work: GUARDRAIL

Route: IOWA 415 Length: 0.00 miles

Location: IN THE CITY OF DES MOINES JUST N. OF THE UP R.R. BRIDGE AT
THE FIRESTONE PLANT.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	373 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 16-0308-035

Proposed Contract Period: Approx Start Date of 10/28/13 with 20 WORK DAYS

Project(s):

Project No: NHSN-030-8(35)--2R-16

County: CEDAR

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 30 Length: 0.00 miles

Location: IN THE CITY OF LISBON AT 230 ADAMS AVE.
PARCEL NO. 101

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 20, 2013 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: 56-0611-184

Proposed Contract Period: Late Start Date of 10/07/13 with 50 WORK DAYS

Project(s):

Project No: NHSN-061-1(184)--2R-56

County: LEE

Type of Work: LANDSCAPING

Route: U.S. 61

Length: 0.00 miles

Location: FROM THE IA. 2 INTERCHANGE N. TO CO. RD. J-50
INTERCHANGE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

