

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 02-C002-061

Proposed Contract Period: Late Start Date of 04/14/14 with 30 WORK DAYS

Project(s):

Project No: FM-C002(61)--55-02

County: ADAMS

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: H20 (125TH ST) Length: 0.10 miles

Location: OVER TRIB OF THE MIDDLE
NODDAWAY RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
SCOUR REPAIR ITEMS		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775000	REINFORC STEEL	277 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 10-C010-080

Proposed Contract Period: Late Start Date of 08/11/14 with 40 WORK DAYS

Project(s):

Project No: IBRC-C010(80)--8E-10

County: BUCHANAN

Type of Work: BRIDGE REPLACEMENT - OTHER

Route: VICTOR AVENUE Length: 0.00 miles

Location: VICTOR AVE. .2 NORTH OF 190 ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2403-0100010	STRUCT CONC (BRIDGE)	130 CY
2404-7775000	REINFORC STEEL	44,074 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 16-0382-035

Proposed Contract Period: Late Start Date of 10/21/13 with 15 WORK DAYS

Project(s):

Project No: BRFN-038-2(35)--39-16

County: CEDAR

Type of Work: STEEL GIRDER REPAIR

Route: IOWA 38 Length: 0.00 miles

Location: OVER I-80 AT N. JCT. I-80

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 26-C026-083

Proposed Contract Period: Late Start Date of 04/14/14 with 40 WORK DAYS

Project(s):

Project No: BROS-C026(83)--8J-26

County: DAVIS

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: ICE AVENUE Length: 0.00 miles

Location: OVER 0.3 M NORTH OF 280 ST

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A TWIN 12' X 8' X 36' REINFORCED CONCRETE BOX		
CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	112 CY
2403-0100020	STRUCT CONC (RCB CULV)	160 CY
2404-7775000	REINFORC STEEL	22,789 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 49-C049-055

Proposed Contract Period: Late Start Date of 04/07/14 with 90 WORK DAYS

Project(s):

Project No: BROS-C049(55)--5F-49

County: JACKSON

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: 30TH AVE Length: 0.35 miles

Location: OVER SOUTH FORK OF MAQUOKETA RIVER

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A 289'-0 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE		
BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	40,279 CY
2403-0100010	STRUCT CONC (BRIDGE)	639 CY
2404-7775000	REINFORC STEEL	34,408 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	93,629 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 50-C050-104

Proposed Contract Period: Late Start Date of 07/21/14 with 65 WORK DAYS

Project(s):

Project No: BROS-C050(104)--8J-50

County: JASPER

Type of Work: BRIDGE REPLACEMENT - CCS

Route: MEADOW AVE. Length: 0.10 miles

Location: OVER CHERRY CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	225 CY
2403-0100010	STRUCT CONC (BRIDGE)	168 CY
2404-7775000	REINFORC STEEL	46,141 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 68-C068-041

Proposed Contract Period: Late Start Date of 08/04/14 with 60 WORK DAYS

Project(s):

Project No: BRS-C068(41)--60-68

County: MONROE

Type of Work: RCB CULVERT EXTENSION - SINGLE BOX

Route: H-49 Length: 0.20 miles

Location: 2.4 MILES WEST OF BLAKESBURG

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 12' X 8' X 134'-0 REINFORCED CONCRETE BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	301 CY
2404-7775000	REINFORC STEEL	53,000 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	22,295 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 78-0327-602

Proposed Contract Period: Late Start Date of 09/15/14 with 35 WORK DAYS

Project(s):

Project No: STP-E-0327(602)--8V-78

County: POTTAWATTAMIE

Type of Work: BRIDGE NEW - OTHER

Route: PEDESTRAIN TRAIL Length: 0.00 miles

Location: IN THE CITY OF AVOCA

PEDESTRIAN BRIDGE OVER NISHNABOTNA RIVER

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A 120' X 12' PRE-ENGINEERED STEEL TRUSS		
RECREATIONAL TRAIL BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	105 CY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	313 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 89-0981-007

Proposed Contract Period: Late Start Date of 10/21/13 with 120 WORK DAYS
Site 01: TO COMPLETE STAGE A AS SHOWN ON SHEET J.1
Late Start Date of 10/21/13 with 20 WORK DAYS

Project(s):

Project No: BRFN-098-1(7)--39-89
County: VAN BUREN
Type of Work: BRIDGE AND APPROACHES - PPCB
Route: IOWA 98 Length: 0.00 miles
Location: OVER DES MOINES RIVER 1.5 MILES S. OF IA. 16

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0114; 810'-0 X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE W/10' TRAIL		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,000 CY
2403-0100010	STRUCT CONC (BRIDGE)	2,393 CY
2404-7775000	REINFORC STEEL	197,508 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	395,113 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	18,327 CY
2122-5190008	PAVED SHLD, PCC, 8"	130 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	3,599 SY
2404-7775005	REINFORC STEEL, EPOXY COATED	532 LB
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	669 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 91-C091-089

Proposed Contract Period: Late Start Date of 06/16/14 with 100 WORK DAYS

Project(s):

Project No: BROS-C091(89)--8J-91

County: WARREN

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: 168TH AVENUE Length: 0.16 miles

Location: OVER SOUTH RIVER

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A 319'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE		
BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	629 CY
2404-7775000	REINFORC STEEL	42,122 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	104,061 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	12,839 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 97-3761-009

Proposed Contract Period: Late Start Date of 10/21/13 with 15 WORK DAYS

Project(s):

Project No: BRFN-376-1(9)--39-97

County: WOODBURY

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 376 Length: 0.00 miles

Location: IN THE CITY OF SIOUX CITY OVER FLOYD RIVER 1.1 MILES S.
OF CO. RD. D-12

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 55-1698-059

Proposed Contract Period: Late Start Date of 04/07/14 with 120 WORK DAYS
Site 01: THIS SITE APPLIES WHEN THE DETOUR IS IN USE.
No Start Date Specified with 70 WORK DAYS

Project(s):

Project No: NHSX-169-8(59)--3H-55
County: KOSSUTH
Type of Work: PCC OVERLAY - UNBONDED
Route: U.S. 169 Length: 7.88 miles
Location: E. JCT. IA. 9 N. TO MINNESOTA STATE LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,805 CY
2122-5190007	PAVED SHLD, PCC, 7"	242 SY
2301-1003090	STD/S-F PCC PAV'T, QM-C CL 3, 9"	3,415 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	2,779 SY
2310-5151600	PCC OVERLAY, QM-C, FURN ONLY	23,049 CY
2310-5151620	PCC OVERLAY, QM-C, PLACE ONLY (UNBONDED)	144,302 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	80 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 58-1490-601

Proposed Contract Period: Late Start Date of 10/21/13 with 15 WORK DAYS

Project(s):

Project No: SRTS-U-1490(601)--8U-58

County: LOUISA

Type of Work: PCC SIDEWALK/TRAIL

Route: SCHOOL ACCESS ROAD Length: 0.20 miles

Location: IN THE CITY OF COLUMBUS JUNCTION

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 70-5330-616

Proposed Contract Period: Late Start Date of 10/28/13 with 135 WORK DAYS
Site 01: TO COMPLETE RCB IN PHASE 2 ON SHEET J.04
No Start Date Specified with 10 WORK DAYS

Proposal Note:

SITE 01

TO BE COMPLETED IN THE FALL/WINTER OF 2013/2014.

Project(s):

Project No: STP-U-5330(616)--70-70

County: MUSCATINE

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: COLORADO STREET Length: 0.65 miles

Location: IN THE CITY OF MUSCATINE
FROM PARK AVENUE TO UNIVERSITY DRIVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	20,979 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	17,258 SY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	38 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	38 TON
2403-0100020	STRUCT CONC (RCB CULV)	13 CY
2404-7775000	REINFORC STEEL	1,911 LB
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	135 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 78-0801-364-A

Proposed Contract Period: Completion Date of 10/17/14

Proposal Note:

SITE RESTRICTION

THE CONTRACTOR ON PROJECT IM-NHS-080-1(367)2--03-78 IN THE MAY LETTING HAS A WORK SITE FOR GRADING STA 7517+50 TO STA 7520+00 INCLUDING THE HAUL ROAD. THIS WORK SITE HAS A JULY 8, 2013 START DATE WITH 40 WORKINGS DAYS.

Project(s):

Project No: IM-NHS-080-1(364)3--03-78
 County: POTTAWATTAMIE
 Type of Work: PCC PAVEMENT - GRADE & REPLACE
 Route: I-80 Length: 0.00 miles
 Location: IN THE CITY OF COUNCIL BLUFFS, FROM E. OF INDIAN CREEK TO W. OF IA 192

Project No: IM-NHS-080-1(365)3--03-78
 County: POTTAWATTAMIE
 Type of Work: TRAFFIC SIGNALS
 Route: I-80 Length: 0.00 miles
 Location: IN THE CITY OF COUNCIL BLUFFS, RELOC. 29TH AVE. & LOCAL ALLEY N. OF OVERLAP SECTION

Project No: IM-NHS-080-1(419)3--03-78
 County: POTTAWATTAMIE
 Type of Work: NOISE WALL
 Route: I-80 Length: 0.00 miles
 Location: IN THE CITY OF COUNCIL BLUFFS, ON I-29 NB FROM E. OF INDIAN CREEK TO S. EXPRESSWAY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - IM-NHS-080-1(364)3--03-78		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	122,169 CY
2122-5190010	PAVED SHLD, PCC, 10"	704 SY
2122-5190085	PAVED SHLD, PCC, 8.5"	267 SY
2122-5190115	PAVED SHLD, PCC, 11.5"	3,950 SY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	5,517 SY
2301-1033085	STD/S-F PCC PAV'T, CL C CL 3, 8.5"	2,598 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	6,995 SY
2301-1034115	STD/S-F PCC PAV'T, CL C CL 3I, 11.5"	8,391 SY
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PCC PAVED SHOULDERS		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN-(364)		
2122-5190007	PAVED SHLD, PCC, 7"	2,084 SY
SECTION NO. 0008		
TRAFFIC SIGNAL ITEMS - IM-NHS-080-1(365)3--03-78		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0008

TRAFFIC SIGNAL ITEMS - IM-NHS-080-1(365)3--03-78

2403-0100000 STRUCT CONC (MISCELLANEOUS) 56 CY

2404-7775005 REINFORC STEEL, EPOXY COATED 6,730 LB

SECTION NO. 0009

DESIGN NO. 0514; A 3472'-0 VARIABLE HEIGHT PRECAST CONCRETE

NOISE WALL - IM-NHS-080-1(419)3--03-78

2403-0100000 STRUCT CONC (MISCELLANEOUS) 43 CY

2404-7775000 REINFORC STEEL 9,175 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 01-0923-033

Proposed Contract Period: Late Start Date of 05/05/14 with 100 WORK DAYS
Site 01: TO COMPLETE STAGE 1 AS SHOWN IN STAGING NOTES ON SHEET J.1
No Start Date Specified with 20 WORK DAYS

Proposal Note:

SITE 01 WORK RESTRICTION
HIGHWAY SHALL NOT BE CLOSED BEFORE APRIL 7, 2014.

Project(s):

Project No: STPN-092-3(33)--2J-01
County: ADAIR
Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
Route: IOWA 92 Length: 16.28 miles
Location: FROM IA. 25 IN GREENFIELD E. TO 1.3 MILES E. OF
CO. RD. P-53

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0213; RETROFIT BARRIER RAIL END SECTIONS TO A 163'-4 X 30' PRETENSIONED PRESTRESSED BEAM BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	1,500 CY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	12,232 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	24,844 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	24,844 TON
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	536 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 30-0093-025

Proposed Contract Period: Late Start Date of 04/07/14 with 120 WORK DAYS

Project(s):

Project No: NHSX-009-3(25)--3H-30

County: DICKINSON

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: IOWA 9 Length: 6.91 miles

Location: FROM E. JCT. US 71 TO 0.5 MILE E. OF THE W. JCT. CO.
RD. N-25

Project No: NHSX-071-9(76)--3H-30

County: DICKINSON

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: U.S. 71 Length: 4.51 miles

Location: FROM 0.2 MILE W. OF 255TH ST. E. TO E. JCT. IA. 9/US 71

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSX-009-3(25)--3H-30		
2102-2625000	EMBANKMENT-IN-PLACE	511 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	11,324 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	10,701 TON
SECTION NO. 0003		
ROADWAY ITEMS		
NHSX-071-9(76)--3H-30		
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	8,871 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	8,399 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 38-0146-036

Proposed Contract Period: Late Start Date of 07/28/14 with 55 WORK DAYS

Proposal Note:

*** WORK RESTRICTION ***

THE CONTRACTING AUTHORITY ANTICIPATES THAT WEATHER AND SPECIFICATIONS WILL NOT ALLOW WORK TO START IN THE 2013 CONSTRUCTION SEASON. THE CONTRACTOR WILL BE REQUIRED TO OBTAIN PRIOR APPROVAL OF THE RESIDENT CONSTRUCTION ENGINEER IF THEY WANT TO ATTEMPT CONSTRUCTION IN 2013. IF 2013 CONSTRUCTION IS ALLOWED, THE CONTRACTOR WILL BE REQUIRED TO HAVE THE ENTIRE PROJECT SITE RESTORED TO NORMAL PRIOR TO WINTER SHUTDOWN ON NOVEMBER 15, 2013.

Project(s):

Project No: NHSX-014-6(36)--3H-38

County: GRUNDY

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: IOWA 14 Length: 6.31 miles

Location: FROM W. JCT. IA. 175 N. TO WCL OF GRUNDY CENTER

Project No: STPN-175-9(16)--2J-38

County: GRUNDY

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: IOWA 175 Length: 0.05 miles

Location: FROM 0.5 MILE W. OF W. JCT. IA. 14 E. TO
W. JCT. IA. 14

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSX-014-6(36)--3H-38		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	9,402 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	9,336 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	57 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	1 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
STPN-175-9(16)--2J-38		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	926 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	923 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 78-C078-163

Proposed Contract Period: Late Start Date of 07/28/14 with 35 WORK DAYS

Project(s):

Project No: FM-C078(163)--55-78

County: POTTAWATTAMIE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: 510TH STREET Length: 3.50 miles

Location: FROM G30 N. TO HWY 83

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A SINGLE 12' X 6' PRECAST CONCRETE BOX		
CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	893 CY
2303-0023750	HMA (300K ESAL) I-S, 3/4", NO FRIC	6,778 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 90-C090-075

Proposed Contract Period: Late Start Date of 10/21/13 with 15 WORK DAYS

Project(s):

Project No: FM-C090(75)--55-90

County: WAPELLO

Type of Work: HMA PAVEMENT - NEW

Route: CHILLICOTHE ROAD Length: 0.10 miles

Location: FROM POWER PLANT ROAD TO EXISTING CHILLICOTHE ROAD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0041750	HMA (3M ESAL) BASE, 3/4"	7,453 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	3,196 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 10-C010-086

Proposed Contract Period: Late Start Date of 08/25/14 with 15 WORK DAYS

Project(s):

Project No: FM-C010(86)--55-10

County: BUCHANAN

Type of Work: MICROSURFACING

Route: R22 Length: 4.20 miles

Location: ECL WINTHROP TO IOWA 187

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 10-C010-087

Proposed Contract Period: Late Start Date of 08/25/14 with 10 WORK DAYS

Project(s):

Project No: FM-C010(87)--55-10

County: BUCHANAN

Type of Work: SEAL COAT

Route: W13

Length: 4.24 miles

Location: W-13 TO IOWA 150

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 27-0025-702

Proposed Contract Period: Late Start Date of 04/14/14 with 25 WORK DAYS

Project(s):

Project No: MP-002-5(702)119--76-27

County: DECATUR

Type of Work: PCC PATCHING

Route: IOWA 2 Length: 28.81 miles

Location: FROM I-35 NEAR DECATUR CITY TO THE ECL OF CORYDON.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	2,175 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	207 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 58-0925-702

Proposed Contract Period: Late Start Date of 10/21/13 with 15 WORK DAYS

Project(s):

Project No: MP-092-5(702)245--76-58

County: LOUISA

Type of Work: PCC PATCHING

Route: IOWA 92 Length: 8.28 miles

Location: FROM THE WASHINGTON CO. LINE EAST TO IOWA 70 IN
COLUMBUS JUNCTION.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	854 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	72 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 90-C090-076

Proposed Contract Period: Late Start Date of 04/14/14 with 100 WORK DAYS

Project(s):

Project No: FM-C090(76)--55-90

County: WAPELLO

Type of Work: MICROSURFACING

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN WAPELLO COUNTY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 92-0225-705

Proposed Contract Period: Late Start Date of 04/14/14 with 60 WORK DAYS

Project(s):

Project No: MP-022-5(705)42--76-92

County: WASHINGTON

Type of Work: PCC PATCHING

Route: IOWA 22 Length: 15.27 miles

Location: FROM NEAR THE WCL OF RIVERSIDE TO NEAR THE ECL OF NICHOLS.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	594 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	54 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 03-0762-049

Proposed Contract Period: Late Start Date of 10/21/13 with 15 WORK DAYS

Project(s):

Project No: ER-076-2(49)--28-03

County: ALLAMAKEE

Type of Work: REVETMENT

Route: IOWA 76

Length: 0.00 miles

Location: JUST N. OF STREAM 8.4 MILES S. OF MINNESOTA STATE LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
2102-2625001	DESIGN NO. 0314; EMERGENCY STREAMBANK REPAIR SITE 1 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	1,500 CY
SECTION NO. 0002		
2102-2625001	DESIGN NO. 0414; EMERGENCY STREAMBANK REPAIR SITE 2 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	235 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 11-C011-113

Proposed Contract Period: Late Start Date of 10/07/13 with 20 WORK DAYS

Project(s):

Project No: ER-C011(112)--58-11

County: BUENA VISTA

Type of Work: SHOULDER GRADING

Route: M27

Length: 3.56 miles

Location: IA 7 TO IA 3

Project No: ER-C011(113)--58-11

County: BUENA VISTA

Type of Work: SHOULDER GRADING

Route: M50

Length: 5.80 miles

Location: COUNTY ROAD C49 TO IA 3

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 57-1001-078

Proposed Contract Period: By individual sites.

Site 01: SEE SITE 01 PROPOSAL NOTE
Completion Date of 02/14/14

Site 02: SEE SITE 02 PROPOSAL NOTE
Completion Date of 03/14/14

Proposal Note:

WORK RESTRICTION

WORK SHALL NOT BEGIN PRIOR TO DECEMBER 16, 2013 WITHOUT PERMISSION OF THE ENGINEER. CLEARING AND GRUBBING AND GRADING ACTIVITIES MAY NOT BEGIN UNTIL THE SILT FENCE IS INSTALLED AROUND THE RELOCATED TURTLE POND.

SITE 01

TO COMPLETE STAGES 1, 2, AND 3 DESCRIBED ON SHEET J.1. BACKFILLING OVER THE RCB WITHIN THE FUTURE ROW LINES MAY BE FINISHED AS SITE 02 WORK WHEN THE BACKFILL OUTSIDE THE RCB IS EQUAL IN HEIGHT TO THE BACKFILL HEIGHT INSIDE THE RCB. THE INTENT IS THAT ALL THE WORK WITHIN THE TRAVEL AREA OF THE TURTLES IS FINISHED ON SITE 01.

SITE 02

TO COMPLETE TREE FELLING DESCRIBED ON SHEET J.1 AND BACKFILL OVER THE RCB NOT FINISHED ON SITE 01.

Project(s):

Project No: NHSX-100-1(78)--3H-57

County: LINN

Type of Work: GRADING (MISCELLANEOUS)

Route: IOWA 100 Length: 0.00 miles

Location: IN THE CITY OF CEDAR RAPIDS APPROX. 0.7 MILE
W. OF USHERS FERRY RD.(TURTLE CROSSING)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	7,406 CY
SECTION NO. 0004		
DESIGN NO. 0714;ALT 'BB' OPT 1: 10' X 10' X 106'-0 C-I-P RCB BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN		
2403-0100020	STRUCT CONC (RCB CULV)	208 CY
2404-7775000	REINFORC STEEL	35,116 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 92-2183-084

Proposed Contract Period: Late Start Date of 10/21/13 with 5 WORK DAYS

Project(s):

Project No: ER-218-3(84)--28-92

County: WASHINGTON

Type of Work: EMERGENCY REPAIR - EROSION

Route: U.S. 218 Length: 0.00 miles

Location: AT NORTH FORK LONG CREEK; 1 MILE SOUTH OF AINSWORTH

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 00-000S-618

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE DIVISION 1- STANDARD TIME FRAME
Late Start Date of 04/14/14 with 15 WORK DAYS
Site 02: TO COMPLETE DIVISION 2 - ACCELERATED TIME FRAME
Late Start Date of 10/28/13 with 5 WORK DAYS

Project(s):

Project No: NHSN-000-S(618)--2R-00
County: STATEWIDE
Type of Work: TRAFFIC SIGNS
Route: MULTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS STATEWIDE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 57-0307-177

Proposed Contract Period: Approx Start Date of 11/25/13 with 15 WORK DAYS

Project(s):

Project No: NHSN-030-7(177)--2R-57

County: LINN

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 30 Length: 0.00 miles

Location: MT. VERNON/LISBON BYPASS AT 657 GREEN RIDGE RD.
PARCEL NO. 52E

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 402 Proposal ID: 82-0741-242

Proposed Contract Period: Approx Start Date of 11/25/13 with 60 WORK DAYS

Project(s):

Project No: IMN-074-1(242)5--0E-82

County: SCOTT

Type of Work: SALVAGE AND REMOVAL

Route: I-74 Length: 0.00 miles

Location: AT 1114/1120 STATE,1331/1510/1544 GRANT & 1317 MISSISSIPPI
IN THE CITY OF BETTENDORF PARCEL#S 381/322/342/360/365/375.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: 09-2188-130

Proposed Contract Period: Late Start Date of 11/04/13 with 50 WORK DAYS

Project(s):

Project No: NHSN-218-8(130)--2R-09

County: BREMER

Type of Work: LANDSCAPING

Route: U.S. 218 Length: 0.34 miles

Location: JANESVILLE INTERCHANGE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 502 Proposal ID: 25-0803-177

Proposed Contract Period: Late Start Date of 10/21/13 with 65 WORK DAYS

Project(s):

Project No: IMN-080-3(177)107--0E-25

County: DALLAS

Type of Work: LANDSCAPING

Route: I-80 Length: 11.19 miles

Location: CO RD P58 TO CO RD R22

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: September 17, 2013 10:00 A.M.

Proposed Bid Order: 503 Proposal ID: 91-0693-019

Proposed Contract Period: Late Start Date of 04/14/14 with 20 WORK DAYS

Project(s):

Project No: STPN-069-3(19)--2J-91

County: WARREN

Type of Work: WETLAND MITIGATION

Route: U.S. 69 Length: 0.00 miles

Location: SKINAWAY CREEK MITIGATION SITE
6 MILES EAST OF NEW VIRGINIA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,967 CY

