

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: September 17, 2013
Date of Addendum: September 9, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
103	70-5330-616	PCC PAVEMENT - GRADE & REPLACE	MUSCATINE	STP-U-5330(616)--70-70	17SEP103.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0480:

From: 2503-0110015 STORM SEWER GRAVITY MAIN, TRENCHED, 15 IN.

To: 2503-0114215 STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D (CLASS III) 15 IN.

Change Proposal Line No. 0490:

From: 2503-0110018 STORM SEWER GRAVITY MAIN, TRENCHED, 18 IN.

To: 2503-0114218 STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D (CLASS III) 18 IN.

Change Proposal Line No. 0500:

From: 2503-0110024 STORM SEWER GRAVITY MAIN, TRENCHED, 24 IN.

To: 2503-0114224 STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D (CLASS III) 24 IN.

Change Proposal Line No. 0510:

From: 2503-0110030 STORM SEWER GRAVITY MAIN, TRENCHED, 30 IN.

To: 2503-0114230 STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D (CLASS III) 30 IN.

Change Proposal Line No. 0520:

From: 2503-0110042 STORM SEWER GRAVITY MAIN, TRENCHED, 42 IN.

To: 2503-0114242 STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D (CLASS III) 42 IN.

If the above changes are not made, they will be made as shown here.