

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: September 17, 2013
Date of Addendum: September 9, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
104	78-0801-364-A	PCC PAVEMENT - GRADE & REPLACE	POTTAWATTAMIE	IM-NHS-080-1(364)3--03-78 IM-NHS-080-1(365)3--03-78 IM-NHS-080-1(419)3--03-78	17SEP104.A02

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the PROPOSAL DETAILS, Page 2:

Change PROPOSAL NOTES as follows:

Replace:

THIS WORK SITE HAS A JULY 8, 2013 START DATE WITH 40 WORKINGS DAYS.

With:

THIS WORK SITE WILL NOT BE COMPLETED UNTIL FALL 2013. THE CONTRACTOR ON PROJECT IM-NHS-080-1(364)3--03-78 SHALL COORDINATE THEIR OPERATIONS TO NOT INTERFERE WITH THE COMPLETION OF THIS WORK.

Make the following change to the PROPOSAL SCHEDULE OF PRICES:

Delete Proposal Line No. 0700 2503-0120048 STORM SEWER GRAVITY MAIN, TRENCHLESS, 48 IN.; 1,240.000 LF

If the above change is not made, it will be made as shown here.

Make the following change to IM-NHS-080-1(365)3--03-78:

Plan Sheet C.5, Tabulation STS SIGN TRUSS STANDARDS:

Change the date on the following standards:

SOST-06-11 From: 03-13 To: 06-13
SOST-14-11 From: 03-13 To: 06-13
SOST-15-11 From: 03-13 To: 06-13
SOST-17-11 From: 03-13 To: 06-13

The current standards can be found at the following internet site:

<http://www.iowadot.gov/bridge/standards/english/SteelOverheadSignTruss.pdf>

Make the following change to IM-NHS-080-1(419)3--03-78:

Plan Sheet Number 17 and 18 add the following:

The 1" diameter rods shall be threaded the full length of the rod.