

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: December 17, 2013
Date of Addendum: December 12, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
108	94-2690-619	PCC PAVEMENT - GRADE & REPLACE	WEBSTER	STP-U-2690(619)--70-94	17DEC108.A02

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0160 2403-0100000 STRUCTURAL CONCRETE
(MISCELLANEOUS):

From: 35.000 CY

To: 37.000 CY

Change Proposal Line No. 0170 2404-7775000 REINFORCING STEEL:

From: 1,911.000 LB

To: 2,139.000 LB

Make the following change to the plans:

Estimate Reference Information on C.03

2403-0100000 STRUCTURAL CONCRETE (MISCELLANEOUS) – replace text
with the following:

To be used in conjunction with existing vault modifications and construction of concrete steps
and pedestrian ramp. Refer to tabulation 108-15 in the C sheets and details in the U sheets.

Tabulation 108-15 on C.10

Add an asterisk to the right of the “Steel” and “Handrail” column headers, respectively

Add a quantity of 35.5 under the Handrail Length column at Sta. 2+66.13

Add a quantity of 4 under the Handrail Post Number column at Sta. 2+66.13

Add a dimension of 4.0 under the Steps “W” column at Sta. 16+12.99

Add a quantity of 1.9 under the Concrete column at Sta. 16+12.99

Add an asterisk note under the tabulation with the following text:

“For information only; items are incidental per Modified Standard Road Plan RB-1 on
Sheet O.03”

Standard Road Plan RB-1 on U.03

Replace the text “Steps, P.C. Concrete” in the 5th paragraph of the GENERAL NOTES with the following text: “Structural Concrete (Miscellaneous)”

Add the word “MODIFIED” under the Standard Road Plan title “CONCRETE STEP DETAILS”

Structural Concrete and Steel Schedule on U.04

Replace note at the bottom right with the following text:

“Note: Structural concrete and steel schedule refers to vault modifications on the following sheets.”

Replace quantity of Structural Concrete with 32.5 CY