

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 02-0343-037

Proposed Contract Period: Late Start Date of 04/14/14 with 110 WORK DAYS

Project(s):

Project No: BRF-034-3(37)--38-02

County: ADAMS

Type of Work: BRIDGE REPLACEMENT - CCS

Route: U.S. 34 Length: 0.00 miles

Location: OVER PLATTE RIVER 1.3 MILES W. OF IA. 25

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0113; 140' X 44' CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	665 CY
2404-7775000	REINFORC STEEL	10,446 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	120,292 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	9,057 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,747 CY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	5,136 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 07-2811-043

Proposed Contract Period: Late Start Date of 06/30/14 with 80 WORK DAYS

Project(s):

Project No: BRFN-281-1(43)--39-07

County: BLACK HAWK

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: IOWA 281 Length: 0.00 miles

Location: OVER POYNER CREEK
2.3 MILES N. OF CO. RD. D-20

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0315; TWIN 12' X 8' X 118'-0 REINFORCED CONCRETE BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	429 CY
2404-7775000	REINFORC STEEL	68,065 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,294 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	622 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 16-C016-085

Proposed Contract Period: Late Start Date of 08/11/14 with 50 WORK DAYS

Project(s):

Project No: BROS-C016(85)--8J-16

County: CEDAR

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: 205TH STREET Length: 0.23 miles

Location: OVER ROCK CREEK

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A 100'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE		
BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	155 CY
2404-7775000	REINFORC STEEL	37,475 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	15,661 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 17-6575-601

Proposed Contract Period: Late Start Date of 07/14/14 with 70 WORK DAYS

Project(s):

Project No: BHM-6575(601)--8K-17

County: CERRO GORDO

Type of Work: RECONSTRUCTION -BRIDGE SUPER REPLACEMENT

Route: W. MADISON AVE (B60) Length: 0.00 miles

Location: IN THE CITY OF ROCKWELL OVER EAST BRANCH
BEAVERDAM CREEK

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR REPAIRS TO A 74' X 26' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	99 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	23,193 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 22-4782-601

Proposed Contract Period: Late Start Date of 07/07/14 with 75 WORK DAYS

Project(s):

Project No: SB-IA-4782(601)--7T-22

County: CLAYTON

Type of Work: STRUCTURES (MISCELLANEOUS)

Route: . Length: 0.00 miles

Location: IN THE CITY OF MARQUETTE OVERLOOK RENOVATION PROJECT

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A 137'-3 X 24'-0 SCENIC OVERLOOK AND SITE IMPROVEMENTS		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	6 CY
2403-0100010	STRUCT CONC (BRIDGE)	126 CY
2404-7775000	REINFORC STEEL	13,733 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 33-C033-100

Proposed Contract Period: Late Start Date of 07/14/14 with 65 WORK DAYS

Project(s):

Project No: HRRR-C033(100)--5R-33

County: FAYETTE

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: APPLE ROAD Length: 0.06 miles

Location: 0.34 MILES EAST OF CITY OF CLERMONT, SECTION 35-95-7,
CLERMONT TOWNSHIP, OVER DRY RUN CREEK ON NORTH SIDE

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A TWIN 10'-0 X 8'-0 X 252'-0 REINFORCED CONCRETE BOX CULVERT		
2102-2625000	EMBANKMENT-IN-PLACE	3,086 CY
2403-0100020	STRUCT CONC (RCB CULV)	601 CY
2404-7775000	REINFORC STEEL	104,949 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 39-1415-018

Proposed Contract Period: Late Start Date of 06/02/14 with 100 WORK DAYS
Site 01: TO COMPLETE ALL WORK REQUIRING THE DETOUR.
No Start Date Specified with 75 WORK DAYS

Project(s):

Project No: BRFN-141-5(18)--39-39
County: GUTHRIE
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: IOWA 141 Length: 0.00 miles
Location: OVER MIDDLE RACCOON RIVER, 6.2 MILES WEST OF WEST JCT. IA 25

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0314; A 229'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	649 CY
2404-7775000	REINFORC STEEL	17,624 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	102,854 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,594 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	701 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	77 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	114 TON
SECTION NO. 0003		
ALTERNATE 'AA' OPTION 1: PCC TRAIL BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	175 SY
SECTION NO. 0004		
ALTERNATE 'AA' OPTION 2: HMA TRAIL BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2511-0301600	RECREATIONAL TRAIL, HMA, 6"	175 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 39-1415-019

Proposed Contract Period: Late Start Date of 06/30/14 with 80 WORK DAYS

Project(s):

Project No: BRFN-141-5(19)--39-39

County: GUTHRIE

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: IOWA 141 Length: 0.00 miles

Location: OVER MOSQUITO CREEK 1.2 MILES W. OF CO. RD. P-18

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0414; TRIPLE 10'-0 X 9'-0 X 92'-0 REINFORCED CONCRETE BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	418 CY
2404-7775000	REINFORC STEEL	65,525 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	85 CY
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	175 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 39-1415-022

Proposed Contract Period: Late Start Date of 04/07/14 with 130 WORK DAYS

Project(s):

Project No: BRFN-141-5(22)--39-39
 County: GUTHRIE
 Type of Work: BRIDGE REPLACEMENT - PPCB
 Route: IOWA 141 Length: 0.00 miles
 Location: OVER WILLOW CREEK
 2.1 MILES WEST OF WEST JCT. IA 25

Project No: STPN-141-5(26)--2J-39
 County: GUTHRIE
 Type of Work: RCB CULVERT - REPAIR
 Route: IOWA 141 Length: 0.00 miles
 Location: OVER SMALL NATURAL STREAM 3.5 MILES W. OF W. JCT. IA. 25

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0114; 213'-10 X 44'-0 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE BRFN-141-5(22)--39-39		
2403-0100010	STRUCT CONC (BRIDGE)	621 CY
2404-7775000	REINFORC STEEL	31,111 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	100,791 LB
SECTION NO. 0002		
ROADWAY ITEMS		
BRFN-141-5(22)--39-39		
2102-2625000	EMBANKMENT-IN-PLACE	5,917 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,309 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	76 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	109 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	10 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH
SECTION NO. 0003		
DESIGN NO. 0214; REPAIRS FOR A TWIN 12'-0 X 8'-0 X 56'-0 RCB		
STPN-141-5(26)--2J-39		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	8 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,330 LB
SECTION NO. 0004		
ROADWAY ITEMS		
STPN-141-5(26)--2J-39		
2102-2625000	EMBANKMENT-IN-PLACE	1,312 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 43-1912-007

Proposed Contract Period: Late Start Date of 06/23/14 with 90 WORK DAYS

Project(s):

Project No: BRFN-191-2(7)--39-43

County: HARRISON

Type of Work: BRIDGE REPLACEMENT - CCS

Route: IOWA 191 Length: 0.00 miles

Location: OVER SPRING CREEK 0.8 MILES S. OF CO. RD. F-58

Item No.	Item Description	Quantity/Unit

	SECTION NO. 0001	
	DESIGN NO. 0313; A 140'-0 X 40'-0 CONTINUOUS CONCRETE SLAB	
	BRIDGE	
2403-0100010	STRUCT CONC (BRIDGE)	478 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	109,944 LB
	SECTION NO. 0002	
	ROADWAY ITEMS	
2102-2625000	EMBANKMENT-IN-PLACE	6,835 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 46-3595-608

Proposed Contract Period: Late Start Date of 05/19/14 with 110 WORK DAYS

Project(s):

Project No: BRM-3595(608)--8N-46

County: HUMBOLDT

Type of Work: BRIDGE AND APPROACHES - CCS

Route: SUMNER AVE Length: 1.00 miles

Location: IN THE CITY OF HUMBOLT FROM EAST OF MAY ST TO EAST OF N 9TH
ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 264'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	1,262 CY
2404-7775000	REINFORC STEEL	58,040 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	215,672 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	508 CY
2303-0041500	HMA (3M ESAL) BASE, 1/2"	68 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	69 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	69 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 52-C052-082

Proposed Contract Period: Late Start Date of 05/05/14 with 85 WORK DAYS

Project(s):

Project No: BROS-C052(82)--5F-52

County: JOHNSON

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: W62 Length: 0.50 miles

Location: W62: OVER OLD MAN'S CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	10,688 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	1,798 SY
2403-0100010	STRUCT CONC (BRIDGE)	430 CY
2404-7775000	REINFORC STEEL	14,082 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	77,088 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 59-C059-054

Proposed Contract Period: Late Start Date of 06/02/14 with 55 WORK DAYS

Proposal Note:

Project(s):

Project No: STP-S-C059(54)--5E-59

County: LUCAS

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: OLD U.S. HWY 34 Length: 0.16 miles

Location: AT A BRANCH OF CHARITON RIVER.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TRIPLE 10' X 6' 60'-0 RCB CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,260 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	1,928 SY
2403-0100020	STRUCT CONC (RCB CULV)	278 CY
2404-7775000	REINFORC STEEL	39,630 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 65-C065-093

Proposed Contract Period: Late Start Date of 04/07/14 with 120 WORK DAYS

Project(s):

Project No: BRS-C065(93)--60-65

County: MILLS

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: 330TH ST. Length: 0.13 miles

Location: OVER THE NISHNABOTNA RIVER ONE MILE
NORTH OF CO. ROAD H46

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A 384'-6 X 33'-2 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,377 CY
2403-0100010	STRUCT CONC (BRIDGE)	866 CY
2404-7775000	REINFORC STEEL	56,205 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	131,907 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 015 Proposal ID: 76-C076-063

Proposed Contract Period: Late Start Date of 07/28/14 with 60 WORK DAYS

Project(s):

Project No: BROS-C076(63)--8J-76

County: POCAHONTAS

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 190TH AVE Length: 0.00 miles

Location: 15/16 CUMMINS NW COR. 15-93-33

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90' X 30' CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	224 CY
2404-7775000	REINFORC STEEL	58,222 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 016 Proposal ID: 77-0064-159

Proposed Contract Period: Late Start Date of 04/07/14 with 120 WORK DAYS
Site 01: TO COMPLETE STAGE II SHOWN ON SHEET J.1.
No Start Date Specified with 75 WORK DAYS

Project(s):

Project No: BRF-006-4(159)--38-77
County: POLK
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: U.S. 6 Length: 0.00 miles
Location: OVER FOUR MILE CREEK & BIKE TRAIL
1.2 MILES E. OF I-235

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 214'-0 X 66'-0 SIDEWALK. PRETENSIONEDN PRESTRESSED CONCRETE BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	1,308 CY
2404-7775000	REINFORC STEEL	103,046 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	179,992 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,684 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	196 SY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	145 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 017 Proposal ID: 77-2352-625

Proposed Contract Period: Late Start Date of 09/15/14 with 30 WORK DAYS

Project(s):

Project No: IMN-235-2(625)00--0E-77

County: POLK

Type of Work: BRIDGE REHABILITATION

Route: I-235 Length: 0.00 miles

Location: OVER I-35 AT WEST I-35/80 INTERCHANGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0714; REPAIRS TO A 256'-0 X VARIABLE WIDTH PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	26 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	3,449 LB
SECTION NO. 0002		
DESIGN NO. 0814; REPAIRS TO A 259'-0 X VARIABLE WIDTH PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	27 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	3,439 LB
SECTION NO. 0003		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	400 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 018 Proposal ID: 82-0225-029

Proposed Contract Period: Approx Start Date of 06/02/14 with 130 WORK DAYS

Site 01: A + B RAILROAD FLAGGERS

Cost Plus Time Site (A + B). Road User Cost per Day: \$ 700.00

Site 02: TO COMPLETE BRFN-022-5(28)--39-82

Approx Start Date of 06/02/14 with 50 WORK DAYS

Site 03: TO COMPLETE BRFN-022-5(29)--39-82

Late Start Date of 07/07/14 with 80 WORK DAYS

Project(s):

Project No: BRFN-022-5(28)--39-82

County: SCOTT

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: IOWA 22 Length: 0.00 miles

Location: OVER SMALL STREAM 0.05 MILE W. OF CO. RD. Y-40

Project No: BRFN-022-5(29)--39-82

County: SCOTT

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: IOWA 22 Length: 0.00 miles

Location: OVER DONALDSON CREEK 2.8 MILES W. OF I-280

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0414; A 42'-0 X 11'-0 X 62'-0 PRECAST REINFORCED		
THREE-SIDED CULVERT - BRFN-022-5(28)--39-82		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	109 CY
2404-7775000	REINFORC STEEL	10,416 LB
SECTION NO. 0002		
ROADWAY ITEMS - BRFN-022-5(28)--39-82		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,095 CY
SECTION NO. 0003		
DESIGN NO. 0514; A 100'-0 X 68'-0 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE - BRFN-022-5(29)--39-82		
2403-0100010	STRUCT CONC (BRIDGE)	76 CY
2404-7775000	REINFORC STEEL	246 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	68,403 LB
SECTION NO. 0004		
ROADWAY ITEMS - BRFN-022-5(29)--39-82		
2102-2625000	EMBANKMENT-IN-PLACE	598 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	2,691 SY
2301-1033110	STD/S-F PCC PAV'T, CL C CL 3, 11"	67 SY
2303-0053503	HMA (10M ESAL) SURF, 1/2", FRIC L-3	270 TON
SECTION NO. 0006		
ALTERNATE 'AA' OPTION 2: PCC PAVED SHOULDER		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN - (29)		
2122-5190007	PAVED SHLD, PCC, 7"	854 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 019 Proposal ID: 82-0741-237

Proposed Contract Period: Late Start Date of 04/07/14 with 130 WORK DAYS

Proposal Note:

*** DEFINITION OF MAINTENANCE BRIDGE NUMBERS ***
THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS
AS SHOWN FOR THE FOLLOWING EXAMPLE:

- . BRIDGE NO. 5210.90380:
- . (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.)
- . {52}10.90380 COUNTY NO. WHERE THE BRIDGE IS LOCATED
- . 52{10.9}0380 MILEPOST LOCATION - SHOWN ONLY UP TO 99.9
- . (ACTUAL MILEPOST COULD BE 110.9 OR 210.9)
- . 5210.9{0}380 LOCATION OF BRIDGE RELATIVE TO THE ROUTE
- . (ALPHA VALUES;
- . O = OVER, R = RIGHT, L = LEFT,
- . A = RAMP, S = SINGLE)
- . 5210.90{380} 3-DIGIT ROUTE

THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE
FOLLOWING BRIDGES:

- . 8205.0L074 8205.0R074
- . 8204.3A074 8204.2A074 8204.4A074

Project(s):

Project No: IMN-074-1(187)5--0E-82
 County: SCOTT
 Type of Work: BRIDGE CLEANING
 Route: I-74 Length: 0.00 miles
 Location: MISSISSIPPI RIVER BRIDGE IN BETTENDORF
 (NBL & SBL)

Project No: IMN-074-1(237)5--0E-82
 County: SCOTT
 Type of Work: BRIDGE DECK OVERLAY
 Route: I-74 Length: 0.00 miles
 Location: OVER DME RR AND CITY STREETS
 (FRA NO. 865645Y)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0003		
	DESIGN NO. 0714; REPAIRS TO A 3,033'-0 X VARIABLE CONTINUOUS WELDED PLATE GIRDER BRIDGE IMN-074-1(237)5--0E-82	
2413-0698066	DECK OVERLAY (CL O PCC)	2,149 SY
2413-0698074	DECK REPAIR, CL A	430 SY
SECTION NO. 0004		
	DESIGN NO. 0814; REPAIRS TO A 3104'-0 X VARIABLE CONTINUOUS WELDED PLATE GIRDER BRIDGE IMN-074-1(237)5--0E-82	

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0004

DESIGN NO. 0814; REPAIRS TO A 3104'-0 X VARIABLE CONTINUOUS
WELDED PLATE GIRDER BRIDGE IMN-074-1(237)5--0E-82

2413-0698066 DECK OVERLAY (CL O PCC) 812 SY
2413-0698074 DECK REPAIR, CL A 162 SY

SECTION NO. 0005

DESIGN NO. 0914; REPAIRS TO A 150' X VARIABLE CONTINUOUS
WELDED PLATE GIRDER BRIDGE IMN-074-1(237)5--0E-82

2413-0698066 DECK OVERLAY (CL O PCC) 326 SY
2413-0698074 DECK REPAIR, CL A 65 SY

SECTION NO. 0006

DESIGN NO. 1014; REPAIRS TO A 374' X VARIABLE CONTINUOUS
WELDED PLATE GIRDER BRIDGE IMN-074-1(237)5--0E-82

2413-0698066 DECK OVERLAY (CL O PCC) 1,336 SY
2413-0698074 DECK REPAIR, CL A 267 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 020 Proposal ID: 85-C085-116

Proposed Contract Period: Late Start Date of 08/04/14 with 55 WORK DAYS

Project(s):

Project No: BROS-C085(116)--5F-85

County: STORY

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: NORTH DAKOTA AVE Length: 0.04 miles

Location: OVER ONION CREEK

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A TRIPLE 12'-0 X 12'-0 X 57'-0 REINFORCED CONCRETE		
BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	298 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	256 SY
2403-0100020	STRUCT CONC (RCB CULV)	499 CY
2404-7775000	REINFORC STEEL	58,031 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 021 Proposal ID: 89-C089-084

Proposed Contract Period: Late Start Date of 07/28/14 with 65 WORK DAYS

Project(s):

Project No: BROS-C089(84)--8J-89

County: VAN BUREN

Type of Work: BRIDGE REPLACEMENT - CCS

Route: YELLOW AVE Length: 0.15 miles

Location: YELLOW AVE: OVER LITTLE CEDAR CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90'- X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,169 CY
2403-0100010	STRUCT CONC (BRIDGE)	163 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	43,245 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 022 Proposal ID: 92-C092-076

Proposed Contract Period: Late Start Date of 04/07/14 with 120 WORK DAYS

Project(s):

Project No: BHS-C092(76)--63-92

County: WASHINGTON

Type of Work: RECONSTRUCTION - BRIDGE DECK REPLACEMENT

Route: W55 Length: 0.11 miles

Location: OVER CROOKED CREEK APPROXIMATELY
6 MILES SOUTH OF WASHINGTON

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR REPAIRS TO A 320'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,080 CY
2403-0100010	STRUCT CONC (BRIDGE)	412 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	121,212 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 023 Proposal ID: 97-0123-513

Proposed Contract Period: Late Start Date of 08/11/14 with 55 WORK DAYS

Project(s):

Project No: MB-012-3(513)0--77-97

County: WOODBURY

Type of Work: DECK JOINT REPAIR

Route: IOWA 12 Length: 0.00 miles

Location: IN THE CITY OF SIOUX CITY OVER US 20/75 AT JCT. US 20/75

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
DESIGN NO. 0614; 284'-6 X VARIABLE PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	20 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,621 LB
SECTION NO. 0002		
DESIGN NO. 0714; 284'-6 X VARIABLE PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	20 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,621 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 024 Proposal ID: 97-0123-514

Proposed Contract Period: Late Start Date of 09/29/14 with 20 WORK DAYS

Project(s):

Project No: MB-012-3(514)4--77-97

County: WOODBURY

Type of Work: DECK JOINT REPAIR

Route: IOWA 12 Length: 0.00 miles

Location: IN THE CITY OF SIOUX CITY ON RAMP OFF IA. 12
TO IA. 376

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 0514; 306'-0 X 23'-0 STEEL GIRDER RAMP BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	16 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,800 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 025 Proposal ID: 97-0753-501

Proposed Contract Period: Late Start Date of 10/06/14 with 15 WORK DAYS

Project(s):

Project No: MB-075-3(501)99--77-97

County: WOODBURY

Type of Work: DECK JOINT REPAIR

Route: U.S. 75 Length: 0.00 miles

Location: OVER FLOYD RIVER 5.3 MILES N. OF IA. 12

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 026 Proposal ID: 98-5580-601

Proposed Contract Period: Late Start Date of 07/21/14 with 60 WORK DAYS

Project(s):

Project No: BROS-5580(601)--8J-98

County: WORTH

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 4TH STREET S. Length: 0.00 miles

Location: IN THE CITY OF NORTHWOOD, OVER DRAINAGE DITCH #2

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	368 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	65,005 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	157 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 027 Proposal ID: 99-C099-072

Proposed Contract Period: Late Start Date of 09/08/14 with 30 WORK DAYS

Project(s):

Project No: BROS-C099(72)--8J-99

County: WRIGHT

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: BAXTER AVE Length: 0.00 miles

Location: OVER DRAINAGE DITCH 11-13

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 10' X 8' SINGLE PRECAST CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	457 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 028 Proposal ID: 99-C099-073

Proposed Contract Period: Late Start Date of 08/04/14 with 55 WORK DAYS

Project(s):

Project No: BROS-C099(73)--5F-99

County: WRIGHT

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: 150TH STREET Length: 0.00 miles

Location: OVER EAGLE CREEK

Item No.	Item Description	Quantity/Unit

	SECTION NO. 0001	
	ITEMS FOR A 12' X 10' TWIN PRECAST CONCRETE BOX CULVERT	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,272 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 029 Proposal ID: 99-0697-030

Proposed Contract Period: Late Start Date of 04/07/14 with 120 WORK DAYS

Project(s):

Project No: BRFN-069-7(30)--39-99
 County: WRIGHT
 Type of Work: BRIDGE REPLACEMENT - PPCB
 Route: U.S. 69 Length: 0.00 miles
 Location: OVER THE IOWA RIVER
 5.3 MILES NORTH OF NORTH JUNCTION IA 3

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0114; 274'-6 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	699 CY
2403-0100010	STRUCT CONC (BRIDGE)	845 CY
2404-7775000	REINFORC STEEL	56,130 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	121,327 LB
SECTION NO. 0002		
DESIGN NO. 0214; TRIPLE 12' X 8' X 84'-0 REINFORCED CONCRETE BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	424 CY
2404-7775000	REINFORC STEEL	68,934 LB
SECTION NO. 0003		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	17,550 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	7,030 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	4,203 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 17-1372-619

Proposed Contract Period: Late Start Date of 06/02/14 with 160 WORK DAYS
Site 01: TO COMPLETE 2015 CONSTRUCTION, SEE DESCRIPTION BELOW.
Late Start Date of 04/06/15 with 55 WORK DAYS

Proposal Note:

*** SUMMER/FALL 2014 CONSTRUCTION ***
NORTH LAKEVIEW DRIVE (STA. 51 +32 (1" AVENUE NORTH) TO STA.
63 + 22 (NORTH LAKEVIEW DRIVE)) SHALL NOT START PRIOR TO
JULY 8, 2014.
NO WORK SHALL TAKE PLACE IN STAGE 2 PRIOR TO JULY 14, 2014.
STAGING TO BE AS SET FORTH ON SHEET NUMBER J.01.
ALL UNDERGROUND UTILITY WORK TO BE COMPLETED BETWEEN JULY 8,
2014 AND NOVEMBER 21, 2014.
ALL 2014 PAVING IMPROVEMENTS TO BE COMPLETED BETWEEN
SEPTEMBER 8, 2014 AND NOVEMBER 21,2014.
NO FREE WINTER WORKING DAYS TO BE ALLOWED DURING 2014-2015
WINTER SEASON

*** SPRING/SUMMER 2015 CONSTRUCTION ***
LATE START DATE: APRIL 6, 2015.
ALL WORK TO BE SUBSTANTIALLY COMPLETED BY JUNE 28, 2015.
STAGING TO BE AS SET FORTH ON SHEET NUMBER J.02.

Project(s):

Project No: STP-U-1372(619)--70-17
County: CERRO GORDO
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: NORTH SHORE DRIVE Length: 0.55 miles
Location: IN THE CITY OF CLEAR LAKE, FROM 7TH AVENUE NORTH TO MAIN
AVENUE

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,641 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	14,302 SY
2303-0101000	HMA WEDGE/LEVEL/STRENGTH	121 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 30-7185-603

Proposed Contract Period: Late Start Date of 05/05/14 with 120 WORK DAYS

Project(s):

Project No: STP-U-7185(603)--70-30

County: DICKINSON

Type of Work: PCC OVERLAY - BONDED

Route: 15TH STREET Length: 1.47 miles

Location: IN THE CITY OF SPIRIT LAKE, FROM HUDSON AVENUE WEST TO
HILL AVENUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	8,726 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	23,908 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 47-2805-601

Proposed Contract Period: Late Start Date of 07/07/14 with 20 WORK DAYS

Project(s):

Project No: STP-E-2805(601)--8V-47

County: IDA

Type of Work: PCC SIDEWALK/TRAIL

Route: . Length: 0.40 miles

Location: IN THE CITY OF GALVA, ON GALVA-HOLSTEIN SCHOOL DISTRICT
PROPERTY, BOUNDED BY NOLL STREET ON THE WEST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	629 CY
2511-0302400	RECREATIONAL TRAIL, PCC, 4"	1,514 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	360 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 57-C057-119

Proposed Contract Period: Late Start Date of 06/16/14 with 35 WORK DAYS

Project(s):

Project No: STP-S-C057(119)--5E-57

County: LINN

Type of Work: PCC OVERLAY - UNBONDED

Route: E70 Length: 4.46 miles

Location: FROM US 151 TO 1,850' EAST OF CHERRY VALLEY ROAD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	270 TON
2310-5151040	PCC OVERLAY, FURN ONLY	18,761 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	78,926 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 77-1945-797

Proposed Contract Period: Late Start Date of 04/07/14 with 125 WORK DAYS

Project(s):

Project No: STP-U-1945(797)--70-77

County: POLK

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: SW 9TH STREET Length: 0.33 miles

Location: IN THE CITY OF DES MOINES SW 9TH ST. FROM TITUS AVE TO KENYO
N AVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	8,668 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	11,364 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 79-0634-039

Proposed Contract Period: Late Start Date of 06/02/14 with 95 WORK DAYS
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.
No Start Date Specified with 55 WORK DAYS

Proposal Note:

*** SITE NUMBER 01 ***

FOR COMPLETION OF ALL CONSTRUCTION THAT REQUIRES U.S. 63 TO
BE DETOURED, REFER TO STAGE 2 WORK SHOWN ON SHEET J.1.

Project(s):

Project No: NHSN-063-4(39)--2R-79

County: POWESHIEK

Type of Work: PCC OVERLAY - UNBONDED

Route: U.S. 63 Length: 7.57 miles

Location: FROM NCL MONTEZUMA NORTH TO JUST SOUTH OF I-80

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	13,306 CY
2301-1003095	STD/S-F PCC PAV'T, QM-C CL 3, 9.5"	25,886 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	1,356 SY
2310-5151600	PCC OVERLAY, QM-C, FURN ONLY	26,668 CY
2310-5151620	PCC OVERLAY, QM-C, PLACE ONLY (UNBONDED)	132,579 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	106 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 98-C098-065

Proposed Contract Period: Late Start Date of 08/14/14 with 35 WORK DAYS

Project(s):

Project No: FM-C098(065)--55-98

County: WORTH

Type of Work: PCC OVERLAY - UNBONDED

Route: 510TH ST Length: 5.50 miles

Location: LOCATED AT THE NW CORNER SECTION 9-100-22, THENCE EAST
APPROX. 5 MILES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	316 TON
2310-5151040	PCC OVERLAY, FURN ONLY	10,156 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	65,288 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 07-3807-110

Proposed Contract Period: Late Start Date of 05/19/14 with 100 WORK DAYS

Proposal Note:

*** SITE NUMBER 01 ***

SITE 01 IS TO COMPLETE STAGE 2 OF THE SOUTHBOUND I-380, 178' X 52' PRETENSIONED PRESTRESSED CONC. BEAM BRIDGE APPROACHES OVER SAN MARNAN DRIVE SO THAT 2 LANES OF TRAFFIC ARE RESTORED TO SOUTHBOUND I-380.

*** SITE NUMBER 02 ***

SITE 02 IS TO COMPLETE STAGE 2 OF THE NORTHBOUND I-380, 178' X 52' PRETENSIONED PRESTRESSED CONC. BEAM BRIDGE APPROACHES OVER SAN MARNAN DRIVE SO THAT 2 LANES OF TRAFFIC ARE RESTORED TO NORTHBOUND I-380. PLEASE NOTE THAT STAGE 2 INCLUDES BARRIER RAIL, END BLOCK, AND CRASH ATTENUATOR WORK ON THE NORTHBOUND I-380 RAMP A, SEE SHEETS V.05 TO V.10 AND SHEET J.18.

*** SITE NUMBER 03 ***

SITE 03 IS TO COMPLETE STAGE 1 AND 2 OF THE RAMP H BRIDGE APPROACHES AS SHOWN IN THE STAGING PLANS SO THAT 2 LANES OF TRAFFIC ARE RESTORED TO RAMP H.

*** NO EXCUSE ROAD OPENING BONUS ***

THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING CONSTRUCTION SO THAT I-380 IS OPEN TO TRAFFIC ON OR BEFORE THE CALENDAR DATE SHOWN. COMPLIANCE REQUIRES THAT THE CONTRACTOR MUST HAVE ALL I-380 OPEN TO TRAFFIC WITH NO FURTHER LANE CLOSURES. ANY OTHER DELAYS DUE TO WEATHER, CHANGE ORDERS, OVERRUNS OF QUANTITIES, UTILITY DELAYS, OR ANY OTHER DELAYS WILL NOT BE CONSIDERED AS JUSTIFICATION TO MODIFY THE CALENDAR DATE.

Project(s):

Project No: IMX-380-7(110)68--02-07
County: BLACK HAWK
Type of Work: HMA RESURFACING
Route: I-380 Length: 2.24 miles
Location: IN WATERLOO FROM RIVER FOREST RD. TO MITCHEL AVE.(NBL/SBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	2,713 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,071 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	383 CY
2303-0062500	HMA (30M ESAL) INTERMEDIATE, 1/2"	13,030 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0001

ROADWAY ITEMS

2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	14,283 TON
2303-7000510	HMA MIX INCORPORATED W/ ANTI-STRIP AGENT	27,263 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	115 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	6 EACH

SECTION NO. 0002

DESIGN NO. 0113; REPAIRS TO A 178'-0 X 52'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

2403-0100000	STRUCT CONC (MISCELLANEOUS)	2 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	446 LB

SECTION NO. 0003

DESIGN NO. 0213; REPAIRS TO A 178'-0 X 52'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE

2403-0100000	STRUCT CONC (MISCELLANEOUS)	2 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	446 LB

SECTION NO. 0004

DESIGN NO. 0414; REPAIRS TO A 1521'-4 X VARIABLE CONTINUOUS
WELDED CURVED PLATE GIRDER BRIDGE

2403-0100000	STRUCT CONC (MISCELLANEOUS)	1 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,435 LB

SECTION NO. 0005

DESIGN NO. 0614; REPAIRS TO A 1490'-0 X 40' CONTINUOUS
WELDED CURVED PLATE GIRDER BRIDGE

2403-0100000	STRUCT CONC (MISCELLANEOUS)	18 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,876 LB

SECTION NO. 0007

NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT

NON-PARTICIPATING

2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum	LUMP
--------------	-------------------------------------	----------	------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 11-0717-054

Proposed Contract Period: Late Start Date of 07/07/14 with 65 WORK DAYS

Project(s):

Project No: HSIPX-071-7(54)--3L-11

County: BUENA VISTA

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 71 Length: 10.50 miles

Location: FROM S. JCT. IA. 7 TO IA.3

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	20 CY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	924 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	6 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 11-7422-613

Proposed Contract Period: Late Start Date of 05/19/14 with 50 WORK DAYS

Proposal Note:

*** WORK RESTRICTIONS ***

FROM MAY 19, 2014 TO JULY 1, 2014, WORK ON THE PROJECT WILL BE LIMITED TO SIDEWALK REMOVAL AND REPLACEMENT, CURB AND GUTTER REMOVAL AND REPLACEMENT, INSTALLATION OF STORM SEWER AND STRUCTURES AND PAVEMENT PATCHING. MAXIMUM WORKING DAYS THIS PERIOD: 29

SUSPEND CONSTRUCTION/WORKING DAYS ON JULY 1, 2014. ALL SECTIONS OF ROADWAY WILL BE OPEN TO TWO TRAFFIC WITH NO CONSTRUCTION EQUIPMENT AND/OR MATERIALS TO BE LEFT ON STREETS.

RESUME CONSTRUCTION/WORKING DAYS ON JULY 7, 2014. EARLIEST START FOR PAVEMENT SCARIFICATION, PLACEMENT OF HMA SURFACING SHALL BE ON OR AFTER JULY 7, 2014. COMPLETE ANY REMAINING SIDEWALK REMOVAL AND REPLACEMENT, CURB AND GUTTER REMOVAL AND REPLACEMENT, INSTALLATION OF STORM SEWER AND STRUCTURES AND PAVEMENT PATCHING. MAXIMUM WORKING DAYS THIS PERIOD: 30

WORK ON THE PROJECT IS TO BE SUBSTANTIALLY COMPLETED BY AUGUST 15, 2014.

Project(s):

Project No: STP-U-7422(613)--70-11

County: BUENA VISTA

Type of Work: HMA RESURFACING WITH MILLING

Route: WEST FIFTH STREET Length: 1.20 miles

Location: IN THE CITY OF STORM LAKE FROM VISTA DR TO LAKE AVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	5,015 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	514 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	95 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 21-7170-621

Proposed Contract Period: Late Start Date of 08/04/14 with 20 WORK DAYS

Project(s):

Project No: STP-U-7170(621)--70-21

County: CLAY

Type of Work: HMA RESURFACING WITH MILLING

Route: EAST 18TH STREET Length: 0.39 miles

Location: IN THE CITY OF SPENCER FROM US 18 & 71 TO 5TH AVE EAST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	50 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	750 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	750 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 23-0672-061

Proposed Contract Period: Late Start Date of 06/02/14 with 85 WORK DAYS

Project(s):

Project No: NHSN-067-2(61)--2R-23
 County: CLINTON
 Type of Work: HMA RESURFACING
 Route: U.S. 67 Length: 3.26 miles
 Location: IN THE CITY OF CAMANCHE FROM THE SCL N. TO WASHINGTON BLVD.

Project No: NHSN-067-2(62)--2R-23
 County: CLINTON
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: U.S. 67 Length: 1.23 miles
 Location: FROM WAHSINGTON BLVD. IN CAMANCHE N. TO US 30 IN CLINTON

Project No: NHSN-067-1(135)--2R-82
 County: SCOTT
 Type of Work: HMA RESURFACING
 Route: U.S. 67 Length: 2.09 miles
 Location: FROM CO. RD. F33 N. TO CLINTON CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		NHSN-67-2(61)--2R-23
2102-2625000	EMBANKMENT-IN-PLACE	495 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	1,384 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	7,238 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	7,238 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	53 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
		NHSN-67-2(62)--2R-23
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	270 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	172 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,941 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	121 EACH
SECTION NO. 0004		
ROADWAY ITEMS		
SCOTT COUNTY		
		NHSN-67-1(135)--2R-82
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	4,825 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	4,806 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	381 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	40 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 42-1751-710

Proposed Contract Period: Late Start Date of 08/04/14 with 55 WORK DAYS
Site 01: TO COMPLETE PROJECT MP-175-1(710)186--76-42.
Approx Start Date of 08/04/14 with 40 WORK DAYS

Project(s):

Project No: MP-014-1(712)137--76-38
County: GRUNDY
Type of Work: HMA RESURFACING WITH MILLING
Route: IOWA 14 Length: 0.94 miles
Location: FROM 0.4 MILE SOUTH OF U.S. 20, NORTH 0.93 MILE TO D19.

Project No: MP-175-1(710)186--76-42
County: HARDIN
Type of Work: HMA RESURFACING WITH MILLING
Route: IOWA 175 Length: 1.26 miles
Location: IN THE CITY OF ELDORA APPROX. 1000' W. OF 24TH ST. E. TO
1000' E. OF THE IOWA RIVER (VARIOUS LOCATIONS).

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
GRUNDY COUNTY MP-14-1(712)137--76-38		
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	1,899 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	1,899 TON
SECTION NO. 0003		
ROADWAY ITEMS		
HARDIN COUNTY MP-175-1(710)186--76-42		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	340 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	1,761 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	1,759 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	68 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 45-0639-023

Proposed Contract Period: Late Start Date of 09/08/14 with 25 WORK DAYS

Project(s):

Project No: NHSN-063-9(23)--2R-45

County: HOWARD

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 63 Length: 4.40 miles

Location: FROM S. OF CO. RD. A-21 IN LIME SPRINGS TO CHURCH ST.
IN CHESTER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	2,873 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 52-C052-096

Proposed Contract Period: Late Start Date of 05/12/14 with 60 WORK DAYS

Project(s):

Project No: FM-C052(96)--55-52

County: JOHNSON

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: F62 Length: 4.30 miles

Location: F62: FROM HILLS CORP. LIMIT TO UTAH AVENUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	13,100 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	9,765 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	7,275 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	24 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	1 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 77-0805-320

Proposed Contract Period: Late Start Date of 06/30/14 with 75 WORK DAYS

Proposal Note:

*** HOURLY LIQUIDATED DAMAGES ***
DUE TO THE HIGH VOLUME OF TRAFFIC ON I-80, IN ADDITION TO
THE NORMAL LIQUIDATED DAMAGES SHOWN ABOVE FOR WORKING DAYS,
THE LIQUIDATED DAMAGES FOR THIS CONTRACT WILL ALSO BE
ASSESSED ON AN HOURLY BASIS FOR USER COSTS DUE TO DELAY
THROUGH THE PROJECT. THE HOURLY LIQUIDATED DAMAGES SHALL
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:

HOURLY LIQUIDATED DAMAGES RATE: \$650.00/HOUR

THE HOURLY LIQUIDATED DAMAGES RATE WAS CALCULATED BY
DIVIDING THE DAILY ROAD USER COST BY 24.

THE DOLLAR AMOUNT FOR THE HOURLY LIQUIDATED DAMAGES WILL BE
ASSESSED ON AN HOURLY BASIS IF WORK IS NOT COMPLETED WITHIN
THE TIMES SHOWN IN THE STAGING NOTES ON SHEET J.1 OF THE
PLANS.

Project(s):

Project No: IMX-080-5(320)143--02-77
County: POLK
Type of Work: HMA PAVED SHOULDER - NEW
Route: I-80 Length: 0.00 miles
Location: FROM W. OF CO. RD. S-14 E. TO IA. 117
(EB/WB INSIDE SHOULDERS)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	771 CY
SECTION NO. 0002		
DESIGN NO. 1814;		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,023 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 79-0806-366

Proposed Contract Period: Late Start Date of 04/21/14 with 120 WORK DAYS

Project(s):

Project No: NHSN-063-4(45)--2R-79

County: POWESHIEK

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 63 Length: 2.66 miles

Location: FROM 0.1 MILE S. OF TAMA CO. LINE N. 5.2 MILES
(2 LOCATIONS)

Project No: IMX-080-6(366)193--02-79

County: POWESHIEK

Type of Work: HMA PAVED SHOULDER - NEW

Route: I-80 Length: 0.00 miles

Location: FROM 1.1 MILE E. OF US 63 E. TO 0.35 MILE W. OF CO. RD. V-38
(EBL/WBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS		
		IMX-80-6(366)193--02-79
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	1,215 CY
2122-5190007	PAVED SHLD, PCC, 7"	213 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 82-C082-053

Proposed Contract Period: Late Start Date of 07/07/14 with 70 WORK DAYS

Project(s):

Project No: STP-S-C082(53)--5E-82
County: SCOTT

Type of Work: HMA RESURFACING
Route: Z16 Length: 6.00 miles
Location: Z16: FROM F45 TO F33

Project No: STP-S-C082(54)--5E-82
County: SCOTT

Type of Work: HMA RESURFACING
Route: 270TH ST Length: 1.75 miles
Location: 270TH ST: FROM SCOTT COUNTY PARK TO UTICA RIDGE RD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
STP-S-C082(53)--5E-82		
2303-0031750	HMA (1M ESAL) BASE, 3/4"	13,496 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	10,122 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	10,449 TON
SECTION NO. 0002		
ROADWAY ITEMS		
STP-S-C082(54)--5E-82		
2303-0031750	HMA (1M ESAL) BASE, 3/4"	4,769 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	3,577 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,692 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 162 Proposal ID: 83-C083-055

Proposed Contract Period: Late Start Date of 09/08/14 with 20 WORK DAYS

Project(s):

Project No: FM-C083(55)--55-83

County: SHELBY

Type of Work: HMA RESURFACING WITH MILLING

Route: LINDEN ROAD Length: 3.00 miles

Location: F-32 TO 1300TH STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	4,870 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,079 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	118 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 163 Proposal ID: 94-1691-707

Proposed Contract Period: Late Start Date of 09/29/14 with 15 WORK DAYS

Project(s):

Project No: MP-169-1(707)156--76-94

County: WEBSTER

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 169 Length: 0.76 miles

Location: IN THE CITY OF FORT DODGE FROM 2.3 MI. NORTH OF U.S. 20,
NORTH TO JCT. WITH BUSINESS RTE. U.S. 169 (SOUTHBOUND ONLY)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	1,030 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	1,052 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 164 Proposal ID: 97-C097-110

Proposed Contract Period: Late Start Date of 09/08/14 with 20 WORK DAYS

Project(s):

Project No: STP-S-C097(110)--5E-97

County: WOODBURY

Type of Work: HMA RESURFACING WITH MILLING

Route: K-45 Length: 3.81 miles

Location: NEAR NE COR. 21-87-47 TO SCL SERGEANT BLUFF, IA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0043502	HMA (3M ESAL) SURF, 1/2", FRIC L-2	6,000 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	634 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	66 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 05-C005-053

Proposed Contract Period: Late Start Date of 10/20/14 with 10 WORK DAYS

Project(s):

Project No: FM-TSF-C005(53)--5B-05

County: AUDUBON

Type of Work: PCC PATCHING

Route: F24 & M66 Length: 0.21 miles

Location: INTERSECTION OF COUNTY HWY F24 & M66

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	121 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	3 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 15-0064-704-A

Proposed Contract Period: Late Start Date of 10/20/14 with 15 WORK DAYS

Project(s):

Project No: MP-006-4(704)43--76-15

County: CASS

Type of Work: HMA CRACK FILLING

Route: U.S. 6 Length: 9.44 miles

Location: FROM IOWA 48 TO 10TH STREET IN ATLANTIC.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 27-0351-136

Proposed Contract Period: Late Start Date of 09/22/14 with 25 WORK DAYS

Project(s):

Project No: IMN-035-1(136)0--0E-27

County: DECATUR

Type of Work: PCC PATCHING

Route: I-35 Length: 0.00 miles

Location: I-35 FROM MISSOURI STATE LINE NORTH TO W. I-35/80/235
INTERCHANGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,885 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	485 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	156 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 36-0291-088

Proposed Contract Period: Late Start Date of 09/08/14 with 40 WORK DAYS

Project(s):

Project No: IMN-029-1(88)0--0E-36

County: FREMONT

Type of Work: PCC PATCHING

Route: I-29 Length: 0.01 miles

Location: I-29 FROM MISSOURI STATE LINE, NORTH TO HARRISON CO. LINE

Project No: IMN-080-1(357)0--0E-78

County: POTTAWATTAMIE

Type of Work: PCC PATCHING

Route: I-80 Length: 49.71 miles

Location: FROM MISSOURI RIVER E. TO CASS CO. LINE

Project No: IMN-680-1(153)0--0E-78

County: POTTAWATTAMIE

Type of Work: PCC PATCHING

Route: I-680 Length: 0.00 miles

Location: FROM MISSOURI RIVER, EAST TO I-80

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
FREMONT COUNTY IMN-029-1(88)0--0E-36		
2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	3,426 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	847 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	61 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
POTTAWATTAMIE COUNTY IMN-080-1(357)0--0E-78		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	546 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	67 EACH
SECTION NO. 0004		
ROADWAY ITEMS		
POTTAWATTAMIE COUNTY IMN-680-1(153)0--0E-78		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	203 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	21 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 43-0295-217

Proposed Contract Period: Late Start Date of 09/22/14 with 20 WORK DAYS

Project(s):

Project No: IMN-029-5(217)72--0E-43

County: HARRISON

Type of Work: PCC PATCHING

Route: I-29 Length: 0.00 miles

Location: FROM POTTAWATTAMIE CO. LINE NORTH TO THE SOUTH DAKOTA
STATE LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	1,014 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,199 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	144 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 52-0806-304

Proposed Contract Period: Late Start Date of 07/14/14 with 70 WORK DAYS

Project(s):

Project No: IMN-080-7(95)254--0E-16
County: CEDAR

Type of Work: PCC PATCHING
Route: I-80 Length: 24.52 miles
Location: FROM JOHNSON CO. LINE, EAST TO THE SCOTT CO. LINE

Project No: IMN-080-6(303)205--0E-48
County: IOWA

Type of Work: PCC PATCHING
Route: I-80 Length: 33.70 miles
Location: I-80 FROM POWESHIEK CO. LINE EAST TO I-380

Project No: IMN-080-6(304)240--0E-52
County: JOHNSON

Type of Work: PCC PATCHING
Route: I-80 Length: 15.08 miles
Location: FROM I-380 EAST TO CEDAR CO. LINE

Project No: IMN-074-1(188)0--0E-82
County: SCOTT

Type of Work: PCC PATCHING
Route: I-74 Length: 5.36 miles
Location: FROM I-80, SOUTH TO THE MISSISSIPPI RIVER.

Project No: IMN-080-8(263)278--0E-82
County: SCOTT

Type of Work: PCC PATCHING
Route: I-80 Length: 28.63 miles
Location: FROM THE CEDAR CO. LINE, EAST TO THE MISSISSIPPI RIVER.

Project No: IMN-280-8(147)0--0E-82
County: SCOTT

Type of Work: PCC PATCHING
Route: I-280 Length: 9.70 miles
Location: FROM I-80, SOUTH TO THE MISSISSIPPI RIVER.

Item No.	Item Description	Quantity/Unit

	SECTION NO. 0001	
	ROADWAY ITEMS	
	CEDAR COUNTY IMN-080-7(95)254--0E-16	
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	463 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	34 EACH
	SECTION NO. 0002	
	ROADWAY ITEMS	
	IOWA COUNTY IMN-080-6(303)205--0E-48	

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0002

ROADWAY ITEMS

IOWA COUNTY IMN-080-6(303)205--0E-48

2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 314 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 33 EACH

SECTION NO. 0003

ROADWAY ITEMS

JOHNSON COUNTY IMN-080-6(304)240--0E-52

2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 349 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 31 EACH

SECTION NO. 0004

ROADWAY ITEMS

SCOTT COUNTY IMN-074-1(188)0--0E-82

2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 967 SY
2529-5070111 PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT) 153 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 81 EACH

SECTION NO. 0005

ROADWAY ITEMS

SCOTT COUNTY IMN-080-8(263)278--0E-82

2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 901 SY
2529-5070111 PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT) 395 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 93 EACH

SECTION NO. 0006

ROADWAY ITEMS

SCOTT COUNTY IMN-280-8(147)0--0E-82

2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 734 SY
2529-5070111 PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT) 73 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 59 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 56-2185-704

Proposed Contract Period: Late Start Date of 09/08/14 with 45 WORK DAYS

Project(s):

Project No: MP-027-5(705)0--76-56

County: LEE

Type of Work: PCC PATCHING

Route: IOWA 27 Length: 10.33 miles

Location: FROM THE MISSOURI STATE LINE TO THE JCT. OF U.S. 218, SOUTH OF DONNELLSON.

Project No: MP-218-5(704)19--76-56

County: LEE

Type of Work: PCC PATCHING

Route: U.S. 218 Length: 64.02 miles

Location: FROM THE JCT. OF IA 27, SOUTH OF DONNELLSON, TO THE JOHNSON COUNTY LINE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
LEE COUNTY MP-027-5(705)0--76-56		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	397 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	95 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	13 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
LEE COUNTY MP-218-5(704)19--76-56		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,858 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	2,061 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	77 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 15-0483-017

Proposed Contract Period: Late Start Date of 04/07/14 with 10 WORK DAYS

Project(s):

Project No: BRFN-048-3(17)--39-15

County: CASS

Type of Work: EMERGENCY REPAIR - EROSION

Route: IOWA 48 Length: 0.00 miles

Location: IN THE CITY OF GRISWOLD OVER BAUGHMAN'S CREEK JUST S. OF
6TH ST.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 42-0656-056

Proposed Contract Period: Late Start Date of 03/31/14 with 85 WORK DAYS

Project(s):

Project No: NHSN-020-5(82)--2R-42
County: HARDIN

Type of Work: WETLAND MITIGATION
Route: U.S. 20 Length: 0.00 miles
Location: STEAMBOAT ROCK WETLAND MITIGATION SITE
1.4 MILES WEST OF THE CITY OF STREAMBOAT ROCK

Project No: STPN-065-6(56)--2J-42
County: HARDIN

Type of Work: SNOW BORROW IMPROVEMENT
Route: U.S. 65 Length: 0.00 miles
Location: FROM 0.6 MILES W. OF N. JCT. IA. 175 E. 0.4 MILES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		NHSN-020-5(82)--2R-42
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	8,980 CY
SECTION NO. 0002		
ROADWAY ITEMS		
		STPN-65-6(56)--2J-42
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	10,783 CY
SECTION NO. 0003		
	DESIGN NO. 0114; 8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT	
		STPN-65-6(56)--2J-42
2403-0100020	STRUCT CONC (RCB CULV)	101 CY
2404-7775000	REINFORC STEEL	17,473 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 44-0349-215

Proposed Contract Period: Late Start Date of 10/20/14 with 10 WORK DAYS

Project(s):

Project No: ER-034-9(215)--28-44

County: HENRY

Type of Work: FENCING

Route: U.S. 34 Length: 0.00 miles

Location: S. SIDE OF WESTWOOD INTERCHANGE EXIT RAMP

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	45 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 53-C053-035

Proposed Contract Period: Late Start Date of 04/07/14 with 130 WORK DAYS

Project(s):

Project No: FM-C053(35)--55-53

County: JONES

Type of Work: GRADING

Route: D65/RICHLAND RD. Length: 7.28 miles

Location: FROM JAY ROAD TO IOWA HIGHWAY 136

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	345,556 CY
2108-5025000	OVERHAUL	790,767 ST-Y
2403-0100020	STRUCT CONC (RCB CULV)	161 CY
2404-7775000	REINFORC STEEL	26,853 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 63-0055-500

Proposed Contract Period: Late Start Date of 05/05/14 with 30 WORK DAYS

Proposal Note:

. *** DEFINITION OF MAINTENANCE BRIDGE NUMBERS ***
THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS
AS SHOWN FOR THE FOLLOWING EXAMPLE:
. BRIDGE NO. 5210.90380:
. (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.)
. {52}10.90380 COUNTY NO. WHERE THE BRIDGE IS LOCATED
. 52{10.9}0380 MILEPOST LOCATION - SHOWN ONLY UP TO 99.9
. (ACTUAL MILEPOST COULD BE 110.9 OR 210.9)
. 5210.9{0}380 LOCATION OF BRIDGE RELATIVE TO THE ROUTE
. (ALPHA VALUES;
. O = OVER, R = RIGHT, L = LEFT,
. A = RAMP, S = SINGLE)
. 5210.90{380} 3-DIGIT ROUTE

THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE
FOLLOWING BRIDGES:

6362.4L005

6362.4R005

Project(s):

Project No: MB-005-5(500)62--77-63
County: MARION
Type of Work: SLOPE PROTECTION
Route: IOWA 5 Length: 0.00 miles
Location: OVER IOWA 14

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 90-0347-140

Proposed Contract Period: Late Start Date of 09/29/14 with 20 WORK DAYS

Project(s):

Project No: ER-034-7(140)--28-90

County: WAPELLO

Type of Work: SLIDE REPAIR

Route: U.S. 34 Length: 0.00 miles

Location: APPROX. 2.5 MILES W. OF OTTUMWA

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 307 Proposal ID: 91-0352-353

Proposed Contract Period: Late Start Date of 04/07/14 with 130 WORK DAYS

Project(s):

Project No: IM-035-2(291)56--13-91
 County: WARREN
 Type of Work: BRIDGE REPLACEMENT - PPCB
 Route: I-35 Length: 0.00 miles
 Location: OVER MIDDLE RIVER 0.4 MILE S. OF IA. 92 (NBL)

Project No: IM-035-2(353)54--13-91
 County: WARREN
 Type of Work: GRADING
 Route: I-35 Length: 0.00 miles
 Location: FROM APPROX. 0.6 MILE S. OF IA. 92 TO APPROX. 1.4 MILES N.
 OF IA. 92

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0314; A 334'-0 X 60' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE - IM-035-2(291)56--13-91		
2403-0100010	STRUCT CONC (BRIDGE)	405 CY
2404-7775000	REINFORC STEEL	61,751 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	200,851 LB
SECTION NO. 0003		
ROADWAY ITEMS - IM-035-2(353)54--13-91		
2102-2625000	EMBANKMENT-IN-PLACE	75,286 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	146,842 CY
SECTION NO. 0004		
DESIGN NO. 0516; 8' X 10' REINFORCED CONCRETE BOX CULVERT EXTENSION WITH 3:1 FLUME - IM-035-2(353)54--13-91		
2403-0100020	STRUCT CONC (RCB CULV)	307 CY
2404-7775000	REINFORC STEEL	61,316 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 308 Proposal ID: 93-0651-030

Proposed Contract Period: Late Start Date of 04/07/14 with 30 WORK DAYS

Project(s):

Project No: ER-065-2(23)--28-59
County: LUCAS

Type of Work: SLIDE REPAIR

Route: U.S. 65 Length: 0.00 miles

Location: OVER WHITE BREAST CREEK APPROX. 1 MILE S. OF LUCAS

Project No: ER-002-6(41)--28-93

County: WAYNE

Type of Work: SLIDE REPAIR

Route: IOWA 2 Length: 0.00 miles

Location: APPROX. 5 MILES E. OF CORYDON

Project No: ER-065-1(30)--28-93

County: WAYNE

Type of Work: SLIDE REPAIR

Route: U.S. 65 Length: 0.00 miles

Location: OVER CALEB CREEK APPROX. 6 MILES N. OF LINEVILLE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 99-0356-126

Proposed Contract Period: Late Start Date of 04/07/14 with 125 WORK DAYS

Project(s):

Project No: IMN-035-6(126)151--0E-99

County: WRIGHT

Type of Work: TRAFFIC SIGNS

Route: I-35 Length: 0.00 miles

Location: FROM R75 TO MINNESOTA STATE LINE.
(VARIOUS SIDE RD. LOCATIONS)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 451 Proposal ID: 04-FE08-076-B

Proposed Contract Period: Late Start Date of 04/07/14 with 120 WORK DAYS

Project(s):

Project No: RPD-FE08(76)--8B-04

County: APPANOOSE

Type of Work: MISCELLANEOUS

Route: . Length: 34.50 miles

Location: IMPROVEMENTS AND REHABILITATION TO RAIL AND BRIDGES ON THE
APPANOOSE COUNTY COMMUNITY RAILROAD, INC.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0004		
2102-2713070	ARTICLE 5 - APNC MOULTON SPUR EXTENSION EXCAVATION, CL 13, RDWY+BORROW	282 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: 30-0861-015

Proposed Contract Period: Late Start Date of 03/24/14 with 55 WORK DAYS

Project(s):

Project No: STPN-086-1(15)--2J-30

County: DICKINSON

Type of Work: EROSION CONTROL

Route: IOWA 86 Length: 4.10 miles

Location: FROM IA. 9 N. TO JUST N. OF THE MINNESOTA STATE LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	80 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 502 Proposal ID: 52-0806-327

Proposed Contract Period: Late Start Date of 04/07/14 with 40 WORK DAYS

Project(s):

Project No: IMN-080-6(327)244--0E-52

County: JOHNSON

Type of Work: EROSION CONTROL

Route: I-80 Length: 0.00 miles

Location: E. OF I-380 E. TO 1.5 MILES E. OF IA. 1

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	100 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 503 Proposal ID: 78-0294-105

Proposed Contract Period: Late Start Date of 10/06/14 with 25 WORK DAYS

Project(s):

Project No: IMN-029-4(105)54--0E-78

County: POTTAWATTAMIE

Type of Work: CLEARING AND GRUBBING

Route: I-29 Length: 0.00 miles

Location: FROM I-480 TO LITTLE SIOUX

Project No: IMN-680-1(169)0--0E-78

County: POTTAWATTAMIE

Type of Work: CLEARING AND GRUBBING

Route: I-680 Length: 0.00 miles

Location: FROM THE MISSOURI RIVER, EAST TO I-29.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 18, 2014 10:00 A.M.

Proposed Bid Order: 601 Proposal ID: 29-0349-201

Proposed Contract Period: Late Start Date of 06/09/14 with 15 WORK DAYS

Proposal Note:

. *** DEFINITION OF MAINTENANCE BRIDGE NUMBERS ***
 THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS
 AS SHOWN FOR THE FOLLOWING EXAMPLE:
 . BRIDGE NO. 5210.90380:
 . (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.)
 . {52}10.90380 COUNTY NO. WHERE THE BRIDGE IS LOCATED
 . 52{10.9}0380 MILEPOST LOCATION - SHOWN ONLY UP TO 99.9
 . (ACTUAL MILEPOST COULD BE 110.9 OR 210.9)
 . 5210.9{0}380 LOCATION OF BRIDGE RELATIVE TO THE ROUTE
 . (ALPHA VALUES;
 . O = OVER, R = RIGHT, L = LEFT,
 . A = RAMP, S = SINGLE)
 . 5210.90{380} 3-DIGIT ROUTE

THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE
 FOLLOWING BRIDGES:

2964.3S034

2963.6S034

Project(s):

Project No: BRFN-034-9(201)--39-29

County: DES MOINES

Type of Work: BRIDGE CLEANING

Route: U.S. 34 Length: 0.00 miles

Location: MISSISSIPPI RIVER BRIDGE IN BURLINGTON INCLUDES THE
 BURLINGTON INTERCHANGE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------
