

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: March 18, 2014  
Date of Addendum: March 13, 2014

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
104	45-C045-070	PCC Overlay-Unbonded	Howard	FM-C045(70)--55-45	18mar104.a01

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0090 2310-5151040 PORTLAND CEMENT CONCRETE OVERLAY, FURNISH ONLY:

From: 27,474.400 CY

To: 27,688.300 CY

Change Proposal Line No. 0100 2310-5151551 PORTLAND CEMENT CONCRETE OVERLAY, PLACEMENT ONLY(WHITE TOPPING):

From: 156,996.500 SY

To: 158,218.700 SY

If the above changes are not made, they will be made as shown here.

Make the following change to the PLAN SHEET 2 OF 4:

Add the following note to the REFERENCE INFORMATION for item 6.  
2501-5775000, STANDARD OR SLIP FORM PORTLAND CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 3 DURIBILITY, 8 IN.:

The intersection in Lime Springs at Miller Street and 45th Street is a Non-Typical intersection due to an offset. The quantity for the intersection includes applicable connections to the North, South and West.