

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: July 15, 2014
Date of Addendum: July 10, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
102	52-7662-608	PCC PAVEMENT – GRADE & REPLACE	JOHNSON	STP-U-7662(608)--70-52	15JUL102.A03

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0380 2435-0130148 MANHOLE, SANITARY SEWER, SW-301,
48 IN.:

From: 1.000 EACH
To: 3.000 EACH

Change Proposal Line No. 0710 2512-1725256 CURB AND GUTTER, P.C. CONCRETE,
2.5 FT.:

From: 91.840 LF
To: 822.620 LF

If the above changes are not made, they will be made as shown here.