

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: July 15, 2014  
Date of Addendum: July 8, 2014

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
306	97-0296-257-A	SANITARY SEWER	WOODBURY	IM-NHS-029-6(257)147--03-97	15JUL306.A01

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following change to the PLAN:

SHEET D.9:

Add the following note in the plan view near SAN-UA-79:

Contractor to provide traffic control and safety fence as necessary during construction of SAN-UA-79 and SAN-P-80. Contractor to coordinate with Owner and coordinate parking lot access as necessary.

SHEET J.9:

Delete the safety closure shown on Leech Avenue, at the I-29 NB on-ramp located to the west to block traffic from going north on the I-29 NB on-ramp off of Dace Avenue. Traffic should be allowed to access I-29 NB on-ramp from Floyd Blvd through Leech Avenue during this stage.

Add a safety closure at the south side of the I-29 NB on-ramp from Dace Avenue. Traffic should be restricted to turn north onto the I-29 NB on-ramp from Leech Avenue to Dace Avenue during this stage.