

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: October 21, 2014
Date of Addendum: September 26, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
154	50-0144-047	HMA RESURFACING/COLD IN-PLACE RECYCLING	JASPER	NHSX-014-4(47)--3H-50 NHSN-014-4(56)--2R-50 HSIPX-014-4(64)--3L-50 STPN-224-1(11)--2J-50 ER-224-1(14)--28-50	21OCT154.A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0830 2213-2713300 EXCAVATION, CLASS 13, FOR WIDENING:
From: 13,643.000 CY
To: 13,926.000 CY

Change Proposal Line No. 0860 2213-8200000 BASE WIDENING, HOT MIX ASPHALT MIXTURE:
From: 9,257.000 TONS
To: 9,215.000 TONS

Change Proposal Line No. 0870 2214-5145160 PAVEMENT SCARIFICATION:
From: 5,781.000 TONS
To: 2,270.000 TONS

Change Proposal Line No.0880 2303-0032500 HOT MIX ASPHALT MIXTURE (1,000,000 ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX :
From: 13,132.400 TONS
To: 13,172.400 TONS

Change Proposal Line No.0890 2303-0033504 HOT MIX ASPHALT MIXTURE (1,000,000 ESAL), SURFACE COURSE, 1/2 IN. MIX, FRICTION L-4:
From: 12,518.400 TONS
To: 12,558.400 TONS

Change Proposal Line No.0900 2303-0245828 ASPHALT BINDER, PG 58-28 :
From: 2,094.800 TONS
To: 2,096.800 TONS

Change Proposal Line No.0920 2318-1001100 COLD IN-PLACE RECYCLED ASPHALT PAVEMENT :
From: 110,570.000 SY
To: 109,538.000 SY

Change Proposal Line No.1020 2502-8212034 SUBDRAIN, LONGITUDINAL,
(SHOULDER) 4 IN. DIA. :
From: 41,970.000 LF
To: 42,050.000 LF

Change Proposal Line No.1030 2502-8220196 SUBDRAIN, OUTLET, RF-19E :
From: 191.000 EACH
To: 195.000 EACH

Change Proposal Line No. 1160 2527-9263109 PAINTED PAVEMENT MARKING,
WATERBORNE OR SOLVENT-BASED :
From: 1,568.470 STA
To: 3,497.380 STA

Delete Proposal Line No. 1260 2548-0000100 MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE; 864.600 STA

Delete Proposal Line No. 1270 2548-0000110 ASPHALT EMULSION FOR FOG SEAL
(SHOULDER RUMBLE STRIPS); 940.00 GAL

Delete Proposal Line No. 1280 2548-0000200 MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE; 6.900 STA

Change Proposal Line No. 1300 2602-0000020 SILT FENCE :
From: 650.000 LF
To: 590.000 LF

Change Proposal Line No. 1310 2602-0000030 SILT FENCE FOR DITCH CHECKS :
From: 438.000 LF
To: 375.000 LF

Add Proposal Line No. 1311 2212-0475095 CLEAN AND PREPARATION OF BASE; 9.100
MILE

Add Proposal Line No. 1312 2526-8285000 CONSTRUCTION SURVEY; 1.000 LS

Add Proposal Line No. 1313 2602-0010010 MOBILIZATIONS, EROSION CONTROL; 1.000
EACH

Add Proposal Line No. 1314 2602-0010020 MOBILIZATIONS, EMERGENCY EROSION
CONTROL; 1.000 EACH

If the above changes are not made, they will be made as shown here.

Make the following changes to the plans STPN-224-1(11)--2J-50:

Change plan sheet B.1: Typical 2618A, the quantity tabulated for Pavement Scarification incorrectly uses Sq. Yds. and shows 4226.0; this tabulation of Pavement Scarification should be changed to "Pavement Scarification Tons" and show a quantity of 641.8.

Change plan sheet C.1, Bid Item Code: 2214-51454160 PAVEMENT SCARIFICATION TON (Division 1) 5,592.0 changes to 2008.0, NEW TOTAL = 2270 Ton

Add to plan sheet C.1: Bid Item: 2212-0475095 CLEAN AND PREPARATION OF BASE 9.1 MILES

Add to plan sheet C.2: Estimate Reference Information for the Clean and Preparation of Base "This item includes all project areas to receive HMA resurfacing".

Change plan sheet C.2, Estimate Reference Information, Item Code: 2214-5145160 PAVEMENT SCARIFICATION... change "4226.0 tons" to read: "641.8 tons"