# A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: December 16, 2014
Date of Addendum: December 12, 2014

| B.O. | Proposal ID | Proposal Work Type | County | Project Number | Addendum |
|---|---|---|---|---|---|
| 102 | 77-0805-298 | PCC PAVEMENT - GRADE AND NEW | POLK | IMX-080-5(298)142--02-77<br>IMX-080-5(300)142--02-77<br>IMX-080-5(301)142--02-77<br>IMX-080-5(313)142--02-77 | 16DEC102.A02 |

Make the following change to the PLAN for Project No. IMX-080-5(298)142--02-77:

The following work must be completed during stage 2:

- SIGNAL AHEAD SIGN, 2304+00
- LANE CONTROL SIGNS (OVERHEAD), 2308+50 & guardrail protection
- WRONG WAY SIGNS, 2308+50
- ROUTE DIRECTION SIGNS (OVERHEAD), 2307+00 & guardrail protection
- (2) DESTINATION SIGNS (1 each side), 2305+00
- (4) LOGO SIGNS, 2300+00, 2301+00, 2302+00, 2303+00