Addendum

Iowa Department of Transportation Date of Letting: March 17, 2015

Office of Contracts Date of Addendum: February 20, 2015

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
015	52-3715-636	NEW BRIDGE - STEEL GIRDER	JOHNSON	STP-U-3715(636)70-52	17MAR015.A01

Add following to the Proposal Special Provisions List and the Proposal Special Provisions Text.:

720.501

*** PROJECT DEVELOPMENT CERTIFICATION ***
This Estimating Proposal has an attachment for "PROJECT
DEVELOPMENT CERTIFICATION" that shows right-of-way acquisition
exceptions. This attachment is a part of the proposal form.

Add the following attachment to the proposal.

Form 730002 (11-07)

PROJECT DEVELOPMENT CERTIFICATION

Note: For instructions, refer to Instructional Memorandum (I.M.) 3.750, Project Development Certification Instructions.

City	I	owa City	Project N	umber STP-U-3715(636)70-52				
Cou	nty	Johnson						
1.	RAILROADS a. Is there a railroad crossing or railroad property within or adjacent to the project limits? Yes No (If No, skip to No. 2) b. Is any work on railroad facilities or railroad right-of-way required? Yes No (If No, skip to No. 2) c. Has the railroad agreement been fully signed? Yes No (If Yes, attach a copy of the railroad agreement. If No, the project will not be submitted for letting, unless a Public Interest Finding is requested and approved for this condition – see instructions for more information.)							
2.	UT a. b. c. d.	 b. Have all the known affected utilities been relocated? ☐ Yes ☒ No (If Yes, skip to No. 3) c. Have all the known affected utilities been notified? ☒ Yes ☐ No (If Yes, give date of notice)_April 2, 2014 						
3.	PRIMARY HIGHWAY a. Will work be performed on lowa DOT right-of-way or will access to lowa DOT right-of-way be affected? Will work be performed on lowa DOT right-of-way or will access to lowa DOT right-of-way be affected? Yes No (If No, skip to No. 4) Have the applicable permits for work on lowa DOT right-of-way been obtained? Yes No (If No, skip to No. 4) (If No, when are they anticipated?) (approximate date)							
4.	RIGHT OF WAY a. Is additional right-of-way (permanent or temporary easements, fee title) required? Yes No (If No, sign and date this form in the space provided below)							
	 b. Permanent right-of-way and/or access rights for 1 parcels have been acquired, except the 3 parcels scheduled for condemnation listed on page 2.* c. Temporary construction easements for 12 parcels have been acquired, except the 3 parcels scheduled for condemnation listed on page 2.* d. Were all of the parcels acquired using the Appraisal Waiver process? No 							
	*Note: Exceptions should only be listed for Items 4.b or 4.c if the parcel is scheduled for condemnation. Possession of all other parcels and / or access rights shall be acquired by the date this form is submitted. After the condemnation hearings for the parcels listed on page 2 are complete, provide written confirmation to the lowa DOT that the condemnation hearings were held. This confirmation shall be received as soon as possible, but no later than 10 days prior to letting; otherwise the project may be withdrawn from the letting.							
	RELOCATION a. Will any persons or businesses be displaced by this project? Yes No (If No, sign and date in the space provided below) b. If yes, all eligible relocatees, residential and businesses, except those parcels listed on the reverse side have obtained and relocated into replacement housing and business locations. An inspection of the project was made on site. Decent, safe, and sanitary housing has been offered and is available to residential relocatees. Barring unforeseen circumstances beyond our control, the listed occupants will relocate by the date and manner indicated.							
As the indeve	e au forn opm nple 4 o	RTIFICATION Ithorized representative of the LPA named above, I hereby ce nation supplied on this form is correct. (2) The LPA has compnent of this project. (3) All of the necessary railroad and utility ete this work concurrent with the project construction without ur 5 above, it is in the public's best interest for this project to endead on the project and is aware of the possible consequences for failing.	olied with all applicable work has either beer undue delay or addition ter the lowa DOT let	e Federal and State laws, rules, and policies related to the completed or the necessary arrangements have been made nal cost to the project. (4) If any exceptions are listed for				
Vame		Ronald R. Knoche	Signature	Roull R. Knowl				
Γitle	_	City Engineer	Date	December 29, 2014				
		FOR IOW	VA DOT USE ONLY					
lowa DOT Office of Right of Way Based upon the information provided by the LPA for Items 4 and 5 above, I believe all necessary property rights for this project have been acquired or listed as exceptions. The DOT reserves the right to further review the LPA's procedures for the right-of-way acquisitions and relocations to ensure property rights for the applicable Federal and State laws, rules and the LPA's public interest finding for Items 4 or 5. This form (is in the state of the project is ready to enter the letting process, subject to approval by the Office of Right of Way if needed. If applicable, I concur with the LPA's public interest finding for Items 4 or 5. This form (is in the state of the project is ready to enter the letting process, subject to approval by the Office of Right of Way if needed. If applicable, I concur with the LPA's public interest finding for Items 4 or 5. This form (is in the state of the project is ready to enter the letting process, subject to approval by the Office of Right of Way if needed. If applicable, I concur with the LPA's public interest finding for Items 4 or 5. This form (is in the state of the project is ready to enter the letting process, subject to approval by the Office of Right of Way if needed. If applicable, I concur with the LPA's public interest finding for Items 4 or 5.								
olici	es.		(for review of Ite	ms 4 and 5) or (for information).				
Signa Date	ture	Jale M. Man	Signature	Mart h. Wis				
alu		- 2015	Date	13/13				

Page 1 of 2

EXCEPTION STATUS

RIGHT-OF-WAY ACQUISITION EXCEPTIONS:

Parcel No.	Station to Station	Side	CONE Date of Conden Hearing (must be at least to prior to lettir	nnation wo weeks	INFORMATION Date Warrant Will Be Deposited & Physical Possession Will Occur (must be prior to letting)	
46	16+47 - 19+21	Right	February 27, 2015		March 2, 2015	
39	17+91 - 19+70	Left	February 27, 2	2015	March 2, 2015	
47	18+40 - 19+21	Right	March 2, 20	15	March 3, 2015	
RELOCATEE EXC	CEPTIONS:	Owner			Vacation Date	
Parcel No.	Name	or Tenant?	Sta. to Sta.	Side	Per Notice (must be prior to letting)	

				A T		