

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: April 21, 2015
Date of Addendum: April 3, 2015

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
154	11-C011-096	HMA RESURFACING / COLD IN-PLACE RECYCLING	BUENA VISTA	FM-C011(96)--55-11 LFM-R(82)--7X-11	21APR154.A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0110 2527-9263117 PAINTED PAVEMENT MARKINGS,
DURABLE:
From: 415.270 STA
To: 425.680 STA

Change Proposal Line No. 0280 2527-9263117 PAINTED PAVEMENT MARKINGS,
DURABLE:
From: 911.000 STA
To: 896.550 STA

If the above changes are not made, they will be made as shown here.

Replace TAB(s) 108-22 with the attached TAB(s) 108-22 on plans FM-C011(96)--55-11
LFM-R(82)--7X-11

