

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 06-C006-097

Proposed Contract Period: Late Start Date of 07/20/15 with 60 WORK DAYS

Project(s):

Project No: BROS-C006(97)--8J-06

County: BENTON

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 27TH AVENUE Length: 0.00 miles

Location: 27TH AVE: OVER BR PRAIRIE CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	267 CY
2403-0100010	STRUCT CONC (BRIDGE)	217 CY
2404-7775000	REINFORC STEEL	53,281 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 21-C021-127

Proposed Contract Period: Late Start Date of 04/04/16 with 80 WORK DAYS

Project(s):

Project No: BROS-C021(127)--8J-21

County: CLAY

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 300TH STREET Length: 0.00 miles

Location: 300 ST: OVER OCHEYDAN RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 140' X 24' CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	8,990 CY
2403-0100010	STRUCT CONC (BRIDGE)	308 CY
2404-7775000	REINFORC STEEL	71,735 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 27-0025-046

Proposed Contract Period: Late Start Date of 07/20/15 with 65 WORK DAYS

Project(s):

Project No: BRFN-002-7(49)--39-04
 County: APPANOOSE
 Type of Work: BRIDGE DECK OVERLAY
 Route: IOWA 2 Length: 0.00 miles
 Location: 2.2 MI E OF SR 70

Project No: BRFN-002-5(46)--39-27
 County: DECATUR
 Type of Work: BRIDGE DECK OVERLAY
 Route: IOWA 2 Length: 0.00 miles
 Location: IA 2 OVER I-35 AT JUNCTION WITH I-35

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0115; REPAIRS TO A 225'-0 X 44' CONTINUOUS I-BEAM BRIDGE BRFN-002-7(49)--39-04		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	19 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,324 LB
2413-0698074	DECK REPAIR, CL A	96 SY
SECTION NO. 0002		
DESIGN NO. 0115;ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (49)		
2413-0698066	DECK OVERLAY (CL O PCC)	1,091 SY
SECTION NO. 0003		
DESIGN NO. 0115;ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (49)		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	1,091 SY
SECTION NO. 0004		
ROADWAY ITEMS BRFN-002-7(49)--39-04		
2102-2625000	EMBANKMENT-IN-PLACE	480 CY
SECTION NO. 0005		
DESIGN NO. 316; 320-0' X 32'-0 CONTINUOUS WELDED GIRDER BRIDGE BRFN-002-5(46)--39-27		
2403-0100010	STRUCT CONC (BRIDGE)	340 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	141,819 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 29-0349-206-A

Proposed Contract Period: Late Start Date of 07/20/15 with 65 WORK DAYS

Project(s):

Project No: BRF-034-9(205)--38-29
 County: DES MOINES
 Type of Work: BRIDGE DECK OVERLAY
 Route: U.S. 34 Length: 0.00 miles
 Location: W.B. US 34 OVER W. BURLINGTON AVE. 0.6 MILE
 W. OF US 61(WBL)

Project No: BRF-034-9(206)--38-29
 County: DES MOINES
 Type of Work: BRIDGE DECK OVERLAY
 Route: U.S. 34 Length: 0.00 miles
 Location: 5TH STREET OVER US 34 1.9 MILE E. OF US 61

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0315; 159'-10 1/4 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRF-034-9(205)--38-29		
2413-0698074	DECK REPAIR, CL A	26 SY
SECTION NO. 0002		
DESIGN NO. 0315; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (205)		
2413-0698066	DECK OVERLAY (CL O PCC)	725 SY
SECTION NO. 0003		
DESIGN NO. 0315; ALTERNATE 'AA' OPTION 2: HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (205)		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	725 SY
SECTION NO. 0004		
ROADWAY ITEMS BRF-034-9(205)--38-29		
2102-2625000	EMBANKMENT-IN-PLACE	200 CY
SECTION NO. 0005		
DESIGN NO. 0215; REPARIS TO A 228'-8 X 42'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRF-034-9(206)--38-29		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	10 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,140 LB
2413-0698074	DECK REPAIR, CL A	483 SY
SECTION NO. 0006		
DESIGN NO. 0215; ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (206)		
2413-0698066	DECK OVERLAY (CL O PCC)	1,081 SY
SECTION NO. 0007		
DESIGN NO. 0215; ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (206)		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	1,081 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 31-0321-035

Proposed Contract Period: Late Start Date of 07/20/15 with 65 WORK DAYS

Project(s):

Project No: NHSX-032-1(35)--3H-31

County: DUBUQUE

Type of Work: RCB CULVERT NEW - TRIPLE BOX

Route: IOWA 32 Length: 4.37 miles

Location: SW ARTERIAL & US 61 INTCHG. RAMP D/LOOP B OVER GRANGER CREEK
1.5 MILES SOUTH OF DUBUQUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0315; TRIPLE 12' X 12' X 288' REINFORCED CONCRETE BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	2,013 CY
2404-7775000	REINFORC STEEL	254,727 LB
SECTION NO. 0002		
ROADWAY ITEM		
2102-2625000	EMBANKMENT-IN-PLACE	4,146 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 31-0522-130

Proposed Contract Period: Late Start Date of 09/14/15 with 35 WORK DAYS

Project(s):

Project No: NHSN-052-2(130)--2R-31

County: DUBUQUE

Type of Work: STRUCTURES (MISCELLANEOUS)

Route: U.S. 52 Length: 0.00 miles

Location: 1.1 MILES S OF US 61/151

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
DESIGN NO. 0115; FOR A 315'-0 X VARIOUS HEIGHT SOLDIER PILE		
RETAINING WALL		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	72 CY
2404-7775000	REINFORC STEEL	80,055 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	7,848 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 45-C045-072

Proposed Contract Period: Late Start Date of 09/21/15 with 20 WORK DAYS

Project(s):

Project No: BROS-C045(72)--5F-45

County: HOWARD

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: V-46 Length: 0.00 miles

Location: V46 OVER TURKEY RIVER

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 53-C053-073

Proposed Contract Period: Late Start Date of 07/27/15 with 55 WORK DAYS

Project(s):

Project No: BROS-C053(73)--8J-53

County: JONES

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: NEWPORT ROAD Length: 0.10 miles

Location: NEWPORT ROAD: OVER TRIBUTARY TO WAPSIPINICON RIVER - S12 T83
N R3W

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A TRIPLE 12' X 10' X 50' REINFORCED CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,331 CY
2403-0100020	STRUCT CONC (RCB CULV)	366 CY
2404-7775000	REINFORC STEEL	54,487 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 57-C057-122

Proposed Contract Period: Late Start Date of 07/27/15 with 70 WORK DAYS

Project(s):

Project No: BROS-C057(122)--5F-57

County: LINN

Type of Work: BRIDGE REPLACEMENT - CCS

Route: SUTTON ROAD Length: 0.00 miles

Location: OVER TRIBUTARY TO WALTON CREEK, S18 T86 R06

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	900 CY
2403-0100010	STRUCT CONC (BRIDGE)	294 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	63,410 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 70-C070-056

Proposed Contract Period: Late Start Date of 04/18/16 with 80 WORK DAYS

Project(s):

Project No: BROS-C070(56)--5F-70

County: MUSCATINE

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: 180TH STREET Length: 0.10 miles

Location: 180TH STREET SEC 18-77-1E, NEAR N 1/4 CORNER

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A 110'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE		
BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,852 CY
2403-0100010	STRUCT CONC (BRIDGE)	165 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	40,506 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 77-0353-189

Proposed Contract Period: Late Start Date of 08/10/15 with 20 WORK DAYS

Proposal Note:

*** WORKING DAYS ***

TO COMPLETE THE BEARING REPLACEMENT AND WORK THAT IS NOT INCLUDED IN STAGES 1, 2 AND 3 AS SHOWN ON PLAN SHEET J.1.

*** SITE NUMBER 01, 02 AND 03 - INCENTIVE/DISINCENTIVE ***

SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS: WORK ON STAGES 1, 2 AND 3 ON I80/35 WILL NOT BE ALLOWED PRIOR TO SEPTEMBER 8, 2015. SITE NUMBERS 01, 02 & 03 HAS 10 CLOSURE DAYS/CALENDAR DAYS PER SITE AND THE I/D RATE IS \$3,000.00 PER DAY. THESE SITES REQUIRE THE COMPLETION OF ALL WORK SO THAT EACH STAGE(1, 2, AND 3) IS COMPLETED AND I35/I80 IS RE-OPENED TO TRAFFIC. THE CRITICAL CLOSURE ACTIVITY INCLUDES COMPLETION OF ALL CONTRACT ITEMS THAT REQUIRE A CLOSURE (LANE/SHOULDER/RAMP) FOR THE STAGES AS SHOWN ON PLAN SHEET J.1.

*** NO EXCUSE ROAD OPENING BONUS FOR CONTRACT ***

THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING CONSTRUCTION OF ALL WORK ON THE CONTRACT ON OR BEFORE THE CALENDAR DATE SHOWN. COMPLIANCE REQUIRES THAT THE CONTRACTOR MUST HAVE ALL LANES/SHOULDERS/RAMPS OPEN TO TRAFFIC WITH NO FURTHER LANE CLOSURES. ANY OTHER DELAYS DUE TO WEATHER, CHANGE ORDERS, OVERRUNS OF QUANTITIES, UTILITY DELAYS, OR ANY OTHER DELAYS WILL NOT BE CONSIDERED AS JUSTIFICATION TO MODIFY THE CALENDAR DATE.

Project(s):

Project No: IMN-035-3(189)83--0E-77

County: POLK

Type of Work: BRIDGE REHABILITATION

Route: I-35 Length: 0.00 miles

Location: I-80/I-35 OVER DES MOINES RIVER
1.6 MILES E. OF IA 28

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 0914; REPAIRS TO A 710'-6X62'-4 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	132 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	18,316 LB
SECTION NO. 0002		
	DESIGN NO. 1014; REPAIRS TO A 710'-6X62'-4 PRETENSIONED	

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	132 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	18,316 LB
SECTION NO. 0003		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	100 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	135 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH
SECTION NO. 0004		
CONTRACT ITEMS		
2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum LUMP
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	1 CDAY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 85-0305-241

Proposed Contract Period: Specified Start Date of 05/09/16 with 5 WORK DAYS
Site 01: SEE BELOW FOR SPECIFIC SITE INFORMATION.
Specified Start Date of 05/09/16 with 30 WORK DAYS

Proposal Note:

*** SITE NUMBER CONTRACT ***
THIS SITE IS FOR WORK THAT CAN BE DONE WITH NIGHT TIME LANE
CLOSURES ONLY.

*** SITE NUMBER 01 ***
THIS SITE IS TO COMPLETE THE BDO REQUIRING TBR AND SB U.S.
69 TO EB U.S. 30 LOOP CLOSURE.

Project(s):

Project No: BRFN-030-5(241)--39-85
County: STORY
Type of Work: BRIDGE DECK OVERLAY
Route: U.S. 30 Length: 0.00 miles
Location: US 30 EB AT JCT US 69

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN 114; ITEMS FOR REPAIR TO A 211'-3 X VARIOURS PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	31 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	4,600 LB
2413-0698074	DECK REPAIR, CL A	105 SY
SECTION NO. 0002		
DESIGN NO. 114; ALTERNATE 'AA' 1: CLASS 0 PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	1,058 SY
SECTION NO. 0003		
DESIGN 114; ALTERNATE 'AA' OPTION 1: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	1,058 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	100 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 85-2103-040

Proposed Contract Period: Late Start Date of 09/14/15 with 10 WORK DAYS

Project(s):

Project No: BRFN-210-3(40)--39-85

County: STORY

Type of Work: PPCB REPAIR

Route: IOWA 210

Length: 0.00 miles

Location: I-35 INTERCHANGE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 91-0352-443

Proposed Contract Period: Late Start Date of 07/20/15 with 10 WORK DAYS

Project(s):

Project No: IMN-035-2(443)58--0E-91

County: WARREN

Type of Work: PPCB REPAIR

Route: I-35 Length: 0.00 miles

Location: CO RD G6R / HOOVER ST 1.7 MI N OF IA 92

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 015 Proposal ID: 96-1867-612

Proposed Contract Period: Late Start Date of 07/20/15 with 60 WORK DAYS

Project(s):

Project No: STP-ES-1867(612)--8I-96

County: WINNESHIEK

Type of Work: RCB CULVERT NEW - SINGLE BOX

Route: RECREATIONAL TRAIL Length: 0.10 miles

Location: DRY RUN TRAIL SEG 1: US 52 BOX CULVERT & TRAIL CONNECTION IN
THE CITY OF DECORAH ROW ACQUISITION

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 315; 12' X10' X 90' REINFORCED CONCRETE BOX CULVERT		
2102-2625000	EMBANKMENT-IN-PLACE	2,897 CY
2122-5190010	PAVED SHLD, PCC, 10"	108 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	252 SY
2403-0100020	STRUCT CONC (RCB CULV)	261 CY
2404-7775000	REINFORC STEEL	45,757 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	11,506 LB
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	41 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 00-000S-747

Proposed Contract Period: Late Start Date of 08/03/15 with 45 WORK DAYS

Site 01: A + B RAILROAD FLAGGERS

Cost Plus Time Site (A + B). Road User Cost per Day: \$ 700.00

Project(s):

Project No: NHSN-000-S(747)--2R-00

County: STATEWIDE

Type of Work: PCC SIDEWALK/TRAIL

Route: IOWA 21 Length: 0.00 miles

Location: VARIOUS LOCATIONS BELLE PLAINE (ADA)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
PCC SIDEWALK ITEMS		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	2 CY
2404-7775000	REINFORC STEEL	961 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 08-0750-630

Proposed Contract Period: Late Start Date of 09/08/15 with 25 WORK DAYS

Project(s):

Project No: STP-U-0750(630)--70-08

County: BOONE

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: MARION ST Length: 0.00 miles

Location: IN THE CITY OF BOONE ON MARION STREET FROM 10TH STREET TO 12
TH STREET PAVEMENT REHABILITATION.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	1,884 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 15-0285-617

Proposed Contract Period: Late Start Date of 10/19/15 with 10 WORK DAYS

Project(s):

Project No: TAP-U-0285(617)--8I-15

County: CASS

Type of Work: PCC SIDEWALK/TRAIL

Route: BULL CREEK TRAIL Length: 0.13 miles

Location: BULL CREEK TRAIL, FROM 10TH STREET AT OAK STREET SOUTHEAST 7
00 FEET TO 11TH STREET AND OLIVE STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	130 CY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	657 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 21-0182-113

Proposed Contract Period: Late Start Date of 07/20/15 with 60 WORK DAYS

Project(s):

Project No: HSIPX-018-2(113)--3L-21

County: CLAY

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: U.S. 18 Length: 0.00 miles

Location: N JCT US 18 AND US 71

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
RURAL CLAY COUNTY		
2102-2625000	EMBANKMENT-IN-PLACE	6,600 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	3,017 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	6,191 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	142 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 27-C027-055

Proposed Contract Period: Late Start Date of 08/31/15 with 45 WORK DAYS

Project(s):

Project No: FM-C027(55)--55-27

County: DECATUR

Type of Work: PCC PAVEMENT - REPLACE

Route: J45 Length: 3.95 miles

Location: J45: FROM NW CORNER SEC 19-68-27 TO R18 - ELK CHAPEL ROAD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	8,705 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	56,433 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 43-C043-069

Proposed Contract Period: Late Start Date of 08/31/15 with 30 WORK DAYS

Project(s):

Project No: STP-S-C043(69)--5E-43

County: HARRISON

Type of Work: PCC PAVEMENT - NEW

Route: L16 Length: 3.23 miles

Location: L16 NCL WOODBINE TO INTERS. W/ 155TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	50,118 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 56-2697-623

Proposed Contract Period: Late Start Date of 09/14/15 with 30 WORK DAYS

Project(s):

Project No: STP-U-2697(623)--70-56

County: LEE

Type of Work: PCC OVERLAY - BONDED

Route: E AVE Length: 0.15 miles

Location: IN THE CITY OF FORT MADISON, AVE E: FROM 22ND TO 24TH

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	908 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	3,932 SY
2301-1083080	STD/S-F PCC PAV'T, CL M CL 3, 8"	100 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 71-5927-601

Proposed Contract Period: Late Start Date of 07/20/15 with 60 WORK DAYS

Project(s):

Project No: STP-U-5927(601)--70-71

County: OBRIEN

Type of Work: PCC PAVEMENT - REPLACE

Route: MAPLE ST Length: 0.68 miles

Location: IN THE CITY OF PAULLINA, S MAPLE ST: FROM MAYME ST TO GRAND
AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	3,500 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	11,389 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 77-1945-747

Proposed Contract Period: Late Start Date of 08/03/15 with 180 WORK DAYS

Project(s):

Project No: STP-U-1945(747)--70-77

County: POLK

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: INDIANOLA AVE Length: 0.76 miles

Location: IN THE CITY OF DES MOINES: E INDIANOLA AVENUE - PHASE 4 FROM
E PORTER AVE TO ARMY POST RD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	17,339 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	563 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	23,016 SY
2511-0301600	RECREATIONAL TRAIL, HMA, 6"	2,853 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	1,527 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 81-4157-604

Proposed Contract Period: Late Start Date of 09/14/15 with 25 WORK DAYS

Project(s):

Project No: TAP-R-4157(604)--8T-81

County: SAC

Type of Work: PCC SIDEWALK/TRAIL

Route: BLACK HAWK TRAIL Length: 0.30 miles

Location: IN THE CITY OF LAKE VIEW, BLACK HAWK LAKE TRAIL PHASE II: FROM ICE HOUSE POINT TO SOUTH STATE ROAD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	776 CY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	1,779 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 111 Proposal ID: 88-1692-024

Proposed Contract Period: Specified Start Date of 04/18/16 with 50 WORK DAYS
Site 01: COMPLETE STAGE 1 AS SHOWN ON J.1
No Start Date Specified with 15 WORK DAYS

Project(s):

Project No: STPN-169-2(24)--2J-88
County: UNION
Type of Work: PCC PAVEMENT - REPLACE
Route: U.S. 169 Length: 0.66 miles
Location: IN AFTON FROM SCL TO FILMORE ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	12,576 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 112 Proposal ID: 96-C096-129

Proposed Contract Period: Late Start Date of 09/14/15 with 25 WORK DAYS

Project(s):

Project No: FM-TSF-C096(129)--5B-96

County: WINNESHIEK

Type of Work: PCC PAVED SHOULDER - NEW

Route: A-52 Length: 0.56 miles

Location: ON A52 AND A6W, FROM INT OF A52 AND HWY 9 NE 3000 FEET TO 3
00' NORTH OF INT OF MOELLERS DR., IN S23 T98N R08W

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	666 CY
2122-5190008	PAVED SHLD, PCC, 8"	3,196 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 19-0182-707

Proposed Contract Period: Late Start Date of 09/14/15 with 20 WORK DAYS

Project(s):

Project No: MP-018-2(707)220--76-19

County: CHICKASAW

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 18 Length: 3.81 miles

Location: FROM WEST OF BASSETT, EAST TO V14.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	4,300 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 29-0349-213-A

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE STAGE 1 AS SHOWN ON SHEET J.1

Late Start Date of 07/20/15 with 20 WORK DAYS

Site 02: TO COMPLETE STAGE 2 AS SHOWN ON SHEET J.1

Approx Start Date of 08/31/15 with 10 WORK DAYS

Site 03: TO COMPLETE STAGE 3 AS SHOWN ON SHEET J.1

Late Start Date of 04/18/16 with 90 WORK DAYS

Proposal Note:

*** SITE 02 ***

THE INTENT IS FOR THIS WORK IN STAGE 2 TO BEGIN AS SOON AS
STAGE 1 IS COMPLETED.

Project(s):

Project No: NHSX-034-9(213)--3H-29

County: DES MOINES

Type of Work: HMA RESURFACING

Route: U.S. 34

Length: 9.57 miles

Location: IN THE CITY OF BURLINGTON FROM MT. PLEASANT ST. TO THE
MAIN ST. BRIDGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	1,140 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	2,057 CY
2122-5190006	PAVED SHLD, PCC, 6"	2,435 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	4,462 SY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	131 TON
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	29,298 TON
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	21,973 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	578 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	192 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	47 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 35-C035-074

Proposed Contract Period: Late Start Date of 08/24/15 with 25 WORK DAYS

Project(s):

Project No: FM-C035(74)--55-35

County: FRANKLIN

Type of Work: HMA RESURFACING WITH MILLING

Route: S25 Length: 5.00 miles

Location: S-25 100TH STREET (C47) TO 4TH STREET COULTER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	10,010 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 43-0444-703

Proposed Contract Period: Late Start Date of 09/14/15 with 20 WORK DAYS

Project(s):

Project No: MP-044-4(703)0--76-43

County: HARRISON

Type of Work: HMA RESURFACING

Route: IOWA 44 Length: 20.95 miles

Location: FROM U.S. 30 TO U.S. 59

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	366 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	1,161 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 48-0806-386

Proposed Contract Period: Late Start Date of 09/14/15 with 20 WORK DAYS

Project(s):

Project No: IMN-080-6(386)216--0E-48

County: IOWA

Type of Work: HMA RESURFACING WITH MILLING

Route: I-80 Length: 9.00 miles

Location: CO RD V66, IA 149, AND US 151 INTERCHANGES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	4,479 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 49-049(59)

Proposed Contract Period: Late Start Date of 09/28/15 with 10 WORK DAYS

Project(s):

Project No: L-049(59)--73-49

County: JACKSON

Type of Work: HMA RESURFACING

Route: SEIVERDING RIDGE RD Length: 1.66 miles

Location: MILLCREEK RD NORTH 1.25 MILES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	967 TON
2303-0013500	HMA (100K ESAL) B-I-S, 1/2", NO FRIC	2,887 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 77-2352-640

Proposed Contract Period: Late Start Date of 07/20/15 with 50 WORK DAYS

Project(s):

Project No: IMN-235-2(640)0--0E-77

County: POLK

Type of Work: HMA RESURFACING WITH MILLING

Route: I-235 Length: 6.00 miles

Location: 50TH ST IN WEST DES MOINES TO 28TH ST IN DES MOINES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0063502	HMA (30M ESAL) SURE, 1/2", FRIC L-2	28,544 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 78-0064-714

Proposed Contract Period: Late Start Date of 08/17/15 with 5 WORK DAYS

Project(s):

Project No: MP-006-4(714)36--76-78

County: POTTAWATTAMIE

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 6 Length: 0.08 miles

Location: APPROX 2.2 MI WEST OF M47.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	13 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	123 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 78-6802-162

Proposed Contract Period: Late Start Date of 07/20/15 with 120 WORK DAYS

Project(s):

Project No: IMX-680-2(162)20--02-78
 County: POTTAWATTAMIE
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: I-680 Length: 7.70 miles
 Location: FROM THE CO. RD. L-34(BEEBEE TOWN) INTERCHANGE E. TO I-80
 (WBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - DIVISION 1		
2102-2625000	EMBANKMENT-IN-PLACE	2,907 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	18 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	3,860 CY
2122-5190009	PAVED SHLD, PCC, 9"	214 SY
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	32,774 TON
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	24,445 TON
SECTION NO. 0002		
DESIGN NO. 1715; 330'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	0 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	137 LB
SECTION NO. 0003		
DESIGN NO. 1815; 263'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	0 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	156 LB
SECTION NO. 0004		
DESIGN NO. 1915; 150'-10 X VARIABLE PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	1 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	274 LB
SECTION NO. 0005		
DESIGN NO. 2015; 260'-0 X VARIABLE CONTINUOUS WELDED GIRDER CURVED BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	0 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	156 LB
SECTION NO. 0006		
DESIGN NO. 2116; 330'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	1 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	276 LB
SECTION NO. 0007		
DESIGN NO. 2216; 263'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	1 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0007	DESIGN NO. 2216; 263'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE	
2404-7775005	REINFORC STEEL, EPOXY COATED	315 LB
SECTION NO. 0008	DESIGN NO. 2316; 150'-10 X VARIABLE PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	1 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	273 LB
SECTION NO. 0009	DESIGN NO. 2416; 280'-0 X 35'-0 CONTINUOUS WELDED GIRDER BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	1 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	315 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 83-0594-707

Proposed Contract Period: Late Start Date of 10/19/15 with 5 WORK DAYS

Project(s):

Project No: MP-059-4(707)73--76-83

County: SHELBY

Type of Work: HMA RESURFACING

Route: U.S. 59

Location: AT A BOX CULVERT, 1.7 MILES SOUTH OF HARLAN.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	77 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 91-C091-095

Proposed Contract Period: Late Start Date of 08/24/15 with 40 WORK DAYS

Project(s):

Project No: FM-C091(95)--55-91

County: WARREN

Type of Work: PCC PAVEMENT WIDENING / HMA RESURFACING

Route: G76 Length: 9.26 miles

Location: G76: FROM HWY 69 TO HWY G72 PATCHING & SUBDRAINS, PREP FOR
OVERLAY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0031500	HMA (1M ESAL) BASE, 1/2"	9,640 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	5,864 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 162 Proposal ID: 91-C091-096

Proposed Contract Period: Late Start Date of 08/24/15 with 40 WORK DAYS

Project(s):

Project No: FM-C091(96)--55-91

County: WARREN

Type of Work: PCC PAVEMENT WITH HMA RESURFACING

Route: G14 Length: 1.75 miles

Location: ON G14, FROM R57 EAST TO R63 AND FROM I35 WEST 0.5 MILE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	1,552 SY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	3,105 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	1,927 TON
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	543 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 163 Proposal ID: 91-0352-446

Proposed Contract Period: Late Start Date of 07/20/15 with 75 WORK DAYS
Site 01: TO COMPLETE STAGE 2 AND 3 OF MPIN-035-5(716)6--0N-27
No Start Date Specified with 15 WORK DAYS

Proposal Note:

*** SITE 01 ***
FOR PROJECT MPIN-035-5(716)6--0N-27 COMPLETE STAGE 1 BEFORE
BEGINNING WORK ON STAGE 2 AND STAGE 3.

Project(s):

Project No: MP-002-5(703)119--76-27
County: DECATUR
Type of Work: PCC PATCHING
Route: IOWA 2 Length: 28.81 miles
Location: I-35 TO ECL OF CORYDON

Project No: IMN-035-1(139)0--0E-27
County: DECATUR
Type of Work: PCC PATCHING
Route: I-35 Length: 0.00 miles
Location: FROM THE MISSOURI STATE LINE, NORTH TO WEST I-35/80/235
INTERCHANGE

Project No: MPIN-035-5(716)6--0N-27
County: DECATUR
Type of Work: HMA RESURFACING WITH MILLING
Route: I-35 Length: 0.60 miles
Location: REST AREA / VISITOR CENTER AT MP 7.0 - PARKING AND RAMPS

Project No: IMN-035-2(446)58--0E-91
County: WARREN
Type of Work: HMA RESURFACING WITH MILLING
Route: I-35 Length: 11.85 miles
Location: 1.4 MI N OF IA 92 TO 0.25 MI N OF ADAMS ST (NB/SB)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
	MP-002-5(703)119--76-27	
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	927 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	205 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	99 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
	IMN-035-1(139)0--0E-27	
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	2,170 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	187 EACH
SECTION NO. 0003		
ROADWAY ITEMS		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

MPIN-035-5(716)6--0N-27

2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	549 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	732 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	317 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	122 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	22 EACH

SECTION NO. 0005

ROADWAY ITEMS

IMN-035-2(446)58--0E-91

2303-0031500	HMA (1M ESAL) BASE, 1/2"	4,351 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	3,358 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	365 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 164 Proposal ID: 96-0098-042

Proposed Contract Period: Late Start Date of 09/14/15 with 25 WORK DAYS

Project(s):

Project No: TSF-009-8(42)--92-96

County: WINNESHIEK

Type of Work: HMA PAVEMENT - GRADE AND NEW

Route: IOWA 9 Length: 0.10 miles

Location: CO RD W4B INTERSECTION APPROX 5 MILES E OF DECORAH

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	875 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	864 CY
2303-0031750	HMA (1M ESAL) BASE, 3/4"	179 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	39 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	39 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 165 Proposal ID: 97-0203-721

Proposed Contract Period: Late Start Date of 09/14/15 with 20 WORK DAYS

Project(s):

Project No: MP-012-3(710)1--76-97

County: WOODBURY

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 12 Length: 0.10 miles

Location: GORDON DR. BETWEEN S. MAPLE ST AND S. MAGNOLIA ST
IN SIOUX CITY (EB)

Project No: MP-020-3(721)0--76-97

County: WOODBURY

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 20 Length: 20.80 miles

Location: FROM I-29 IN SIOUX CITY , EAST TO D22 / IDA AVE.

Project No: MP-075-3(708)94--76-97

County: WOODBURY

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 75 Length: 6.62 miles

Location: FROM NORTH OF U.S. 20/IOWA 12, NORTH TO C80

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
WOODBURY COUNTY MP-012-3(710)1--76-97		
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	33 TON
SECTION NO. 0002		
ROADWAY ITEMS		
WOODBURY COUNTY MP-020-3(721)0--76-97		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	2,004 TON
SECTION NO. 0004		
ROADWAY ITEMS		
WOODBURY COUNTY MP-075-3(708)94--76-97		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	541 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 00-0001-733

Proposed Contract Period: Late Start Date of 08/31/15 with 30 WORK DAYS

Project(s):

Project No: MP-000-1(733)0--76-00

County: STATEWIDE

Type of Work: PCC PATCHING

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 1
(5-COUNTIES).

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,222 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	68 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 10-0206-712

Proposed Contract Period: Late Start Date of 07/27/15 with 65 WORK DAYS

Project(s):

- Project No: MP-020-6(712)245--76-10
County: BUCHANAN
Type of Work: PCC PATCHING
Route: U.S. 20 Length: 7.29 miles
Location: BLACK HAWK COUNTY TO IOWA AVE. IN INDEPENDENCE.

- Project No: MP-013-6(710)45--76-28
County: DELAWARE
Type of Work: PCC PATCHING
Route: IOWA 13 Length: 9.14 miles
Location: N OF MANCHESTER NORTH TO S JCT IOWA 3

- Project No: MP-052-6(716)44--76-31
County: DUBUQUE
Type of Work: PCC PATCHING
Route: U.S. 52 Length: 3.25 miles
Location: S JCT U.S. 61 NORTH TO N JCT U.S. 61 IN DUBUQUE

- Project No: MP-061-6(705)175--76-31
County: DUBUQUE
Type of Work: PCC PATCHING
Route: U.S. 61 Length: 8.43 miles
Location: FROM JACKSON COUNTY LINE, NORTH TO SOUTH JUNCTION U.S.151.

- Project No: MP-061-6(706)189--76-31
County: DUBUQUE
Type of Work: PCC PATCHING
Route: U.S. 61 Length: 1.76 miles
Location: FROM THE NORTH JCT. U.S. 52, NORTHEAST TO WISCONSIN ST. LINE

- Project No: MP-038-6(718)43--76-53
County: JONES
Type of Work: PCC PATCHING
Route: IOWA 38 Length: 0.40 miles
Location: IN THE CITY OF OLIN, FROM WALNUT CREEK, NORTH TO UNION ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
BUCHANAN COUNTY MP-020-6(712)245--76-10		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	778 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	97 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
DELAWARE COUNTY MP-013-6(710)45--76-28		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0002

ROADWAY ITEMS

DELAWARE COUNTY MP-013-6(710)45--76-28

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	886 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	216 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	46 EACH

SECTION NO. 0003

ROADWAY ITEMS

DUBUQUE COUNTY MP-052-6(716)44--76-31

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	371 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	742 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	44 EACH

SECTION NO. 0004

ROADWAY ITEMS

DUBUQUE COUNTY MP-061-6(705)175--76-31

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	488 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	38 EACH

SECTION NO. 0005

ROADWAY ITEMS

DUBUQUE COUNTY MP-061-6(706)189--76-31

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	235 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	17 EACH

SECTION NO. 0006

ROADWAY ITEMS

JONES COUNTY MP-038-6(718)43--76-53

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	108 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	142 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	3 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 11-0033-708

Proposed Contract Period: Late Start Date of 09/28/15 with 10 WORK DAYS

Project(s):

Project No: MP-003-3(708)70--76-11

County: BUENA VISTA

Type of Work: PCC PATCHING

Route: IOWA 3 Length: 11.00 miles

Location: EAST OF THE CHEROKEE COUNTY LINE, EAST TO U.S. 71.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	326 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	8 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 22-081

Proposed Contract Period: Late Start Date of 08/03/15 with 15 WORK DAYS

Project(s):

Project No: LFM-081--7X-22

County: CLAYTON

Type of Work: SEAL COAT

Route: VARIOUS ROUTES Length: 25.00 miles

Location: VARIES: FROM SOUTH TO NORTH

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 36-0024-712

Proposed Contract Period: Late Start Date of 09/14/15 with 5 WORK DAYS

Project(s):

Project No: MP-002-4(712)16--76-36

County: FREMONT

Type of Work: HMA CRACK FILLING

Route: IOWA 2 Length: 0.51 miles

Location: FROM ECL OF SIDNEY, EAST 0.5 MILE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 37-C037-068

Proposed Contract Period: Late Start Date of 07/20/15 with 75 WORK DAYS

Project(s):

Project No: FM-C037(68)--55-37

County: GREENE

Type of Work: PCC PATCHING

Route: P14 & E26 Length: 0.00 miles

Location: PAVED ROUTES: COUNTY WIDE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	6,526 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	8,559 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	214 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 43-0304-713

Proposed Contract Period: Late Start Date of 09/14/15 with 20 WORK DAYS

Project(s):

Project No: MP-030-4(713)0--76-43

County: HARRISON

Type of Work: PCC PATCHING

Route: U.S. 30 Length: 27.00 miles

Location: FROM THE MISSOURI RIVER EAST TO WOODBINE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,336 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	320 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	67 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 48-0806-714-A

Proposed Contract Period: Late Start Date of 10/05/15 with 30 WORK DAYS

Project(s):

Project No: MPIN-080-6(714)226--0N-48

County: IOWA

Type of Work: HMA CRACK FILLING

Route: I-80 Length: 13.57 miles

Location: FROM 1 MILE EAST OF U.S. 151, EAST TO EAST OF I-380.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 48-0806-715-A

Proposed Contract Period: Late Start Date of 08/31/15 with 15 WORK DAYS

Project(s):

Project No: MPIN-080-6(715)210--0N-48

County: IOWA

Type of Work: MICROSURFACING

Route: I-80 Length: 5.47 miles

Location: FROM 1.2 MI EAST OF REST AREA, EAST TO 1.4 MI WEST OF
V66 (WBL)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 210 Proposal ID: 57-3806-714-A

Proposed Contract Period: Late Start Date of 08/24/15 with 15 WORK DAYS

Project(s):

Project No: MPIN-380-6(714)21--0N-57

County: LINN

Type of Work: HMA JOINT & CRACK SEALING

Route: I-380 Length: 9.10 miles

Location: FROM THE ASH PIT IN CEDAR RAPIDS NORTH TO TODDVILLE (SBL)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 211 Proposal ID: 59-0145-703

Proposed Contract Period: Late Start Date of 08/10/15 with 30 WORK DAYS

Project(s):

Project No: MP-014-5(703)19--76-59

County: LUCAS

Type of Work: HMA JOINT & CRACK SEALING

Route: IOWA 14 Length: 23.30 miles

Location: NCL OF CHARITON TO SCL OF KNOXVILLE

Project No: MP-163-5(702)35--76-63

County: MARION

Type of Work: HMA CRACK FILLING

Route: IOWA 163 Length: 3.80 miles

Location: 1 MI E OF OTLEY TO 0.5 MI W OF PELLA (WB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 212 Proposal ID: 69-0714-707

Proposed Contract Period: Late Start Date of 08/10/15 with 10 WORK DAYS

Project(s):

Project No: MP-071-4(707)30--76-69

County: MONTGOMERY

Type of Work: HMA PAVED SHOULDER - FOG SEAL

Route: U.S. 71 Length: 12.48 miles

Location: FROM U.S. 34, NORTH TO THE CASS COUNTY LINE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 213 Proposal ID: 70-0615-705

Proposed Contract Period: Late Start Date of 10/19/15 with 15 WORK DAYS

Project(s):

Project No: MP-061-5(705)93--76-70

County: MUSCATINE

Type of Work: PCC PATCHING

Route: U.S. 61 Length: 20.16 miles

Location: FROM THE NORTH JCT IOWA 38 IN MUSCATINE, EAST TO SCOTT CO.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,209 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	82 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 214 Proposal ID: 73-0484-704

Proposed Contract Period: Late Start Date of 08/10/15 with 25 WORK DAYS

Project(s):

Project No: MP-048-4(704)0--76-73

County: PAGE

Type of Work: SLURRY SEAL

Route: IOWA 48 Length: 20.51 miles

Location: FROM U.S. 59 EAST AND NORTH TO RED OAK

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 215 Proposal ID: 78-0064-713

Proposed Contract Period: Late Start Date of 10/19/15 with 10 WORK DAYS

Project(s):

Project No: MP-006-4(713)1--76-78

County: POTTAWATTAMIE

Type of Work: PCC PATCHING

Route: U.S. 6 Length: 0.16 miles

Location: FROM 32ND ST TO 34TH ST IN COUNCIL BLUFFS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	126 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	171 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	8 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 216 Proposal ID: 78-0594-705

Proposed Contract Period: Late Start Date of 10/19/15 with 10 WORK DAYS

Project(s):

Project No: MP-059-4(705)64--76-78

County: POTTAWATTAMIE

Type of Work: PCC PATCHING

Route: U.S. 59

Length: 2.69 miles

Location: FROM SCL OF AVOCA TO APPROX 0.12 MI N OF SHELBY CO LINE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	753 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	185 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	80 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 217 Proposal ID: 78-1924-705

Proposed Contract Period: Late Start Date of 10/05/15 with 20 WORK DAYS

Project(s):

Project No: MP-192-4(705)1--76-78

County: POTTAWATTAMIE

Type of Work: PCC PATCHING

Route: IOWA 192 Length: 1.20 miles

Location: 23RD AVE TO 6TH AVE IN COUNCIL BLUFFS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	961 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	667 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	93 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 218 Proposal ID: 78-2754-701

Proposed Contract Period: Late Start Date of 08/17/15 with 5 WORK DAYS

Project(s):

Project No: MP-275-4(701)54--76-78

County: POTTAWATTAMIE

Type of Work: FOG SEAL

Route: U.S. 275 Length: 4.00 miles

Location: FROM THE MISSOURI RIVER, EAST TO THE SOUTH EXPRESSWAY IN
COUNCIL BLUFFS.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 219 Proposal ID: 94-0201-707

Proposed Contract Period: Late Start Date of 09/14/15 with 25 WORK DAYS

Project(s):

Project No: MP-020-1(707)124--76-94

County: WEBSTER

Type of Work: PCC PATCHING

Route: U.S. 20 Length: 8.30 miles

Location: FROM P59, EAST TO WEST JCT IOWA 17 IN HAMILTON CO.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	312 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	1,977 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	42 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 43-0301-146

Proposed Contract Period: Late Start Date of 10/05/15 with 15 WORK DAYS

Project(s):

Project No: NHSN-030-1(146)--2R-43

County: HARRISON

Type of Work: REVETMENT

Route: U.S. 30 Length: 0.00 miles

Location: MISSOURI RIVER E. TO I-29

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 60-0181-084

Proposed Contract Period: Late Start Date of 10/12/15 with 15 WORK DAYS

Project(s):

Project No: ER-018-1(84)--28-60

County: LYON

Type of Work: SLIDE REPAIR

Route: U.S. 18 Length: 0.00 miles

Location: APPROX 1.5 MI E OF THE BIG SIOUX RIVER

Project No: ER-018-1(85)--28-60

County: LYON

Type of Work: SLIDE REPAIR

Route: U.S. 18 Length: 0.00 miles

Location: APPROX 1.9 MI E OF THE BIG SIOUX RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
ER-018-1(84)--28-60		
2102-2625000	EMBANKMENT-IN-PLACE	740 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 69-0714-706

Proposed Contract Period: Late Start Date of 10/12/15 with 15 WORK DAYS

Project(s):

Project No: MP-071-4(706)38--76-69

County: MONTGOMERY

Type of Work: PIPE CULVERTS

Route: U.S. 71 Length: 0.00 miles

Location: APPROX 0.75 MI S OF H20

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 78-0801-366

Proposed Contract Period: Completion Date of 01/30/17

Site 01: .

Completion Date of 04/30/16

Site 02: .

Completion Date of 08/02/16

Site 04: FINAL CLEANUP

Late Start Date of 04/03/17 with 20 WORK DAYS

Proposal Note:

SEE NOTE 656.0199

Project(s):

Project No: IMN-029-3(127)48--0E-78

County: POTTAWATTAMIE

Type of Work: RCB CULVERT NEW - SINGLE BOX

Route: I-29 Length: 0.00 miles

Location: COUNCIL BLUFFS INTERSTATE SYSTEM
UNDER CBEC R.R.

Project No: IMN-080-1(366)4--0E-78

County: POTTAWATTAMIE

Type of Work: GRADING

Route: I-80 Length: 0.00 miles

Location: IAIS R.R. IN COUNCIL BLUFFS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 1612; 14' X 8' X 40'-0 REINFORCED CONCRETE BOX CULVERT IMN-029-3(127)48--0E-78	
2403-0100020	STRUCT CONC (RCB CULV)	307 CY
2404-7775000	REINFORC STEEL	32,588 LB
SECTION NO. 0002		
	DESIGN NO. 1712; TWIN 6'-0 X 4'-0 REINFORCED CONCRETE BOX CULVERT EXTENSION IMN-029-3(127)48--0E-78	
2403-0100020	STRUCT CONC (RCB CULV)	323 CY
2404-7775000	REINFORC STEEL	10,598 LB
SECTION NO. 0003		
	ROADWAY ITEMS IMN-080-1(366)4--0E-78	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	164,196 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	3,196 SY
2511-0301600	RECREATIONAL TRAIL, HMA, 6"	1,581 SY
SECTION NO. 0004		
	ALTERNATE 'AA' OPTION1: PCC SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (366)	
2122-5190007	PAVED SHLD, PCC, 7"	25 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 00-000S-781

Proposed Contract Period: Late Start Date of 07/20/15 with 85 WORK DAYS

Project(s):

Project No: NHSN-000-S(781)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 3

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 00-000S-783

Proposed Contract Period: Late Start Date of 07/27/15 with 75 WORK DAYS

Project(s):

Project No: NHSN-000-S(783)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 5

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: 10-C010-094

Proposed Contract Period: Late Start Date of 09/21/15 with 15 WORK DAYS

Project(s):

Project No: HSIP-S-C010(94)--6C-10

County: BUCHANAN

Type of Work: PAVEMENT MARKINGS

Route: VARIOUS ROUTES Length: 41.51 miles

Location: MILL-IN EDGE LINE & CENTERLINE PAVEMENT MARKINGS IN VARIOUS
LOCATIONS IN BUCHANAN CO.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 355 Proposal ID: 29-0349-212-A

Proposed Contract Period: Late Start Date of 08/17/15 with 55 WORK DAYS

Project(s):

Project No: NHSX-034-9(212)--3H-29

County: DES MOINES

Type of Work: BARRIER RAIL

Route: U.S. 34 Length: 0.00 miles

Location: IN THE CITY OF BURLINGTON FROM THE CENTRAL AVE.
BRIDGE TO THE 5TH ST. BRIDGE

Item No.	Item Description	Quantity/Unit

	SECTION NO. 0001	
	ROADWAY ITEMS	
	NHSX-034-9(212)--3H-29	
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	294 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 356 Proposal ID: 50-C050-107

Proposed Contract Period: Late Start Date of 09/28/15 with 15 WORK DAYS

Project(s):

Project No: HSIP-S-C050(107)--6C-50

County: JASPER

Type of Work: PAVEMENT MARKINGS

Route: VARIOUS ROUTES Length: 36.50 miles

Location: ON VARIOUS, MILL-IN EDGE LINE PAVEMENT MARKINGS AND CENTERLINE PAVEMENT MARKINGS USING HIGH BUILD WATERBORNE PAINT.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 357 Proposal ID: 78-0801-452-A

Proposed Contract Period: Late Start Date of 08/17/15 with 50 WORK DAYS

Project(s):

Project No: IMN-080-1(452)1--0E-78

County: POTTAWATTAMIE

Type of Work: ITS EQUIPMENT

Route: I-80 Length: 0.00 miles

Location: W I-29/I-80 INTERCHANGE TO SOUTH EXPRESSWAY (WB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 358 Proposal ID: 79-0634-050

Proposed Contract Period: Late Start Date of 09/07/15 with 30 WORK DAYS

Project(s):

Project No: NHSN-063-4(50)--2R-79

County: POWESHIEK

Type of Work: LIGHTING

Route: U.S. 63

Length: 10.80 miles

Location: AT I-80 INTERCHANGE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 359 Proposal ID: 85-0355-104

Proposed Contract Period: Late Start Date of 07/27/15 with 70 WORK DAYS

Project(s):

Project No: IHSIPX-035-5(104)112--08-85

County: STORY

Type of Work: GUARDRAIL

Route: I-35 Length: 0.00 miles

Location: US 30 TO CO. RD. E15 (STORY CITY)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	679 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	3,710 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 78-0293-167

Proposed Contract Period: Approx Start Date of 08/24/15 with 10 WORK DAYS

Project(s):

Project No: IMN-029-3(167)54--0E-78

County: POTTAWATTAMIE

Type of Work: SALVAGE AND REMOVAL

Route: I-29 Length: 0.00 miles

Location: PARCEL 433A, 3658 AVE A, COUNCIL BLUFFS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 402 Proposal ID: 91-0352-448

Proposed Contract Period: Approx Start Date of 08/24/15 with 30 WORK DAYS

Project(s):

Project No: IMN-035-2(448)44--0E-91

County: WARREN

Type of Work: SALVAGE AND REMOVAL

Route: I-35 Length: 0.00 miles

Location: PARCEL 4, 1148 G76 HWY, NEW VIRGINIA

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 403 Proposal ID: 97-0296-274

Proposed Contract Period: Approx Start Date of 08/24/15 with 30 WORK DAYS

Project(s):

Project No: IMN-029-6(274)148--0E-97

County: WOODBURY

Type of Work: SALVAGE AND REMOVAL

Route: I-29 Length: 3.15 miles

Location: IN SIOUX CITY AT 800 GORDON DR, PARCEL 214E

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: 77-0352-415

Proposed Contract Period: Late Start Date of 07/20/15 with 70 WORK DAYS

Project(s):

Project No: IMN-035-2(415)67--0E-77

County: POLK

Type of Work: EROSION CONTROL

Route: I-35 Length: 0.00 miles

Location: RACCOON RIVER TO I-80 / I-235

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 502 Proposal ID: 91-0352-426

Proposed Contract Period: Late Start Date of 07/20/15 with 85 WORK DAYS

Project(s):

Project No: IMN-035-2(426)61--0E-91
County: WARREN

Type of Work: EROSION CONTROL
Route: I-35 Length: 0.00 miles
Location: FROM NORTH RIVER TO RACCOON RIVER

Project No: IMN-035-2(444)61--0E-91
County: WARREN

Type of Work: LANDSCAPING
Route: I-35 Length: 0.00 miles
Location: JUST N OF NORTH RIVER TO IA 5

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 601 Proposal ID: 97-1296-038-A

Proposed Contract Period: Late Start Date of 04/18/16 with 80 WORK DAYS

Project(s):

Project No: IMN-129-6(38)0--0E-97

County: WOODBURY

Type of Work: BRIDGE PAINTING

Route: I-129 Length: 0.00 miles

Location: MISSOURI RIVER BRIDGE IN SIOUX CITY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 981 Proposal ID: 24-0593-708

Proposed Contract Period: Late Start Date of 10/19/15 with 10 WORK DAYS

Project(s):

Project No: MP-059-3(708)96--76-24

County: CRAWFORD

Type of Work: CLEARING AND GRUBBING

Route: U.S. 59 Length: 5.20 miles

Location: FROM NORTH OF 25TH AVE IN DENISON, SOUTH TO NORTH OF E59 .

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 982 Proposal ID: 48-0806-717

Proposed Contract Period: Late Start Date of 10/12/15 with 15 WORK DAYS

Project(s):

Project No: MPIN-080-6(717)205--0N-48

County: IOWA

Type of Work: FENCING

Route: I-80 Length: 32.70 miles

Location: POWESHIEK COUNTY LINE EAST TO TIFFIN.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 983 Proposal ID: 52-0016-714

Proposed Contract Period: Late Start Date of 10/19/15 with 5 WORK DAYS

Project(s):

Project No: MP-001-6(714)90--76-52

County: JOHNSON

Type of Work: CLEARING AND GRUBBING

Route: IOWA 1 Length: 8.50 miles

Location: FROM I-80, NORTH TO SOLON.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 984 Proposal ID: 57-3806-715

Proposed Contract Period: Late Start Date of 10/12/15 with 15 WORK DAYS

Project(s):

Project No: MPIN-380-6(715)16--0N-57

County: LINN

Type of Work: FENCING

Route: I-380

Length: 12.60 miles

Location: FROM U.S. 30 NORTH TO COUNTY HOME RD. (E34)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 985 Proposal ID: 57-3806-717

Proposed Contract Period: Late Start Date of 10/26/15 with 10 WORK DAYS

Project(s):

Project No: MPIN-380-6(717)29--0N-57

County: LINN

Type of Work: FENCING

Route: I-380

Length: 19.72 miles

Location: FROM COUNTY HOME RD.(E34) NORTHEASTERLY TO IOWA 150.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 986 Proposal ID: 67-0373-711

Proposed Contract Period: Late Start Date of 11/02/15 with 10 WORK DAYS

Project(s):

Project No: MP-037-3(711)0--76-67

County: MONONA

Type of Work: CLEARING AND GRUBBING

Route: IOWA 37 Length: 10.00 miles

Location: IOWA 175 TO W OF IOWA 183 IN SOLDIER

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 987 Proposal ID: 67-1753-711

Proposed Contract Period: Late Start Date of 10/19/15 with 10 WORK DAYS

Project(s):

Project No: MP-175-3(711)0--76-67

County: MONONA

Type of Work: CLEARING AND GRUBBING

Route: IOWA 175 Length: 4.60 miles

Location: NEBRASKA STATE LINE EAST TO WEST OF I-29.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 16, 2015 10:00 A.M.

Proposed Bid Order: 988 Proposal ID: 82-0616-716

Proposed Contract Period: Late Start Date of 07/27/15 with 75 WORK DAYS

Project(s):

Project No: MP-061-6(716)107--76-82

County: SCOTT

Type of Work: DELINEATOR & MILEPOST SIGNS

Route: U.S. 61 Length: 81.54 miles

Location: MUSCATINE COUNTY LINE, NORTH TO 1 MILE SOUTH OF U.S. 52.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

