
 

A  d  d  e  n  d  u  m 
 

Iowa Department of Transportation   Date of Letting: June 16, 2015 

Office of Contracts     Date of Addendum: June 11, 2015 

 

 

B.O. Proposal ID Proposal Work 

Type  

County Project Number Addendum 

357 78-0801-452-A ITS EQUIPMENT POTTAWATTAMIE 

 

IMN-080-1(452)1--0E-78  16JUN357.A01 

 

Make the following changes to the PROPOSAL SCHEDULE OF PRICES: 

 

Change Proposal Line No. 0030 2599-9999005 (‘EACH’ ITEM) CABINET FOOTING, 

FURNISH AND INSTALL, 36 INCH X 24 INCH X 17 INCH: 

 From: 4.000 EACH 

 To: 3.000 EACH 

 

Change Proposal Line No. 0040 2599-9999005 (‘EACH’ ITEM) CABINET,  FURNISH AND 

INSTALL, 36 INCH X 24 INCH X 17 INCH: 

 From: 3.000 EACH 

 To: 2.000 EACH 

 

Change Proposal Line No. 0060 2599-9999005 (‘EACH’ ITEM) HANDHOLE, FURNISH AND 

INSTALL, FIBER VAULT: 

 From: 9.000 EACH 

 To: 10.000 EACH 

 

Change Proposal Line No. 0070 2599-9999005 (‘EACH’ ITEM) HANDHOLE, FURNISH AND 

INSTALL,  FOR27: 

 From: 16.000 EACH 

 To: 18.000 EACH 

 

Change Proposal Line No. 0080 2599-9999005 (‘EACH’ ITEM) HANDHOLE, FURNISH AND 

INSTALL,  TYPE 1: 

 From: 17.000 EACH 

 To: 25.000 EACH 

 

 Change Proposal Line No. 0130: 

 From: 2599-9999005 (‘EACH’ ITEM) STEEL POLE, FURNISH AND INSTALL, 20 FOOT 

 To: 2599-9999005 (‘EACH’ ITEM) STEEL POLE, FURNISH AND INSTALL, 45 FOOT 

  

Change Proposal Line No. 0140 2599-9999009 (‘LINEAR FEET’ ITEM) CABLE, FURNISH 

AND INSTALL, #1: 

 From: 6,500.000 LF 

 To: 3,000.000 LF 
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Change Proposal Line No. 0150 2599-9999009 (‘LINEAR FEET’ ITEM) CABLE, FURNISH 

AND INSTALL, #12: 

 From: 17,200.000 LF 

 To: 16,200.000 LF 

 

Change Proposal Line No. 0170 2599-9999009 (‘LINEAR FEET’ ITEM) CONDUIT, FURNISH 

AND BORE, HDPE, 2 INCH: 

 From: 11,800.000 LF 

 To: 13,200.000 LF 

 

Change Proposal Line No. 0180 2599-9999009 (‘LINEAR FEET’ ITEM) CONDUIT, FURNISH 

AND PLOW, HDPE, 2 INCH: 

 From: 5,700.000 LF 

 To:        6,350.000 LF 

 

Change Proposal Line No. 0190 2599-9999009 (‘LINEAR FEET’ ITEM) CONDUIT, FURNISH 

AND TRENCH, HDPE, 2 INCH: 

 From: 2,240.000 LF 

 To:        2,300.000 LF 

 

 Add Proposal Line No. 0201 2599-9999009 CABLE, FURNISH AND INSTALL, #14; 6,500 LF  

 

 Add Proposal Line No. 0202 2599-9999009 CABLE, FURNISH AND INSTALL, #18; 6,500 LF 

 

If the above changes are not made, they will be made as shown here. 

 

 

 

Make the following change to the Proposal Special Provisions List and the Proposal Special Provisions 

Text.: 

 

 Replace SP-120237 with the attached SP-120327a 

 

 

Make the following changes to the plans: 

 

Replace plan sheets with the attached.  Changes as summarized below: 

 

1.       Sheet A.1 – Date changed to 6/5/2015 

2.       Sheet C.1 – Quantities revised; Added Steel Pole to Stockpiling/Delivery Table 

3.       Sheet C.2 – Conduit Table Updated 

4.       Sheet C.3 – Handhole Table Updated 

5.       Sheet C.4 to C.6 – ERI Revised to include #14C, #18C and 45’ Steel Pole, Install Only 

6.       Sheet N.1 – Existing ITS Equipment Updated; Electrical Conduit removed 

7.       Sheet N.2 – Separate Conduit and Handholes added for serial communications to CBDS508; #14C 

& #18C added for serial communications; Added 45’ Steel Pole for CBDS508 (INSTALL ONLY) 

8.       Sheet N.3 – Separate Conduit and Handholes added for serial communications to 

CBDS508/CBDS509; #14C & #18C added for serial communications 

9.       Sheet N.4 – New Handhole added at 24th St. to separate backbone fiber; Addition conduit and 

handholes added for serial communications to CBDS511 
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10.   Sheet N.5 – CBDS511 moved back to Sta. 7491+00.  New handholes and conduit added for serial 

communications.  Power conduit, cables and handholes removed from Power Source 2 (On sheet N.6) 

11.   Sheet N.6 – Power conduit and cables removed from Power Source 2 to CBDS511 (Sheet N.5) 

12.   Sheet N.9 – New fiber vault (HH9-4) to intercept existing conduit on East side of S. Expressway 

13.   Sheet N.10 – New conduit run from HH10-2 to existing HH10-1E 

14.   Sheet N.11 – New fiber vault (HH11-1) 
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SP-120327a 
(Replaces SP-120327) 

 
 

SPECIAL PROVISIONS 
FOR 

ITS INFRASTRUCTURE INSTALLATION 
 
 

Pottawattamie County 
IMN-080-1(452)1--0E-78 

 
 

Effective Date 
June 16, 2015 

 
 

THE STANDARD SPECIFICATIONS, SERIES 2012, ARE AMENDED BY THE FOLLOWING 
MODIFICATIONS AND ADDITIONS.  THESE ARE SPECIAL PROVISIONS AND THEY SHALL PREVAIL 
OVER THOSE PUBLISHED IN THE STANDARD SPECIFICATIONS. 
 
 
TABLE OF CONTENTS 
 
I GENERAL REQUIREMENTS 

1.01 Related Specifications and Standards 
1.02 Local Requirements 

A. General 
B. Coordination of Work 
C. Building Facilities 

1.03 Contractor’s Responsibility 
A. Coordination with Utilities 
B. One Call Locating 
C. Material and Equipment Storage and Construction Site Access 
D. Finishing Activities 

1.04 Contractor Submissions 
A. Materials List 
B. Construction Schedule 
C. Shop Drawings/Catalog Cuts 
D. Materials Procurement 
E. Warranty 

1.05 As-Built Documentation 
A. General 
B. GPS Data Recording Staking Assistance 
 

II TECHNICAL PROVISIONS 
2.01 General 
2.02 Device Cabinets 

A. Materials 
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B. Construction 
C. Method of Measurement & Basis of Payment 

2.03 Cabinet Footings 
A. Materials 
B. Construction 
C. Method of Measurement & Basis of Payment 

2.04 Handholes 
A. Materials 
B. Construction 
C. Method of Measurement & Basis of Payment 

2.05 Conduit 
A. Materials 
B. Construction 
C. Method of Measurement & Basis of Payment 

2.06 Poles 
A. Materials 
B A. Construction 
C B. Method of Measurement & Basis of Payment 

2.07 Meter Pedestals 
A. Materials 
B. Construction 
C. Method of Measurement & Basis of Payment 

2.08 Power Installed Foundations 
A. Materials 
B. Construction 
C. Method of Measurement & Basis of Payment 

2.09 Pull Tape 
A. Materials 
B. Construction 
C. Method of Measurement & Basis of Payment 

2.10 Power Connections 
A. Materials 
B. Construction 
C. Method of Measurement & Basis of Payment 
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PART I 
GENERAL REQUIREMENTS 

 
This part consists of the general provisions necessary when furnishing and installing the ITS Infrastructure as 
described in the project plans and these special provisions. 
 
This project involves supplying and installing conduit, bridge attachments, handholes, building entrances, 
device poles and footings, device cabinets and footings, fiber termination cabinets and footings, tracer wire 
and pull tape, power supplies and cabling, and power terminations deemed necessary for a complete ITS 
Infrastructure installation designed for use with future proposed ITS fiber and device deployments and other 
uses planned by the Iowa DOT.  The Iowa DOT plans to initiate separate contracts to install and terminate the 
fiber optic cable and place it in service (light the fiber network).  Separate contracts will also be initiated to 
supply and install the cameras, sensors, and other ancillary equipment in or on the cabinets and poles, as 
well as other items required to provide a complete and functioning network of ITS devices.   

The Contractor shall not take advantage of any apparent error, discrepancy or omission in the plans or 
specifications.  Upon discovery of such an error, discrepancy or omission, the Contractor shall notify the 
Engineer immediately.  The Engineer will then make such corrections or interpretations as necessary to fulfill 
the intent of the plans and specifications. 
 
Materials or work described in words which, so applied, have known technical or trade meaning shall be held 
to refer to such recognized standards. 
 
Figured dimensions on the plans shall be taken as correct but shall be checked by the Contractor before 
starting construction.  Any errors, omissions, or discrepancies shall be brought to the attention of the Engineer 
and the Engineer’s decision thereon shall be final.  Correction of errors or omissions on the drawings or 
specifications may be made by the Engineer when such correction is necessary for the proper execution of 
the work. 
 
The Contractor for this project shall coordinate work with the contractor(s) working on the fiber optic cable and 
device deployment projects. The Iowa DOT will assist in the coordination and scheduling of work.  The 
Contractor for this project shall assign a responsible staff member that will work with the Iowa DOT on 
decisions regarding order of work and scheduling as needed throughout the duration of this project. 
 
1.01 Related Specifications and Standards 

The work as detailed on the plans for the ITS Infrastructure Installation shall be completed in 
accordance with the plans, special provisions and all other contract documents.  A requirement 
occurring in one is as binding as though occurring in all.  They are intended to be complementary and 
to describe and provide for a complete project. 
 
1. Specifications of the Underwriter’s Laboratories, Inc. 

 
2. National Electric Code 

 
3. Manual on Uniform Traffic Control Devices 

 
1.02 Local Requirements 
 

A. General 
Comply with any special requirements and limitations identified in the Plans. 

 
B. Coordination of Work 

Contractor for this project shall coordinate work with the Contractor(s) working on other Iowa DOT 
projects in the vicinity as noted in Tab 111-01 on sheet C.01 of the plans.   
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C. Building Facilities 
All work in or around any building facility shall be coordinated with the Engineer and the Iowa DOT 
District staff.  Provide a minimum of 48 hours notice to the Engineer before performing any work in 
the immediate vicinity of a building or surrounding parking area.   

 
1.03 Contractor’s Responsibility 
 

A. Coordination with Utilities 
 
1. The Contractor is responsible for determining the exact location and elevation of all public utilities 

in proximity to any construction work and shall conduct all activities to ensure that public utilities 
are not disturbed or damaged. 

 
2. The Contractor is fully liable for all expenses incurred as a result of failing to obtain required 

clearances, location of utilities, and any damage to utilities caused by construction. 
 
3. Utility companies whose facilities are shown on the plans or known to be within the construction 

limits shall be notified by the Contractor of the starting construction date. 
 
B. One Call Locating 

Until final acceptance, the Contractor shall provide all utility locates of the work performed under this 
contract when requested through One-Call services or by the Engineer.  The Contractor shall perform 
any such locations within 48 hours of receiving notice that such locations are needed. 

 
C. Material and Equipment Storage and Construction Site Access 
 

1. Contractor shall secure a designated material storage area for this project.  Any request to store 
material in the right-of-way in order to complete the current work activity shall be approved by the 
Engineer. 

 
2. Construction equipment may be stored within the right-of-way during non-working hours if it is 

outside of the roadway clear zone, as far from the traveled way as practical and as approved by 
the Engineer.  No equipment shall be stored at the toe of any roadway slope. 

 
3. No worker vehicles will be allowed to park in, or access a job site directly from an Interstate or 

Freeway facility.  Access to the job site for both workers and materials shall only be via 
interchanges or intersecting roadways unless otherwise approved by the Engineer.  Worker 
vehicles shall be parked off-site or at a location acceptable to the Engineer 

 
D. Finishing Activities 

Upon completion of the work at each project area, thoroughly clean the site and restore it to a 
condition at least equal to that existing prior to construction.  Project area is defined as the 
approximate area disturbed during a normal week of work.  During and after completion, employ 
appropriate measures for erosion control, where applicable.  Seed and fertilize work areas upon 
completion of work in accordance with the contract documents. 

 
1.04 Contractor Submissions 
 

A. Materials List 
The Engineer shall furnish a list of materials required for the project to each bidder with the proposal.  
Complete and submit one electronic pdf file of the materials list within 14 calendar days after award of 
the project contract.  Include the name of the materials supplier and catalog number of each item 
listed.   
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B. Construction Schedule 
 

1. Within 30 days after award of contract, the Contractor shall submit to the Engineer one electronic 
pdf file of the detailed construction schedule including dates of commencement for each major 
work item, duration of each major work item and completion of each major work item on each 
segment of the proposed construction.   

 
2. Major items of work to be included on the schedule are installation of conduit, handholes, device 

poles and footings, device cabinets and footings, and electrical installations. 
 
3. Upon acceptance of the schedule, the Contractor will be expected to adhere to these dates as 

proposed unless modified with the approval of the Engineer.  
 
4. Submittal and approval of the proposed construction schedule by the Engineer is required before 

the Contractor can commence construction activities. 
 
C. Shop Drawings/Catalog Cuts 
 

1. Prior to construction and after approval of the Materials List, submit one electronic pdf file of the 
shop drawings or catalog cuts for the materials to the Iowa DOT for approval.   

 
2. The Engineer shall review the shop drawings/catalog cuts for the purpose of assuring general 

conformance with the project design concept and contract documents.   
 
3. Provide written notice of any deviations from the requirements of the plans or contract 

documents.  
 
4. Engineer's approval of shop drawings/catalog cuts does not relieve the Contractor of 

responsibility for providing satisfactory materials complying with the contract documents.  Errors 
not detected during review do not authorize the Contractor to proceed in error.   

 
5. The Engineer shall provide approval before any materials are ordered. 
 

D. Materials Procurement 
 

1. Shop drawings, specification data, and samples for acceptance testing (when requested) shall be 
submitted to the Iowa DOT for approval and/or selection prior to the placing of orders for any 
equipment and materials. 

 
2. The Contractor shall order all materials requiring production lead time greater than 4 weeks within 

5 business days of receiving the approved shop drawing(s).   
 
3. The Contractor shall submit to the Engineer proof of material purchase order in electronic pdf 

format.   
 
E. Warranty 

 
1. Transfer all required standard materials warranties on the date of final acceptance to the Iowa 

DOT. 
 
2. Warranty periods shall not commence prior to final acceptance of the work. 
 

1.05 As-Built Documentation 
 
A. General 
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