

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: September 15, 2015
Date of Addendum: August 26, 2015

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
005	29-C029-079	RCB Culvert Replacement – Single Box	Des Moines	ER-C029(79)--58-29	15SEP005.A01

Make the following change to the Proposal on PAGE: 1 of the PROPOSAL:

Change the Contracting Authority:

from: IOWA DEPARTMENT OF TRANSPORTATION

to: BOARD OF SUPERVISORS OF DES MOINES COUNTY