

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: October 20, 2015
Date of Addendum: October 2, 2015

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
102	97-0201-117	PCC PAVEMENT - NEW	WOODBURY	NHSX-020-1(117)--3H-97 NHSX-020-1(134)--3H-97	20OCT102.A04

The following is to fix an error that was on Addendum 20OCT102.A03, when the quantity change was done, the Unit was incorrectly listed as TON when it should have been SY. The correct change is shown below:

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0090 2111-8174100 GRANULAR SUBBASE:
From: 155,499.300 SY
To: 153,945.700 SY