

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: November 17, 2015
Date of Addendum: November 16, 2015

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
017	77-0354-160	BRIDGE REPLACEMENT - STEEL GIRDER	POLK	IM-035-4(160)87--13-77	17NOV017.A02

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0210 2102-2624980 CONTRACTOR FURNISHED SELECT
TREATMENT:
From: 3,084.000 CY
To: 5,295.000 CY

If the above changes are not made, they will be made as shown here.

REPLACE tab 103-3 on plan sheet C.17 with the attached.

PROPOSED SUBGRADE TREATMENT

(For Additional Details see Soils Survey Sheet No. _____ to _____.)

No.	Location		Description				Type		Quantity		Polymer Grid	Available From		Remarks	
	Begin Station	End Station	Side	Type	Depth FT	Width FT	Area SF	Material	Shrink %	CY		TON	SY		Quantity
											CY				
1	221940.00	222540.00	RT	Standard	2.0	Var.	17,038.0	SELECT CLAY	35.00%	1,703.8				Contractor Furnished	Includes SE Corner Return of NE 54th Ave. at NE 22nd St.
2	221540.00	223041.00	Both	Standard	2.0	Var.	23,395.0	SELECT CLAY	35.00%	2,339.5				Contractor Furnished	Includes Shoulder for Guardrail on Right Side
3	223913.92	224240.00	Both	Standard	2.0	Var.	12,512.0	SELECT CLAY	35.00%	1,251.2				Contractor Furnished	Includes Shoulder for Guardrail on Left Side
									Total:	5,294.5					

County: Polk
 Project Number: IM-035-4(160)87--13-77
 File Number: 30931
 Date: November 16, 2015
 Modified Tabulation 103-3