

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: December 15, 2015  
Date of Addendum: December 9, 2015

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
115	97-0201-123	PCC PAVEMENT - GRADE AND NEW	WOODBURY	NHSN-020-2(123)--2R-47 NHSN-020-2(125)--2R-47 NHSN-020-2(127)--2R-47 NHSN-020-2(129)--2R-47 NHSN-020-2(131)--2R-47 NHSN-020-2(133)--2R-47 NHSN-020-1(123)--2R-97 NHSN-020-1(138)--2R-97 NHSN-020-1(155)--2R-97	15DEC115.A04

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 2220 2102-2710090 EXCAVATION, CLASS 10, WASTE;  
From: 795,280.000 CY  
To: 1,033,864.000CY

If the above changes are not made, they will be made as shown here.