

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: February 16, 2016
Date of Addendum: February 12, 2016

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
001	01-C001-090	RCB CULVERT REPLACEMENT - TWIN BOX	ADAIR	FM-C001(90)--55-01	16FEB001.A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0030 2105-8425015 TOPSOIL, STRIP, SALVAGE AND SPREAD:
From: 5,367.000 CY
To: 1,789.090 CY

Add Proposal Line No. 0201 2503-0200036 REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36"; 45.000 LF

If the above changes are not made, they will be made as shown here.