



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 17-C017-073-A

Proposed Contract Period: Late Start Date of 05/15/17 with 50 WORK DAYS

Project(s):

Project No: BRS-C017(73)--60-17

County: CERRO GORDO

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: S56 Length: 0.00 miles

Location: ON S56, OVER COLD WATER CREEK, 3,500 FEET NORTH OF THE SW CO  
RNER OF S17 T94 R19

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0002		
ITEMS FOR A TRIPLE 12' X 8' X 48'-8 RCB CLVRT- CAST IN PLACE		
BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSEN		
2403-0100020	STRUCT CONC (RCB CULV)	306 CY
2404-7775000	REINFORC STEEL	47,554 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 21-C021-132

Proposed Contract Period: Late Start Date of 09/19/16 with 20 WORK DAYS

Project(s):

Project No: BROS-C021(132)--5F-21

County: CLAY

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: B40 Length: 0.00 miles

Location: B40: OVER BR LITTLE SIOUX RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
2102-2710070	ITEMS FOR 12' X 12' X 72' PRECAST REINFORCED BOX CULVERT EXCAVATION, CL 10, RDWY+BORROW	3,500 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 28-C028-089

Proposed Contract Period: Late Start Date of 07/25/16 with 60 WORK DAYS

Project(s):

Project No: BROS-C028(89)--5F-28

County: DELAWARE

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 182ND ST Length: 0.05 miles

Location: ON 182ND ST, OVER BEAR CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 130' - 0 X 30' - 06 CONTIUOUS CONCRETE SLAB		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	573 CY
2403-0100010	STRUCT CONC (BRIDGE)	336 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	80,219 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 33-C033-117

Proposed Contract Period: Late Start Date of 08/08/16 with 50 WORK DAYS

Project(s):

Project No: BROS-C033(117)--8J-33

County: FAYETTE

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 20TH ST Length: 0.10 miles

Location: ON 20TH ST, OVER PRINCIPAL, ON SLINE S31 T91 R10

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	154 CY
2404-7775000	REINFORC STEEL	39,991 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 33-0188-040

Proposed Contract Period: Late Start Date of 06/13/16 with 85 WORK DAYS

Project(s):

Project No: BRFN-018-8(40)--39-33  
 County: FAYETTE  
 Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX  
 Route: U.S. 18 Length: 0.00 miles  
 Location: US 18 OVER HAUGH CREEK  
 0.4 MILE W. OF CO. RD. V-68

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0116; A 53'-0 X 12'-0 X 84' PRECAST CONCRETE ARCH CULVERT		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	399 CY
2404-7775000	REINFORC STEEL	24,164 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	523 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	32 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	412 SY
SECTION NO. 0004		
ALTERNATE 'AA' OPTION 2: PCC PAVED SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2122-5190006	PAVED SHLD, PCC, 6"	137 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 41-C041-118

Proposed Contract Period: Late Start Date of 06/20/16 with 80 WORK DAYS

Project(s):

Project No: BROS-C041(118)--8J-41

County: HANCOCK

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 140TH STREET Length: 0.00 miles

Location: ON 140TH STREET, OVER WEST BRANCH IOWA RIVER, FROM NASH AVEN  
UE EAST 0.4 MILES TO OAK AVENUE, AT NW S17 T94N R24W

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 150'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	446 CY
2404-7775000	REINFORC STEEL	83,373 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 42-C042-081

Proposed Contract Period: Completion Date of 09/16/16

Project(s):

Project No: BROS-C042(80)--5F-42  
 County: HARDIN  
 Type of Work: BRIDGE REPLACEMENT - CCS  
 Route: 290TH STREET Length: 1.00 miles  
 Location: 290TH ST: FROM Y AVE EAST 800 FEET

Project No: BROS-C042(81)--5F-42  
 County: HARDIN  
 Type of Work: BRIDGE REPLACEMENT - CCS  
 Route: 290TH STREET Length: 0.00 miles  
 Location: 290TH STREET: FORM X AVE 370' EAST, NW COR. 11-86-19

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
BROS-C042(80)--5F-42		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	210 CY
2403-0100010	STRUCT CONC (BRIDGE)	174 CY
2404-7775000	REINFORC STEEL	45,519 LB
SECTION NO. 0002		
ITEMS FOR A 100' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
BROS-C042(81)--5F-42		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	210 CY
2403-0100010	STRUCT CONC (BRIDGE)	227 CY
2404-7775000	REINFORC STEEL	57,361 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 48-C048-073

Proposed Contract Period: Late Start Date of 07/25/16 with 65 WORK DAYS

Project(s):

Project No: BROS-C048(73)--5F-48

County: IOWA

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: 210TH Length: 0.10 miles

Location: ON 210TH: OVER OLD MAN'S CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 67'-6 X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,600 CY
2403-0100010	STRUCT CONC (BRIDGE)	138 CY
2404-7775000	REINFORC STEEL	32,064 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 48-C048-074

Proposed Contract Period: Late Start Date of 08/15/16 with 45 WORK DAYS

Project(s):

Project No: BROS-C048(74)--8J-48

County: IOWA

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: 190TH ST Length: 0.10 miles

Location: ON 190TH ST, S24 T80 R9

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TWIN 12' X 6' X 36' PRECAST REINFORCED CONCRETE		
BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	520 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 50-0801-508

Proposed Contract Period: Late Start Date of 05/23/16 with 105 WORK DAYS  
Site 01: TO COMPLETE PROJECT MB-117-1(500)8--77-50.  
No Start Date Specified with 25 WORK DAYS

Project(s):

Project No: MBIN-080-1(508)177--0M-50  
County: JASPER  
Type of Work: DECK JOINT REPAIR  
Route: I-80 Length: 0.00 miles  
Location: OVER ROCK CREEK 3.2 MILES E. OF IA. 224

Project No: MB-117-1(500)8--77-50  
County: JASPER  
Type of Work: DECK JOINT REPAIR  
Route: IOWA 117 Length: 0.00 miles  
Location: OVER I-80 AT I-80 INTERCHANGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 0316; 180' X 39' DECK JOINT REPAIR PPCB MBIN-80-1(508)177-0M-50	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	33 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	5,104 LB
SECTION NO. 0002		
	DESIGN NO. 0416; 180' X 39' DECK JOINT REPAIR PPCB MBIN-80-1(508)177--0M-50	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	33 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	4,734 LB
SECTION NO. 0004		
	DESIGN NO. 0516; 215'-5 X 28 DECK JOINT REPAIR PPCB MB-117-1(500)8--77-50	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	36 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	4,872 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 57-1187-767

Proposed Contract Period: Late Start Date of 07/05/16 with 75 WORK DAYS

Project(s):

Project No: BROS-1187(767)--8J-57

County: LINN

Type of Work: BRIDGE REPLACEMENT - CCS

Route: MCCLLOUD PLACE NE Length: 0.00 miles

Location: IN THE CITY OF CEDAR RAPIDS, MCCLLOUD PLACE NE: OVER MCCLLOUD  
RUN

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	290 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	994 SY
2403-0100010	STRUCT CONC (BRIDGE)	271 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	65,634 LB
2511-0301500	RECREATIONAL TRAIL, HMA, 5"	151 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 57-3806-552

Proposed Contract Period: Late Start Date of 07/25/16 with 60 WORK DAYS

Project(s):

Project No: MBIN-380-6(552)20--0M-57

County: LINN

Type of Work: BRIDGE REPAIR

Route: I-380 Length: 0.00 miles

Location: I-380 OVER E & F AVENUES & CEDAR RIVER  
0.3 MI N OF IA 922

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 1916; REPAIRS TO A 685' X 111'-5 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	7 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	924 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 68-0345-501

Proposed Contract Period: Late Start Date of 10/17/16 with 10 WORK DAYS

Project(s):

Project No: MB-034-5(501)166--77-68

County: MONROE

Type of Work: DECK JOINT REPAIR

Route: U.S. 34 Length: 0.00 miles

Location: OVER COAL CREEK 1.9 MILES W. OF IA. 5

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 015 Proposal ID: 75-C075-142

Proposed Contract Period: Late Start Date of 07/25/16 with 60 WORK DAYS

Project(s):

Project No: BROS-C075(142)--8J-75

County: PLYMOUTH

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 270TH ST Length: 0.00 miles

Location: ON 270TH ST BETWEEN SEC 28/33-91-45: OVER WHISKEY CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80' X 30' CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	192 CY
2404-7775000	REINFORC STEEL	46,014 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 016 Proposal ID: 75-0123-505

Proposed Contract Period: Late Start Date of 09/26/16 with 15 WORK DAYS

Project(s):

Project No: MB-012-3(505)18--77-75

County: PLYMOUTH

Type of Work: DECK JOINT REPAIR

Route: IOWA 12 Length: 0.00 miles

Location: BROKEN KETTLE CREEK 0.1 MI N OF CO RD K18

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0216; REPAIRS TO A 150'-0 X 28'-0 CONTINUOUS		
I-BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	6 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	312 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 017 Proposal ID: 78-0924-501

Proposed Contract Period: Late Start Date of 09/26/16 with 20 WORK DAYS

Project(s):

Project No: MB-092-4(501)35--77-78

County: POTTAWATTAMIE

Type of Work: DECK JOINT REPAIR

Route: IOWA 92 Length: 0.00 miles

Location: OVER FARM CREEK 6.3 MILES E. OF US 59

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0716; REPAIRS TO A 180'-0 X 28'-0 CONTINUOUS		
I-BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	2 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	243 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	774 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 018 Proposal ID: 78-4801-502

Proposed Contract Period: Late Start Date of 09/19/16 with 25 WORK DAYS

Project(s):

Project No: MBIN-480-1(502)0--0M-78

County: POTTAWATTAMIE

Type of Work: BRIDGE REPAIR

Route: I-480 Length: 0.00 miles

Location: IN THE CITY OF COUNCIL BLUFFS OVER 41ST ST.

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
DESIGN NO. 0516; REPAIRS TO A 144'-0 X 120'-0 CONTINUOUS		
I-BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	280 LB
SECTION NO. 0002		
DESIGN NO. 0616; REPAIRS TO A 144'-0 X 120'-0 CONTINUOUS		
I-BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	234 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 019 Proposal ID: 84-6550-605-A

Proposed Contract Period: Late Start Date of 04/18/16 with 135 WORK DAYS

Project(s):

Project No: BRS-6550(605)--60-84

County: SIOUX

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: ELMWOOD AVENUE Length: 0.00 miles

Location: ELMWOOD AVE.: NEAR ROCK VALLEY, IA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 409'-0 X 32'-0 PRETENSIONED PRESTRESSED CONCRETE		
BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	1,065 CY
2404-7775000	REINFORC STEEL	51,955 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	172,980 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,955 CY
2301-1032090	STD/S-F PCC PAV'T, CL C CL 2, 9"	834 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 020 Proposal ID: 85-C085-127

Proposed Contract Period: Late Start Date of 07/11/16 with 70 WORK DAYS

Project(s):

Project No: BROS-C085(127)--8J-85

County: STORY

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 660TH AVE Length: 0.10 miles

Location: ON 660TH AVE., OVER ROCK CREEK, AT SE S22 T82 R22

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,313 CY
2403-0100010	STRUCT CONC (BRIDGE)	227 CY
2404-7775000	REINFORC STEEL	57,361 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 021 Proposal ID: 85-C085-136

Proposed Contract Period: Late Start Date of 09/05/16 with 30 WORK DAYS

Project(s):

Project No: FM-C085(136)--55-85

County: STORY

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: 260TH ST Length: 0.10 miles

Location: 260TH ST.: OVER GRANT #5 OPEN DITCH

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TWIN 12' X 12' X 74' PRECAST REINFORCED CONCRETE BOX CULVERT		
2102-2625000	EMBANKMENT-IN-PLACE	978 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	418 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	268 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 022 Proposal ID: 86-2932-601

Proposed Contract Period: Late Start Date of 08/15/16 with 45 WORK DAYS

Project(s):

Project No: BROS-2932(601)--8J-86

County: TAMA

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: GRAND ST Length: 0.00 miles

Location: IN THE CITY OF GLADBROOK, ON GRAND ST, OVER WOLFE CREEK

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A TWIN 12' X 7' X 54' REINFORCED CONCRETE BOX		
CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,648 CY
2403-0100020	STRUCT CONC (RCB CULV)	213 CY
2404-7775000	REINFORC STEEL	33,837 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 023 Proposal ID: 97-C097-120

Proposed Contract Period: Late Start Date of 06/06/16 with 100 WORK DAYS

Project(s):

Project No: BROS-C097(120)--5F-97

County: WOODBURY

Type of Work: BRIDGE REPLACEMENT - CCS

Route: D53 Length: 0.00 miles

Location: FROM SEC 6-86-45 TO GARRETSON CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS; INCLUDES ITEMS FOR A 120'-0 X 30'-6 CCS		
BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	26,491 CY
2403-0100010	STRUCT CONC (BRIDGE)	293 CY
2404-7775000	REINFORC STEEL	124 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	72,396 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 024 Proposal ID: 98-C098-070

Proposed Contract Period: Late Start Date of 08/08/16 with 50 WORK DAYS

Project(s):

Project No: BHOS-C098(70)--5N-98

County: WORTH

Type of Work: RECONSTRUCTION -BRIDGE SUPER REPLACEMENT

Route: S28 Length: 0.00 miles

Location: ON S28 WHEELERWOOD, OVER WILLOW CREEK, ON NW S20 T98 R21

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 37'-7 X 28' STEEL I BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	45 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	15,804 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	80 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 06-7872-603

Proposed Contract Period: Late Start Date of 06/06/16 with 45 WORK DAYS

Project(s):

Project No: STP-U-7872(603)--70-06

County: BENTON

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: UNION AVE Length: 0.39 miles

Location: IN THE CITY OF URBANA, ON UNION AVENUE (D-66), FROM WOOD ST  
N 0.39 MILES TO SUNSET ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	511 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	4,871 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 07-2432-612

Proposed Contract Period: Late Start Date of 08/01/16 with 50 WORK DAYS

Project(s):

Project No: TAP-U-2432(612)--8I-07

County: BLACK HAWK

Type of Work: PCC SIDEWALK/TRAIL

Route: RIVER FOREST RD Length: 0.00 miles

Location: IN THE CITY OF EVANSDALE, RIVER FOREST RD. TRAIL: ON TOP OF  
CEDAR RIVER LEVEE IN EVANSDALE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	335 CY
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	593 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	730 CY
2301-1083080	STD/S-F PCC PAV'T, CL M CL 3, 8"	378 SY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	8,902 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	49 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 40-8212-616

Proposed Contract Period: Late Start Date of 06/20/16 with 70 WORK DAYS

Project(s):

Project No: STP-U-8212(616)--70-40

County: HAMILTON

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: EAST 2ND ST Length: 0.68 miles

Location: IN THE CITY OF WEBSTER CITY, EAST SECOND STREET: FROM LYONS  
CREEK TO ALL CULTURES EQUAL BUILDING

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	12,204 CY
2122-5190006	PAVED SHLD, PCC, 6"	2,077 SY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	496 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	12,419 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 46-C046-067

Proposed Contract Period: Late Start Date of 06/20/16 with 70 WORK DAYS

Project(s):

Project No: FM-C046(64)--55-46  
 County: HUMBOLDT  
 Type of Work: PCC OVERLAY - UNBONDED  
 Route: C26 Length: 2.49 miles  
 Location: C26: FROM INTERSECTION OF P63 TO HARDY (P56), HMA OR PCC RESURFACING W/ 4' GRANULAR SHOULDERS

Project No: FM-C046(66)--55-46  
 County: HUMBOLDT  
 Type of Work: PCC OVERLAY - UNBONDED  
 Route: P59 Length: 3.00 miles  
 Location: ON P59, FROM WEBSTER COUNTY LINE TO C48, HMA OR PCC RESURFACING W/ 3' GRANULAR SHOULDERS

Project No: STP-S-C046(67)--5E-46  
 County: HUMBOLDT  
 Type of Work: PCC OVERLAY - UNBONDED  
 Route: C26 Length: 7.16 miles  
 Location: C26: FROM IOWA HIGHWAY 169 TO P63 (STATES AVENUE), HMA OR PCC RESURFACING W/4' GRANULAR SHOULDERS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
FM-C046(64)--55-46		
2310-5151040	PCC OVERLAY, FURN ONLY	3,499 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	30,293 SY
SECTION NO. 0002		
ROADWAY ITEMS		
FM-C046(66)--55-46		
2310-5151040	PCC OVERLAY, FURN ONLY	4,320 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	38,914 SY
SECTION NO. 0003		
ROADWAY ITEMS		
STP-S-C046(67)--5E-46		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	82 CY
2122-5190009	PAVED SHLD, PCC, 9"	422 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	110 SY
2310-5151040	PCC OVERLAY, FURN ONLY	10,518 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	91,100 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 47-0202-146

Proposed Contract Period: No Start Date Specified with 10 WORK DAYS

Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.

Completion Date of 09/01/16

Site 02: SEE SITE NUMBER 02 DESCRIPTION BELOW.

Late Start Date of 07/11/16 with 20 WORK DAYS

Proposal Note:

\*\*\* SITE NUMBER CONTRACT \*\*\*

THIS SITE HAS 10 WORKING DAYS. THIS WILL BE FOR WORK NOT COVERED BY SITE NUMBERS 01 OR 02. THIS WILL BE FOR EROSION CONTROL AND SEEDING.

\*\*\* SITE NUMBER 01 \*\*\*

THIS SITE IS FOR THE COMPLETION OF ALL WORK SO THAT M25, D15, CORY AVE. AND 190TH STREET ARE COMPLETED AND OPEN TO TRAFFIC. THIS INCLUDES COMPLETION OF ALL SAFETY ITEMS NEEDED TO OPEN THE ROADWAY TO TRAFFIC.

\*\*\* SITE NUMBER 02 \*\*\*

THIS SITE IS FOR THE COMPLETION OF ALL WORK ON D15 FROM STATION 1000+00 TO 1004+00 AND COREY AVE FROM STATION 503+00 TO 506+00. NO WORK CAN BEGIN ON THIS SITE PRIOR TO JUNE 6, 2016. THE INTENT IS TO MINIMIZE THE AMOUNT OF ACCESS RESTRICTION TO THE CEMETERY AND TO MINIMIZE THE DISRUPTION OF SCHOOL BUS ROUTES.

Project(s):

Project No: NHSN-020-2(146)--2R-47

County: IDA

Type of Work: PCC PAVEMENT (MISCELLANEOUS)

Route: U.S. 20 Length: 7.96 miles

Location: DETOUR FOR US 20 - CO RD M25, CO RD D15, CORY AVE, 190TH ST, AND US 71

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	480 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	15,999 CY
2301-1033085	STD/S-F PCC PAV'T, CL C CL 3, 8.5"	32,378 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	22,094 SY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	4,423 TON
2303-0033503	HMA (1M ESAL) SURF, 1/2", FRIC L-3	4,326 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	282 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	10 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 57-C057-125

Proposed Contract Period: Approx Start Date of 06/13/16 with 40 WORK DAYS

Project(s):

Project No: STP-S-C057(125)--5E-57

County: LINN

Type of Work: PCC OVERLAY - UNBONDED

Route: W6E Length: 3.24 miles

Location: ON W6E, FROM 0.4 MI SOUTH OF LINN-JOHNSON COUNTY LINE N FOR  
0.8 MI AND FROM ELY CITY LIMITS N 3 MI, AT S13 T82 R07

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	1,094 TON
2310-5151040	PCC OVERLAY, FURN ONLY	19,767 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	72,277 SY

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 73-1332-604

Proposed Contract Period: Late Start Date of 08/29/16 with 40 WORK DAYS

Project(s):

Project No: STP-U-1332(604)--70-73

County: PAGE

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: GLEN MILLER DR Length: 0.30 miles

Location: IN THE CITY OF CLARINDA, GLENN MILLER DR.: FROM E BOUNDARY S  
TREET TO 12TH STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	316 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	6,901 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 78-1642-669

Proposed Contract Period: Late Start Date of 09/12/16 with 30 WORK DAYS

Project(s):

Project No: STP-A-1642(669)--86-78

County: POTTAWATTAMIE

Type of Work: PCC PAVEMENT - REPLACE

Route: US 6 Length: 0.25 miles

Location: IN THE CITY OF COUNCIL BLUFFS, ON E BROADWAY (US 6), FROM FR  
ANK STREET E .25 MILES TO KANESVILLE BLVD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	167 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	2,115 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 85-0155-691

Proposed Contract Period: Late Start Date of 04/04/16 with 140 WORK DAYS

Project(s):

Project No: STP-U-0155(691)--70-85

County: STORY

Type of Work: PCC PAVEMENT - REPLACE

Route: 13TH ST Length: 0.29 miles

Location: IN THE CITY OF AMES, ON 13TH ST, FROM FURMAN AQUATIC CENTER  
EAST .29 MILES TO UNION PACIFIC RAILROAD,

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,402 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	4,223 SY
2404-7775005	REINFORC STEEL, EPOXY COATED	20,622 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 94-0203-172

Proposed Contract Period: Late Start Date of 05/09/16 with 150 WORK DAYS  
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.  
Late Start Date of 05/09/16 with 80 WORK DAYS  
Site 02: SEE SITE NUMBER 02 DESCRIPTION BELOW.  
Late Start Date of 04/10/17 with 70 WORK DAYS

Proposal Note:

\*\*\* SITE NUMBER 01 \*\*\*

THIS SITE IS TO COMPLETE ALL 2016 WORK AS DESCRIBED ON SHEET J.1, THE (174) PROJECT AND THE ADJACENT WEBSTER COUNTY DIVISION 2 WORK. WORKING DAYS SHALL BE SUSPENDED ONCE SITE 01 IS COMPLETE AND TRAFFIC RETURNED TO NORMAL.

SITE NUMBER 01 ALSO HAS A NO EXCUSE ROAD OPENING BONUS AS FOLLOWS:

NO EXCUSE ROAD OPENING BONUS FOR CONTRACT

THE CONTRACTOR WILL BE PAID THE PREDETERMINED AMOUNT SHOWN IN THE PROPOSAL SCHEDULE FOR NO EXCUSE ROAD OPENING BONUS FOR COMPLETING CONSTRUCTION SO THAT ALL LANES OPEN TO NORMAL TRAFFIC BY 11-11-2016. COMPLIANCE REQUIRES THAT ALL SAFETY ITEMS ARE COMPLETED. THIS INCLUDES ITEMS SUCH AS GUARDRAIL, PAINT LINES AND REGULATORY SIGNING. FAILURE TO OPEN US 20 TO TRAFFIC DUE TO WEATHER, CHANGE ORDERS, CHANGE IN QUANTITIES, UTILITY DELAYS OR ANY OTHER DELAYS WILL NOT BE CONSIDERED AS A JUSTIFICATION TO MODIFY THE DATE OR JUSTIFY PAYMENT OF THE BONUS.

\*\*\* SITE NUMBER 02 \*\*\*

THIS SITE IS TO COMPLETE ALL 2017 WORK AS DESCRIBED ON SHEET J.1 PLUS ADJACENT WEBSTER COUNTY DIVISION 2 WORK.

Project(s):

Project No: NHSX-020-3(172)--3H-94

County: WEBSTER

Type of Work: PCC PAVEMENT - REPLACE

Route: U.S. 20 Length: 6.20 miles

Location: CO RD P59 INTERCHANGE TO 0.5 MI W OF CO RD P73 (EB/WB)

Project No: NHSN-020-3(174)--2R-94

County: WEBSTER

Type of Work: MEDIAN CROSSOVER

Route: U.S. 20 Length: 0.00 miles

Location: W OF CO RD P59 TO W JCT IA 17

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

		NHSX-020-3(172)--3H-94	
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW		50,706 CY
2301-1003080	STD/S-F PCC PAV'T, QM-C CL 3, 8"		6,708 SY
2301-1004100	STD/S-F PCC PAV'T, QM-C CL 3I, 10"		190,719 SY
SECTION NO. 0004			
NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT			
2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum	LUMP
SECTION NO. 0006			
ROADWAY ITEMS			
		NHSN-020-3(174)--2R-94	
2102-2625000	EMBANKMENT-IN-PLACE		960 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW		1,380 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 05-(64)

Proposed Contract Period: Late Start Date of 08/22/16 with 35 WORK DAYS

Project(s):

Project No: LFM-(64)--7X-05

County: AUDUBON

Type of Work: HMA RESURFACING

Route: F58 Length: 6.50 miles

Location: ON F58, FROM 300TH ST. SOUTH AND EAST 6.5 MILES TO AUDUBON/C  
ASS COUNTY LINE (350TH ST.)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	855 SY
2303-0031750	HMA (1M ESAL) BASE, 3/4"	15,154 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	10,460 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 05-C005-062

Proposed Contract Period: Late Start Date of 08/29/16 with 30 WORK DAYS

Project(s):

Project No: FM-C005(62)--55-05

County: AUDUBON

Type of Work: HMA RESURFACING

Route: F37 Length: 2.75 miles

Location: ON F37, FROM INTERSECTION OF F37 & GOLDFINCH AVE. EAST AND N  
ORTH 2.75 MILES TO AUDUBON COUNTY HOSPITAL ENTRANCE

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0031750	HMA (1M ESAL) BASE, 3/4"	7,013 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	3,614 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,680 TON

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 07-C007-139

Proposed Contract Period: Late Start Date of 07/05/16 with 60 WORK DAYS

Project(s):

Project No: FM-C007(139)--55-07  
 County: BLACK HAWK  
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING  
 Route: KIMBALL AVENUE Length: 5.50 miles  
 Location: V27 KIMBALL RESURF: FROM EAGLE RD TO WATERLOO LIMIT

Project No: FM-C007(140)--55-07  
 County: BLACK HAWK  
 Type of Work: HMA RESURFACING WITH MILLING  
 Route: RAYMOND ROAD Length: 1.20 miles  
 Location: ON RAYMOND RD. (V49), FROM CONARD RD. NORTH 1.2 MILES TO IA  
 281 (INDEPENDENCE AVE.)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		FM-C007(139)--55-07
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	7,700 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	7,350 TON
SECTION NO. 0002		
ROADWAY ITEMS		
		FM-C007(140)--55-07
2303-0032750	HMA (1M ESAL) INTERMEDIATE, 3/4"	2,175 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	2,000 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 07-2187-231

Proposed Contract Period: Late Start Date of 08/15/16 with 45 WORK DAYS

Project(s):

Project No: NHSN-218-7(231)--2R-07

County: BLACK HAWK

Type of Work: HMA RESURFACING

Route: U.S. 218 Length: 1.58 miles

Location: MITCHELL AVE TO WILLISTON AVE/W 18TH ST (NB/SB)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	3,568 TON
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	3,802 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 14-0715-075

Proposed Contract Period: Late Start Date of 08/22/16 with 40 WORK DAYS

Project(s):

Project No: HSIPX-071-5(75)--3L-14

County: CARROLL

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 71 Length: 12.42 miles

Location: US 30 IN CARROLL TO E. JCT. IA. 175

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	1,830 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 14-1125-616

Proposed Contract Period: Late Start Date of 06/27/16 with 75 WORK DAYS

Project(s):

Project No: STP-U-1125(616)--70-14

County: CARROLL

Type of Work: HMA RESURFACING

Route: HIGH RIDGE ROAD Length: 0.50 miles

Location: IN THE CITY OF CARROLL, HIGH RIDGE ROAD: FROM 12TH ST. TO 18  
TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	514 SY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	1,134 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	1,229 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 15-0831-025

Proposed Contract Period: Late Start Date of 07/11/16 with 50 WORK DAYS

Project(s):

Project No: STPN-000-S(838)--2J-00  
 County: STATEWIDE  
 Type of Work: PCC SIDEWALK/TRAIL  
 Route: VARIOUS INTERSECTION Length: 0.00 miles  
 Location: IN ANITA (ADA - DIST 4)

Project No: STPN-083-1(25)--2J-15  
 County: CASS  
 Type of Work: HMA RESURFACING WITH MILLING  
 Route: IOWA 83 Length: 1.31 miles  
 Location: IN THE CITY OF ANITA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		STPN-000-S(838)--2J-00
2301-1012090	STD/S-F PCC PAV'T, CL A CL 2, 9"	19 SY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	8 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	23 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	23 TON
SECTION NO. 0002		
ROADWAY ITEMS		
		STPN-083-1(25)--2J-15
2303-0031500	HMA (1M ESAL) BASE, 1/2"	646 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	2,454 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	2,908 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 17-4822-632

Proposed Contract Period: Late Start Date of 08/08/16 with 35 WORK DAYS

Project(s):

Project No: STP-E-4822(632)--8V-17

County: CERRO GORDO

Type of Work: HMA SIDEWALK/TRAIL

Route: MONROE AVE. (TRAIL) Length: 1.29 miles

Location: RAY RORICK PARK TO FREDRICK HANFORD PARK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,300 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 20-0692-022

Proposed Contract Period: Late Start Date of 09/06/16 with 25 WORK DAYS

Project(s):

Project No: STPN-069-2(22)--2J-20

County: CLARKE

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 69 Length: 0.00 miles

Location: 1 MI S OF OSCEOLA TO 3 MI N OF OSCEOLA (VARIOUS LOCATIONS)

Project No: STPN-069-1(47)--2J-27

County: DECATUR

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 69 Length: 0.00 miles

Location: MISSOURI TO 0.44 MI N OF THE STATE LINE

Project No: NHSN-034-6(93)--2R-59

County: LUCAS

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 34 Length: 0.00 miles

Location: E OF COURT AVE EAST 0.5 MI NEAR CHARITON (MP 139.70 TO  
MP 140.12)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		STPN-69-2(22)--2J-20
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	167 CY
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	110 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 28-0384-035

Proposed Contract Period: Late Start Date of 04/18/16 with 100 WORK DAYS

Project(s):

Project No: STPN-000-S(843)--2J-00

County: STATEWIDE

Type of Work: PCC SIDEWALK/TRAIL

Route: STATEWIDE Length: 0.00 miles

Location: IN GREELEY (ADA - DIST 6)

Project No: STPN-038-4(35)--2J-28

County: DELAWARE

Type of Work: HMA RESURFACING

Route: IOWA 38 Length: 10.55 miles

Location: FROM CO. RD. D22 N. TO IA. 3

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS		
STPN-038-4(35)--2J-28		
2102-2625000	EMBANKMENT-IN-PLACE	2,711 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	21,600 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	17,300 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	39 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 31-C031-077

Proposed Contract Period: Late Start Date of 08/01/16 with 30 WORK DAYS

Project(s):

Project No: STP-S-C031(77)--5E-31

County: DUBUQUE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: ASBURY ROAD Length: 4.70 miles

Location: ON ASBURY ROAD, FROM FIVE POINTS ROAD WEST 4.7 MILES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0021500	HMA (300K ESAL) BASE, 1/2"	6,352 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	6,127 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 162 Proposal ID: 31-C031-078

Proposed Contract Period: Late Start Date of 06/27/16 with 50 WORK DAYS

Project(s):

Project No: STP-S-C031(78)--5E-31

County: DUBUQUE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: MUD LAKE ROAD Length: 6.80 miles

Location: ON MUD LAKE ROAD/CIRCLE RIDGE ROAD, FROM SHERRILL ROAD NORT  
HERLY 6.8 MILES TO CIRCLE RIDGE ROAD AND ECL OF SHERRILL

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0021500	HMA (300K ESAL) BASE, 1/2"	10,582 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	9,948 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 163 Proposal ID: 38-1751-703

Proposed Contract Period: Late Start Date of 09/26/16 with 20 WORK DAYS

Project(s):

Project No: MP-175-1(703)213--76-38

County: GRUNDY

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 175 Length: 1.20 miles

Location: IN REINBECK FROM WCL TO ECL

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	1,974 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 164 Proposal ID: 39-0041-015

Proposed Contract Period: Late Start Date of 07/25/16 with 55 WORK DAYS

Project(s):

Project No: HSIPX-004-1(15)--3L-39

County: GUTHRIE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: IOWA 4 Length: 10.22 miles

Location: IA 44 TO IA 141

Project No: STPN-004-1(19)--2J-39

County: GUTHRIE

Type of Work: HMA RESURFACING

Route: IOWA 4 Length: 10.22 miles

Location: IA 44 TO IA 141

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		STPN-004-1(19)--23-39
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	500 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	15,561 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	16,057 TON
SECTION NO. 0003		
ROADWAY ITEMS		
		HSIPX-004-1(15)--3L-39
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	4,148 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	4,148 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 165 Proposal ID: 45-C045-077

Proposed Contract Period: Late Start Date of 08/29/16 with 25 WORK DAYS

Project(s):

Project No: FM-C045(77)--55-45

County: HOWARD

Type of Work: HMA PAVEMENT - NEW

Route: A23 Length: 6.00 miles

Location: A23: FROM JADE AVE (V26) TO DALE AVE (V10)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	19,862 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 166 Proposal ID: 55-C055-154

Proposed Contract Period: Late Start Date of 05/23/16 with 90 WORK DAYS

Project(s):

Project No: FM-C055(154)--55-55

County: KOSSUTH

Type of Work: HMA RESURFACING

Route: A-42 Length: 10.24 miles

Location: ON A42, FROM P16 E 10.25 MILES TO US 169

Project No: LFM-RS16(1)--7X-55

County: KOSSUTH

Type of Work: HMA RESURFACING

Route: P-54 Length: 5.00 miles

Location: ON P54, FROM B19 SOUTH 5.0 MILES TO OAK LAKE ENTRANCE

Project No: LFM-RS16(2)--7X-55

County: KOSSUTH

Type of Work: HMA RESURFACING

Route: P-60 Length: 3.00 miles

Location: ON P60, FROM B19 N 3 MI TO B14

Project No: L-RS16(3)--73-55

County: KOSSUTH

Type of Work: HMA RESURFACING

Route: P-66 Length: 2.86 miles

Location: ON P66, S 3 MILES

Project No: L-RS16(4)--73-55

County: KOSSUTH

Type of Work: HMA RESURFACING

Route: SUMMIT AVENUE Length: 0.36 miles

Location: ON SENECA/SUMMIT STREET, FROM US169 EAST AND SOUTH 5 BLOCKS TO KOSSUTH STREET

Item No.	Item Description	Quantity/Unit
-----		
	SECTION NO. 0001 ROADWAY ITEMS	
		FM-C055(154)--55-55
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	29,504 TON
	SECTION NO. 0002 ROADWAY ITEMS	
		LFM-RS16(1)--7X-55
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	11,810 TON
	SECTION NO. 0003 ROADWAY ITEMS	
		LFM-RS16(2)--7X-55
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	6,624 TON
	SECTION NO. 0004 ROADWAY ITEMS	

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	L-RS16(3)--73-55	6,585 TON
	SECTION NO. 0005		
	ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	L-RS16(4)--73-55	937 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 167 Proposal ID: 64-C064-123

Proposed Contract Period: Late Start Date of 08/08/16 with 45 WORK DAYS

Project(s):

Project No: STP-S-C064(123)--5E-64

County: MARSHALL

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: T29 Length: 6.00 miles

Location: ON T29, FROM IA HWY 96 S 6 MILES TO E27 (GARWIN RD), S22 T85  
R17

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0041750	HMA (3M ESAL) BASE, 3/4"	10,985 TON
2303-0043750	HMA (3M ESAL) SURF, 3/4", NO FRIC	10,978 TON
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 168 Proposal ID: 75-0031-094

Proposed Contract Period: Late Start Date of 05/30/16 with 100 WORK DAYS

Project(s):

Project No: BRFN-003-1(89)--39-75  
 County: PLYMOUTH  
 Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX  
 Route: IOWA 3 Length: 0.00 miles  
 Location: OVER DITCH 2.6 MILES W. OF CO. RD. K-42

Project No: STPN-003-1(94)--2J-75  
 County: PLYMOUTH  
 Type of Work: HMA RESURFACING  
 Route: IOWA 3 Length: 8.71 miles  
 Location: S JCT CO RD K22 TO US 75 INTERCHANGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0116; 12' X 12' X 90'-0 REINFORCED CONCRETE BOX		
CULVERT BRFN-0031(89)--39-75		
2403-0100020	STRUCT CONC (RCB CULV)	296 CY
2404-7775000	REINFORC STEEL	46,934 LB
SECTION NO. 0002		
ROADWAY ITEMS		
BRFN-003-1(89)--39-75		
2102-2625000	EMBANKMENT-IN-PLACE	2,474 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	372 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	92 CY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	82 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	86 TON
2303-0033503	HMA (1M ESAL) SURF, 1/2", FRIC L-3	130 TON
SECTION NO. 0003		
ROADWAY ITEMS		
STPN-003-1(94)--2J-75		
2102-2625000	EMBANKMENT-IN-PLACE	581 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	113 TON
2303-0031500	HMA (1M ESAL) BASE, 1/2"	418 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	11,289 TON
2303-0033503	HMA (1M ESAL) SURF, 1/2", FRIC L-3	11,289 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	104 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH
SECTION NO. 0004		
DESIGN NO. 0316; 125'-0 X 26'-0 CONTINUOUS CONCRETE SLAB		
BRIDGE STPN-003-1(94)--2J-75		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	5 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,098 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 169 Proposal ID: 77-C077-211

Proposed Contract Period: Late Start Date of 09/12/16 with 20 WORK DAYS

Project(s):

Project No: STP-S-C077(211)--5E-77

County: POLK

Type of Work: HMA RESURFACING

Route: NE 112 Length: 5.51 miles

Location: ON NE YODER DR/NE 134 AVE, FROM NE 72 ST TO NE 112 ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	10,515 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 170 Proposal ID: 84-C084-150

Proposed Contract Period: Late Start Date of 07/18/16 with 55 WORK DAYS

Project(s):

Project No: STP-S-C084(150)--5E-84  
County: SIOUX

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING  
Route: K18 Length: 4.39 miles  
Location: K-18: FROM STATE HWY #18 WEST OF RV, IA TO SOUTH TO B30

Project No: FM-C084(151)--55-84  
County: SIOUX

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING  
Route: B30 Length: 2.99 miles  
Location: B30: K24 EAST APPROX. 3 MI.

Project No: FM-C084(152)--55-84  
County: SIOUX

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING  
Route: K18 Length: 3.00 miles  
Location: K18: FROM B40 ON K18 S. 3.0 MI. TO B46

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
STP-S-C084(150)--5E-84		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	7,870 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	5,134 TON
SECTION NO. 0002		
ROADWAY ITEMS		
FM-C084(151)--55-84		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	4,996 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,260 TON
SECTION NO. 0003		
ROADWAY ITEMS		
FM-C084(152)--55-84		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	5,273 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,440 TON





IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 172 Proposal ID: 95-C095-063

Proposed Contract Period: Late Start Date of 06/13/16 with 75 WORK DAYS

Project(s):

Project No: LFM-65--7X-95  
County: WINNEBAGO

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING  
Route: R34 Length: 7.12 miles  
Location: ON R34, FROM 90TH AVENUE/490TH STREET E/S 7.116 MILES TO 10  
0TH AVENUE/430TH STREET

Project No: STP-S-C095(63)--5E-95  
County: WINNEBAGO

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING  
Route: A16 Length: 8.92 miles  
Location: A16: FROM KOSSUTH COUNTY EAST TO R34 NORTH

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
STP-S-C095(63)--5E-95		
2303-0031500	HMA (1M ESAL) BASE, 1/2"	10,700 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	10,700 TON
SECTION NO. 0002		
ROADWAY ITEMS		
LFM -65--7X-95		
2303-0031500	HMA (1M ESAL) BASE, 1/2"	8,550 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	8,550 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 173 Proposal ID: 96-0525-041

Proposed Contract Period: Late Start Date of 06/27/16 with 65 WORK DAYS

Project(s):

Project No: NHSN-018-9(110)--2R-22  
 County: CLAYTON  
 Type of Work: HMA PAVED SHOULDER - NEW  
 Route: U.S. 18 Length: 0.00 miles  
 Location: 145TH ST TO ECL OF MARQUETTE

Project No: NHSN-052-5(41)--2R-96  
 County: WINNESHIEK  
 Type of Work: HMA RESURFACING WITH MILLING  
 Route: U.S. 52 Length: 1.75 miles  
 Location: IN THE CITY OF CALMAR ON US 52/IA. 24/IA. 150

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS		
		NHSN-052-5(41)--2R-96
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	39 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	148 SY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	3,307 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	3,513 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 37-1441-713

Proposed Contract Period: Late Start Date of 09/26/16 with 15 WORK DAYS

Project(s):

Project No: MP-144-1(713)18--76-37

County: GREENE

Type of Work: SLURRY SEAL

Route: IOWA 144 Length: 5.00 miles

Location: FROM U.S. 30, NORTH TO JUST NORTH OF E26 IN THE CITY OF DANA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	208 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	18 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 52-3806-279

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE SPRING PATCHING

Late Start Date of 05/09/16 with 30 WORK DAYS

Site 02: TO COMPLETE FALL PATCHING

Approx Start Date of 09/26/16 with 15 WORK DAYS

Project(s):

Project No: IMN-380-6(279)0--0E-52

County: JOHNSON

Type of Work: PCC PATCHING

Route: I-380

Length: 73.16 miles

Location: FROM I-80 N. TO U.S. 218 IN WATERLOO

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	3,687 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	288 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	430 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 52-3806-711

Proposed Contract Period: Late Start Date of 06/20/16 with 20 WORK DAYS

Project(s):

Project No: MPIN-380-6(711)0--0N-52

County: JOHNSON

Type of Work: HMA PAVED SHOULDER - FOG SEAL

Route: I-380 Length: 17.27 miles

Location: I-80 TO 1 MI NORTH OF U.S. 30

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 57-3806-718

Proposed Contract Period: Late Start Date of 08/22/16 with 15 WORK DAYS

Project(s):

Project No: MPIN-380-6(718)21--0N-57

County: LINN

Type of Work: HMA JOINT & CRACK SEALING

Route: I-380 Length: 9.10 miles

Location: ASH PIT IN CEDAR RAPIDS TO APPROX 1.3 MI NORTH OF E34 /  
COUNTY HOME RD INTERCHANGE (NB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 77-1631-707

Proposed Contract Period: Late Start Date of 09/26/16 with 20 WORK DAYS

Project(s):

Project No: MP-163-1(707)1--76-77

County: POLK

Type of Work: PCC PATCHING

Route: IOWA 163 Length: 3.50 miles

Location: IN THE CITY OF DES MOINES FROM THE JCT. WITH U.S. 69  
EAST TO THE ECL

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	127 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	19 EACH

---



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 78-4801-153

Proposed Contract Period: Late Start Date of 08/22/16 with 40 WORK DAYS

Project(s):

Project No: IMN-029-1(92)0--0E-36  
 County: FREMONT  
 Type of Work: PCC PATCHING  
 Route: I-29 Length: 0.01 miles  
 Location: FROM MISSOURI STATE LINE NORTH TO POTTAWATTAMIE COUNTY LINE.

Project No: IMN-480-1(153)0--0E-78  
 County: POTTAWATTAMIE  
 Type of Work: PCC PATCHING  
 Route: I-480 Length: 0.00 miles  
 Location: FROM THE MISSOURI RIVER, EAST TO I-29.

Project No: IMN-680-1(157)0--0E-78  
 County: POTTAWATTAMIE  
 Type of Work: PCC PATCHING  
 Route: I-680 Length: 0.00 miles  
 Location: THE MISSOURI RIVER, EAST TO I-80

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
FREMONT COUNTY IMN-029-1(92)0--0E-36		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	331 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	21 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
POTTAWATTAMIE COUNTY IMN-480-1(153)0--0E-78		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	772 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	86 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
POTTAWATTAMIE COUNTY IMN-680-1(157)0--0E-78		
2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	555 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	53 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 99-0356-121

Proposed Contract Period: Late Start Date of 08/08/16 with 45 WORK DAYS  
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.  
Specified Start Date of 09/06/16 with 20 WORK DAYS

Proposal Note:

\*\*\* SITE NUMBER 01 \*\*\*

THIS SITE IS TO DO THE BRIDGE APPROACH REPAIR FOR BRIDGE #  
1786.6R035, TO REMOVE, REPLACE, AND RESTORE NORMAL TRAFFIC  
FOR THE BRIDGE APPROACH SECTION.

Project(s):

Project No: IMN-035-6(121)150--0E-99

County: WRIGHT

Type of Work: PCC PATCHING

Route: I-35 Length: 0.00 miles

Location: I-35 FROM HAMILTON CO. LINE N. TO MINNESOTA STATE  
LINE

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ROADWAY ITEMS		
2122-5190012	PAVED SHLD, PCC, 12"	89 SY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	150 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	792 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	60 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 12-0147-038

Proposed Contract Period: Late Start Date of 07/18/16 with 20 WORK DAYS

Proposal Note:

\*\*\* WORK RESTRICTION \*\*\*

THE CONTRACTOR WILL NOT BE ALLOWED TO START CONSTRUCTION  
WORK ON THIS PROJECT UNTIL MAY 31, 2016.

Project(s):

Project No: STPN-014-7(38)--2J-12

County: BUTLER

Type of Work: PIPE CULVERTS

Route: IOWA 14 Length: 0.00 miles

Location: BEAVER CREEK OVERFLOW CHANNEL N OF PARKERSBURG

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	500 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	10 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	100 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 25-0803-208

Proposed Contract Period: Late Start Date of 10/03/16 with 10 WORK DAYS

Project(s):

Project No: IMN-080-3(208)116--0E-25

County: DALLAS

Type of Work: PIPE CULVERT / FLUME

Route: I-80 Length: 0.00 miles

Location: APPROX 0.7 MI W OF CO RD R22 (EB)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,500 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 27-C027-061

Proposed Contract Period: Late Start Date of 08/15/16 with 55 WORK DAYS

Proposal Note:

Project(s):

Project No: ER-C027(61)--58-27

County: DECATUR

Type of Work: SLIDE REPAIR

Route: MULTIPLE ROUTES Length: 0.08 miles

Location: ON VARIOUS MAJOR COLLECTORS COUNTY-WIDE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 57-C057-127

Proposed Contract Period: Late Start Date of 08/22/16 with 40 WORK DAYS

Project(s):

Project No: FM-C057(127)--55-57

County: LINN

Type of Work: GRADING

Route: E45

Length: 3.58 miles

Location: ON SECRIST RD, FROM CITY OF MARION TO CRYSTAL CREEK RD, AT S  
7 T83 R05

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	22,773 CY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	9 CY
2403-0100020	STRUCT CONC (RCB CULV)	61 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	12,922 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 91-C091-104

Proposed Contract Period: Late Start Date of 04/18/16 with 10 WORK DAYS

Project(s):

Project No: FM-C091(104)--55-91

County: WARREN

Type of Work: GRANULAR SURFACING OF ROADWAY

Route: VARIOUS ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS THROUGHOUT COUNTY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 91-0653-080

Proposed Contract Period: Late Start Date of 04/18/16 with 60 WORK DAYS

Proposal Note:

Project(s):

Project No: ER-069-1(45)--28-27

County: DECATUR

Type of Work: REVETMENT

Route: U.S. 69 Length: 0.00 miles

Location: DICKERSONS BRANCH 1.1 MI SOUTH OF J66

Project No: ER-065-3(80)--28-91

County: WARREN

Type of Work: SLIDE REPAIR

Route: U.S. 65 Length: 0.00 miles

Location: 2.4 MI NORTH OF SOUTH JCT U.S. 69

Project No: ER-069-3(20)--28-91

County: WARREN

Type of Work: SLIDE REPAIR

Route: U.S. 69 Length: 0.00 miles

Location: 1.6 MI NORTH OF CLARKE CO LINE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 00-000S-801

Proposed Contract Period: Late Start Date of 10/10/16 with 15 WORK DAYS

Project(s):

Project No: NHSN-000-S(801)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS STATEWIDE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 00-000S-822

Proposed Contract Period: Late Start Date of 06/06/16 with 110 WORK DAYS

Project(s):

Project No: NHSN-000-S(822)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 5

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 85-0355-116

Proposed Contract Period: Late Start Date of 09/12/16 with 30 WORK DAYS

Project(s):

Project No: IMN-035-5(116)114--0E-85

County: STORY

Type of Work: LIGHTING

Route: I-35 Length: 0.00 miles

Location: I-35 & E 13TH ST INTERCHANGE (AMES)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 77-0354-235

Proposed Contract Period: Approx Start Date of 05/30/16 with 15 WORK DAYS

Project(s):

Project No: IMN-035-4(235)87--0E-77

County: POLK

Type of Work: SALVAGE AND REMOVAL

Route: I-35 Length: 0.00 miles

Location: PARCEL 9, 4900 NE 22ND ST, DES MOINES

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 402 Proposal ID: 82-0741-263

Proposed Contract Period: Approx Start Date of 05/30/16 with 15 WORK DAYS

Project(s):

Project No: IMN-074-1(263)4--0E-82

County: SCOTT

Type of Work: SALVAGE AND REMOVAL

Route: I-74 Length: 0.00 miles

Location: PARCEL 404, 1125 FAIRLANE DR, BETTENDORF

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 451 Proposal ID: 82-0952-603

Proposed Contract Period: Late Start Date of 08/29/16 with 30 WORK DAYS

Project(s):

Project No: EDP-0952(603)--7Y-82

County: SCOTT

Type of Work: RECREATIONAL TRAIL

Route: REC TRAIL Length: 11.00 miles

Location: IN THE CITY OF BUFFALO, MRT: FROM UTAH AVE TO WILD CAT DEN S  
TATE PARK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	923 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	771 CY
2511-0301600	RECREATIONAL TRAIL, HMA, 6"	4,660 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	123 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 601 Proposal ID: 03-0099-065

Proposed Contract Period: Late Start Date of 05/09/16 with 15 WORK DAYS

Project(s):

Project No: BRFN-009-9(65)--39-03

County: ALLAMAKEE

Type of Work: BRIDGE CLEANING

Route: IOWA 9 Length: 0.00 miles

Location: MISSISSIPPI RIVER (BLACK HAWK) BRIDGE IN  
LANSING

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 602 Proposal ID: 22-0189-100

Proposed Contract Period: Late Start Date of 05/09/16 with 15 WORK DAYS

Project(s):

Project No: BRFN-018-9(100)--39-22

County: CLAYTON

Type of Work: BRIDGE CLEANING

Route: U.S. 18 Length: 0.00 miles

Location: OVER THE MISSISSIPPI RIVER IN MARQUETTE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: March 15, 2016 10:00 A.M.

Proposed Bid Order: 603 Proposal ID: 70-0929-140

Proposed Contract Period: Late Start Date of 05/09/16 with 15 WORK DAYS

Project(s):

Project No: BRFN-092-9(140)--39-70

County: MUSCATINE

Type of Work: BRIDGE CLEANING

Route: IOWA 92 Length: 0.00 miles

Location: OVER THE MISSISSIPPI RIVER IN MUSCATINE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



