

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: March 15, 2016
Date of Addendum: March 8, 2016

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
168	75-0031-094	HMA RESURFACING	PLYMOUTH	BRFN-003-1(89)--39-75 STPN-003-1(94)--2J-75	15MAR168.A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0610 2212-5070310 PATCHES, FULL-DEPTH REPAIR:

From: 1208.3 SY

To: 1051.5 SY

Change Proposal Line No. 0620 2212-5070330 PATCHES BY COUNT (REPAIR):

From: 102.0 EACH

To: 86.0 EACH

Change Proposal Line No. 0910 2529-5070110 PATCHES, FULL-DEPTH FINISH, BY AREA:

From: 104.5 SY

To: 261.3 SY

Change Proposal Line No. 0920 2529-5070120 PATCHES, FULL-DEPTH FINISH, BY COUNT:

From: 4 EACH

To: 20 EACH

If the above changes are not made, they will be made as shown here.

Make the following changes to the STPN-003-1(94)--2J-75 plan.

On sheet C.4, make the following changes to Tab 102-6C Full-Depth Patches:

Change the following Patches from Repair Patches to Finish Patches:

STA 121+30

STA 123+75

STA 177+30

STA 179+30

STA 206+60

STA 209+30

STA 241+05

STA 244+55

Change the Total PATCHES BY COUNT (REPAIR):

From: 102 EA

To: 86 EA

Change the Total PATCHES, FULL-DEPTH REPAIR:

From: 1208.3 SY

To: 1051.5 SY

Change the Total PATCHES, FULL-DEPTH FINISH, BY COUNT:

From: 4 EA

To: 20 EA

Change the Total PATCHES, FULL-DEPTH FINISH, BY AREA:

From: 104.5 SY

To: 261.3 SY