

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: March 15, 2016  
Date of Addendum: March 8, 2016

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
167	64-C064-123	HMA RESURFACING/COLD IN-PLACE RECYCLING	MARSHALL	STP-S-C064(123)--5E-64	15MAR167.A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Delete Proposal Line No. 0060 2301-9091000 RUMBLE STRIP PANEL (PCC SURFACE)

Change Proposal Line No. 0200:

From: 2529-8174010 SUBBASE (PATCHES)

To: 2529-5070110 PATCHES, FULL-DEPTH FINISH, BY AREA

If the above changes are not made, they will be made as shown here.

Add the following Estimate Reference Information for the new item above:

Each Patch will be 46.67 SY (30'long x 14'wide). "C" joints cut on 10' intervals. The depth of the full depth patch will be 9"

Make the following change to the plans:

Add PV-101 to Standard Road Plans tab on Sheet1.