

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: March 15, 2016
Date of Addendum: February 24, 2016

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
003	21-C021-132	RCB CULVERT REPLACEMENT - SINGLE BOX	CLAY	BROS-C021(132)--5F-21	15MAR003.A01

Make the following change to plan sheet 2 of 5:

Replace General Note #12 with the following;

Traffic Control : This item includes closing of the road and signing the detour. The detour is 1 mile North, 1 mile East and 1 mile South. Clay County will furnish any street signs needed. Contractor responsible for all other signs