

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: March 15, 2016
Date of Addendum: February 25, 2016

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
110	94-0203-172	PCC PAVEMENT - REPLACE	WEBSTER	NHSX-020-3(172)--3H-94 NHSN-020-3(174)--2R-94	15MAR110.A02

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0010 2102-0425071 SPECIAL BACKFILL:

From: 17,203.500 CY

To: 15,330.900 CY

Change Proposal Line No. 0070 2121-7425010 GRANULAR SHOULDERS, TYPE A:

From: 17,086.900 TON

To: 13,925.100 TON

Change Proposal Line No. 0440 2122-5500060 PAVED SHOULDER, HOT MIX ASPHALT MIXTURE, 6 IN.:

From: 90,326.900 SY

To: 81,201.900 SY

Change Proposal Line No. 0480 2122-5190006 PAVED SHOULDER, P.C. CONCRETE , 6 IN.:

From: 90,326.900 SY

To: 81,201.900 SY

If the above changes are not made, they will be made as shown here.

Make the following change to the plan.

NHSX-20-3(172)--3H-94

Replace SHEET C.10 with the attached SHEET C.10

