

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 06-1502-015

Proposed Contract Period: Late Start Date of 07/25/16 with 60 WORK DAYS

Project(s):

Project No: BRFN-150-2(15)--39-06

County: BENTON

Type of Work: RECONSTRUCTION - BRIDGE DECK REPLACEMENT

Route: IOWA 150 Length: 0.00 miles

Location: IA 150 OVER CEDAR RIVER OVERFLOW
0.1 MI. S. OF JCT. SR E16

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 315; REPAIRS TO A 643'-0 X 30' CONTINUOUS WELDED GIRDER BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	275 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	117,980 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	34 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 25-5970-615

Proposed Contract Period: Late Start Date of 08/08/16 with 55 WORK DAYS

Project(s):

Project No: BRM-5970(615)--8N-25

County: DALLAS

Type of Work: BRIDGE REPLACEMENT - CCS

Route: WILLIS AVE Length: 0.00 miles

Location: IN THE CITY OF PERRY, WILLIS AVENUE BRIDGE OVER FROG CREEK
(BRIDGE # 503845)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	595 CY
SECTION NO. 0002		
ITEMS FOR A 48'0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	245 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	49,674 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 46-C046-061

Proposed Contract Period: Late Start Date of 08/29/16 with 30 WORK DAYS

Project(s):

Project No: BROS-C046(61)--8J-46

County: HUMBOLDT

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: 110TH STREET Length: 0.00 miles

Location: ON 110TH ST BETWEEN OAK AND OHIO AVENUE, 0.64 MI E OF
NW CORNER OF SEC 8, T93N, R28W, HUMBOLT TWP.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 52-3715-652

Proposed Contract Period: Late Start Date of 05/31/16 with 240 WORK DAYS

Proposal Note:

*** INCENTIVE/DISINCENTIVE ***

SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:

SITE NUMBER 01:

85 CLOSURE DAYS/CALENDAR DAYS, I/D RATE \$5,000.00 PER DAY

SITE NUMBER 02:

10 CLOSURE DAYS/CALENDAR DAYS, I/D RATE \$5,000.00 PER DAY

SITE NUMBER 03:

5 CLOSURE DAYS/CALENDAR DAYS, I/D RATE \$5,000.00 PER DAY

SITE NUMBER 04:

60 CLOSURE DAYS/CALENDAR DAYS, I/D RATE \$5,000.00 PER DAY

THERE IS A MAXIMUM INCENTIVE OF \$50,000.00 FOR SITE 01.
THERE IS NO MAXIMUM DISINCENTIVE FOR SITE 01.THERE ARE NO
MAXIMUM INCENTIVE OR DISINCENTIVE (LIQUIDATED
DAMAGES) AMOUNTS FOR SITES 02, 03. AND 04. THE
INCENTIVE/DISINCENTIVE AMOUNT WILL BE PAID/COLLECTED BY THE
CONTRACTING AUTHORITY UPON COMPLETION OF THE CRITICAL
CLOSURE ACTIVITY.

SITE 01 CRITICAL CLOSURE ACTIVITY

INCLUDES COMPLETION OF ALL CONTRACT ITEMS NEEDED TO OPEN
PARK ROAD TO VEHICLES AND PEDESTRIANS.

SITE 02 CRITICAL CLOSURE ACTIVITY

INCLUDES COMPLETION OF SANITARY SEWER AND WATER INSTALLATION
NEEDED TO OPEN DUBUQUE STREET TO TRAFFIC.

SITE 03 CRITICAL CLOSURE ACTIVITY

COMPLETION OF SANITARY SEWER NEEDED TO OPEN DUBUQUE STREET
TO TRAFFIC.

SITE 04 CRITICAL CLOSURE ACTIVITY

WHEN PARK ROAD IS CLOSED AND THE DETOUR IS IN EFFECT.

Project(s):

Project No: HDP-3715(652)--71-52

County: JOHNSON

Type of Work: BRIDGE REPLACEMENT - OTHER

Route: DUBUQUE ST Length: 0.66 miles

Location: DUBUQUE ST: DUBUQUE ST. FROM FOSTER RD. TO CHURCH STREET, AN
D PARK RD FROM DUBUQUE ST TO HOLT AVE

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	138,020 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	23,956 CY
2301-1003090	STD/S-F PCC PAV'T, QM-C CL 3, 9"	14,901 SY
2301-1003100	STD/S-F PCC PAV'T, QM-C CL 3, 10"	27,749 SY
2403-0100020	STRUCT CONC (RCB CULV)	115 CY
2404-7775000	REINFORC STEEL	28,233 LB
2511-0302800	RECREATIONAL TRAIL, PCC, 8"	5,025 SY
SECTION NO. 0002		
ITEMS FOR A 443'-6 X 97'-0 PARTIAL THRU ARCH BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	402 CY
2403-0100030	STRUCT CONC 4500 PSI OR GREATER	2,875 CY
2404-7775000	REINFORC STEEL	619,747 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	994,059 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 54-C054-103

Proposed Contract Period: Late Start Date of 08/08/16 with 60 WORK DAYS

Project(s):

Project No: BROS-C054(103)--5F-54

County: KEOKUK

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 195TH ST Length: 0.10 miles

Location: ON 195TH ST, OVER COAL CREEK, AT S23 T76 R13

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	759 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	472 CY
2403-0100010	STRUCT CONC (BRIDGE)	188 CY
2404-7775000	REINFORC STEEL	49,177 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 55-C055-153

Proposed Contract Period: Late Start Date of 07/11/16 with 70 WORK DAYS

Project(s):

Project No: BROS-C055(153)--5F-55

County: KOSSUTH

Type of Work: BRIDGE REPLACEMENT - CCS

Route: P-30 Length: 0.00 miles

Location: P-30: W. LINE 33, BURT TWP. OVER CALAMUS CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	213 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	52,246 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 57-0016-033

Proposed Contract Period: Late Start Date of 06/13/16 with 20 WORK DAYS

Proposal Note:

*** INCENTIVE/DISINCENTIVE ***
SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:

SITE NUMBER 01:
10 CLOSURE DAYS/CALENDAR DAYS, I/D RATE \$5,000.00 PER DAY

THERE ARE NO MAXIMUM INCENTIVE OR DISINCENTIVE (LIQUIDATED
DAMAGES) AMOUNTS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE
PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION
OF THE CRITICAL CLOSURE ACTIVITY.

CRITICAL CLOSURE ACTIVITY
WHEN IA. 1 IS CLOSED AND THE DETOUR IS IN EFFECT.

Project(s):

Project No: NHSN-001-6(33)--2R-57
County: LINN
Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
Route: IOWA 1 Length: 0.00 miles
Location: IA 1 OVER EAST ABBE CREEK
1 MI N OF MT VERNON

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,166 CY
2303-0041500	HMA (3M ESAL) BASE, 1/2"	79 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	26 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	66 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 62-C062-090

Proposed Contract Period: Late Start Date of 07/25/16 with 70 WORK DAYS

Project(s):

Project No: BRS-C062(90)--60-62

County: MAHASKA

Type of Work: RCB CULVERT NEW - TWIN BOX

Route: G63 Length: 0.20 miles

Location: ON G63, OVER DRAINAGE, S13 T74 R15 W. OF CEDAR

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A TWIN 12 X 12 X 58 REINFORCED CONCRETE BOX		
CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,022 CY
2403-0100020	STRUCT CONC (RCB CULV)	369 CY
2404-7775000	REINFORC STEEL	53,670 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 68-C068-073

Proposed Contract Period: Late Start Date of 09/12/16 with 65 WORK DAYS

Project(s):

Project No: BROS-C068(73)--5F-68

County: MONROE

Type of Work: BRIDGE REPLACEMENT - CCS

Route: T55 Length: 0.10 miles

Location: ON T55, 720TH AVE, OVER WHITE ASH BRANCH CREEK, FROM 172ND P
LACE NORTH APPROX 125 FEET TO SAID BRIDGE, AT S10 T72 R16

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	410 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	550 CY
2403-0100010	STRUCT CONC (BRIDGE)	163 CY
2404-7775000	REINFORC STEEL	43,245 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 83-C083-057

Proposed Contract Period: Late Start Date of 06/27/16 with 80 WORK DAYS

Project(s):

Project No: BROS-C083(57)--5F-83

County: SHELBY

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: 1800TH ST Length: 0.10 miles

Location: 1800TH STREET: IA. 191 /1800TH SREET W 0.1 MI

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 188'-10 X 24' PRECAST PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	550 CY
2403-0100010	STRUCT CONC (BRIDGE)	240 CY
2404-7775000	REINFORC STEEL	59,277 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 86-C086-088

Proposed Contract Period: Late Start Date of 05/23/16 with 115 WORK DAYS

Project(s):

Project No: BROS-C086(88)--8J-86

County: TAMA

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 280TH ST Length: 0.05 miles

Location: 280TH ST.: FROM 285TH ST. TO II AVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 130'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	6,665 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	12,425 CY
2403-0100010	STRUCT CONC (BRIDGE)	331 CY
2404-7775000	REINFORC STEEL	76,830 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 91-C091-100

Proposed Contract Period: Late Start Date of 08/08/16 with 65 WORK DAYS

Project(s):

Project No: BROS-C091(100)--5F-91

County: WARREN

Type of Work: RCB CULVERT NEW - TWIN BOX

Route: G62 Length: 0.20 miles

Location: ON G62/ROOSEVELT ST. AT 230TH AVE., OVER FLANK CREEK, AT, W
0.1, AT SW S2 T74 R22

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A 12'-0 X 12'-0 X 70'-0 TWIN REINFORCED CONCRETE BOX CULVERT		
2102-2625000	EMBANKMENT-IN-PLACE	1,867 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	408 CY
2403-0100020	STRUCT CONC (RCB CULV)	435 CY
2404-7775000	REINFORC STEEL	62,093 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 96-C096-130

Proposed Contract Period: Late Start Date of 06/13/16 with 85 WORK DAYS

Project(s):

Project No: BROS-C096(130)--8J-96

County: WINNESHIEK

Type of Work: BRIDGE REPLACEMENT - CCS

Route: BR185 Length: 0.00 miles

Location: BR#185: OVER UNNAMED CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90'-0 X 24' CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	786 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	185 CY
2403-0100010	STRUCT CONC (BRIDGE)	164 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	43,644 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 97-C097-128

Proposed Contract Period: Late Start Date of 06/13/16 with 85 WORK DAYS

Project(s):

Project No: BRS-C097(128)--60-97

County: WOODBURY

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: K49 Length: 0.00 miles

Location: K-49: FROM 130TH STREET TO 140TH STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90'-0 X 30'-6 PRETENSIONED PRESTRESSD CONCRETE		
BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	678 CY
2301-1032090	STD/S-F PCC PAV'T, CL C CL 2, 9"	1,056 SY
2403-0100010	STRUCT CONC (BRIDGE)	173 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	42,065 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 07-2432-613

Proposed Contract Period: Late Start Date of 06/06/16 with 90 WORK DAYS

Project(s):

Project No: STP-U-2432(613)--70-07

County: BLACK HAWK

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: RIVER FOREST ROAD Length: 0.77 miles

Location: IN THE CITY OF EVANSDALE, RIVER FOREST RD: FROM LAFAYETTE RD
TO CENTRAL AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2624980	CONTRACTOR FURNISH SELECT TREATMENT	1,000 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	7,972 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	16,702 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	125 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	371 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	10 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 16-0382-037

Proposed Contract Period: Late Start Date of 07/11/16 with 65 WORK DAYS

Site 01: A + B RAILROAD FLAGGERS

Cost Plus Time Site (A + B). Road User Cost per Day: \$ 1,300.00

Project(s):

Project No: STP-038-2(37)--2C-16

County: CEDAR

Type of Work: PCC PAVEMENT - REPLACE

Route: IOWA 38 Length: 0.75 miles

Location: W JCT US 30 TO NCL STANWOOD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	7,088 CY
2122-5190007	PAVED SHLD, PCC, 7"	1,808 SY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	13,784 SY
2303-0021500	HMA (300K ESAL) BASE, 1/2"	163 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	163 TON
2303-0051500	HMA (10M ESAL) BASE, 1/2"	9 TON
2303-0053500	HMA (10M ESAL) SURF, 1/2", NO FRIC	9 TON
2403-0100000	STRUCT CONC (MISCELLANEOUS)	5 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	4,335 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 22-2835-601

Proposed Contract Period: Late Start Date of 08/15/16 with 40 WORK DAYS

Project(s):

Project No: STP-U-2835(601)--70-22

County: CLAYTON

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: VAN BUREN ST (C17) Length: 0.30 miles

Location: IN THE CITY OF GARNAVILLO, VAN BUREN ST.: FROM HWY 52 TO
500 FEET EAST OF ROOSEVELT ST 0.3 MILES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	4,725 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 34-C034-094

Proposed Contract Period: Late Start Date of 08/01/16 with 50 WORK DAYS

Project(s):

Project No: FM-C034(94)--55-34

County: FLOYD

Type of Work: PCC OVERLAY - UNBONDED

Route: T18 Length: 5.49 miles

Location: ON T18, FROM 270TH STREET (B60) TO 215TH STREET(B47), AT S3
T94 R18

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2310-5151040	PCC OVERLAY, FURN ONLY	13,585 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	70,356 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 57-1187-776

Proposed Contract Period: Late Start Date of 05/23/16 with 110 WORK DAYS

Project(s):

Project No: TAP-U-1187(776)--8I-57

County: LINN

Type of Work: PCC SIDEWALK/TRAIL

Route: EDGEWOOD ROAD TRAIL Length: 1.25 miles

Location: IN THE CITY OF CEDAR RAPIDS ON EDGEWOOD ROAD NW, FROM O AVE
NW TO ELLIS BLVD. NW

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	16,569 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	600 SY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	637 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	25 CY
2404-7775000	REINFORC STEEL	1,375 LB
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	7,040 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 62-5780-613

Proposed Contract Period: Late Start Date of 09/19/16 with 30 WORK DAYS

Project(s):

Project No: TAP-U-5780(613)--8I-62

County: MAHASKA

Type of Work: PCC SIDEWALK/TRAIL

Route: D AVENUE TRAIL Length: 0.00 miles

Location: SIDEWALKS: GREEN ST-PELLA AV TO ORCHARD AV, L ST-D AV TO GREEN ST, D AV-1012 D AV TO PELLA AV

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	180 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 71-6240-602

Proposed Contract Period: Late Start Date of 08/15/16 with 40 WORK DAYS

Project(s):

Project No: STP-U-6240(602)--70-71

County: OBRIEN

Type of Work: PCC PAVEMENT - REPLACE

Route: 3RD ST SW Length: 0.40 miles

Location: IN THE CITY OF PRIMGHAR, 3RD ST. SW: FROM INT. US 59 WEST .5
MILES TO ABANDONED RAILWAY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,300 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	5,805 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	189 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	9 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 77-8260-633

Proposed Contract Period: Late Start Date of 08/01/16 with 55 WORK DAYS

Project(s):

Project No: STP-U-8260(633)--70-77

County: POLK

Type of Work: PCC SIDEWALK/TRAIL

Route: TRAIL Length: 0.50 miles

Location: SOUTHWEST CONNECTOR PHASE 4 - TRAIL PROJECT, ALONG PINE AVE
FROM VETERENS PARKWAY TO GREAT WESTERN TRAIL

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	7,507 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	650 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	3,375 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 77-8260-641

Proposed Contract Period: Late Start Date of 05/23/16 with 120 WORK DAYS

Site 01: TO COMPLETE STAGE 1, REFER TO PLAN SHEET NUMBER J.1.

Completion Date of 09/16/16

Site 03: TO COMPLETE STAGE 1B, REFER TO PLAN SHEET NUMBER J.1.

Completion Date of 09/16/16

Site 04: TO COMPLETE STAGE 2, REFER TO PLAN SHEET NUMBER J.1.

Completion Date of 11/15/16

Project(s):

Project No: STP-U-8260(641)--70-77

County: POLK

Type of Work: PCC PAVEMENT WIDENING

Route: 50TH ST Length: 0.85 miles

Location: ON SOUTH 50TH STREET, FROM E.P. TRUE PARKWAY TO MILLS CIVIC PARKWAY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2624980	CONTRACTOR FURNISH SELECT TREATMENT	500 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	17,144 CY
2301-1003080	STD/S-F PCC PAV'T, QM-C CL 3, 8"	18,970 SY
2301-1033060	STD/S-F PCC PAV'T, CL C CL 3, 6"	2,514 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	1,989 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,424 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	1,050 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	46 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 78-0801-459

Proposed Contract Period: Completion Date of 07/01/18
Site 02: TO COMPLETE STAGE 5 - TRAFFIC
Completion Date of 11/15/17
Site 03: TO COMPLETE STAGE 6 - TRAFFIC
Completion Date of 05/01/18

Proposal Note:

*** INCENTIVE/DISINCENTIVE ***

SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:

SITE NUMBER 01:

60 CLOSURE DAYS/CALENDAR DAYS, I/D RATE \$6,000.00 PER DAY

THERE ARE NO MAXIMUM INCENTIVE OR DISINCENTIVE (LIQUIDATED
DAMAGES) AMOUNTS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE
PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION
OF THE CRITICAL CLOSURE ACTIVITY.

CRITICAL CLOSURE ACTIVITY

WHEN THE SOUTH EXPRESSWAY LOOP 'A' IS CLOSED.

SITE 01

STAGE 4 TRAFFIC:

1. MAINTAIN EXISTING WB I-80 TRAFFIC.
2. SOUTH EXPRESSWAY LOOP 'A' TO CLOSE 60 DAYS PRIOR TO
OPENING OF NEW I-80 WB BRIDGE OVER SOUTH EXPRESSWAY AND I-29
NB BRIDGE OVER SOUTH EXPRESSWAY. CLOSURE SHALL ALSO BE
COORDINATED WITH THE COMPLETION OF RELATED WORK IN PROJECT
IM-NHS-80-1(374)4--03-78, WHICH INCLUDES THE OPENING OF THE
NEW I-80 WB VIADUCT AND RAMP A.

SITE 02

STAGE 5 TRAFFIC:

1. COORDINATE TRAFFIC SHIFT TO NEW I-80 WB LANES WITH
PROJECT IM-NHS-80-1(374)4--03-78.
2. OPEN SOUTH EXPRESSWAY LOOP 'A' FROM RAMP A/I-80 WB
3. SHIFT I-80 WB TRAFFIC TO I-29 NB LANES USING DETOUR
309500.
4. SOUTH EXPRESSWAY LOOP A REMAINS CLOSED TO I-29 NB TRAFFIC

SITE 03

STAGE 6 TRAFFIC:

1. SHIFT I-29 NB TRAFFIC TO DETOUR 301300
2. OPEN SOUTH EXPRESSWAY LOOP A TO I-29 NB TRAFFIC

Project(s):

Project No: IM-NHS-080-1(371)3--03-78
County: POTTAWATTAMIE

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Type of Work: BRIDGE NEW - PPCB
Route: I-80 Length: 0.00 miles
Location: I-29 NB OVER IA 192 (S. EXPRESSWAY)

Project No: IM-NHS-080-1(384)4--03-78
County: POTTAWATTAMIE

Type of Work: BRIDGE REPLACEMENT - PPCB
Route: I-80 Length: 0.00 miles
Location: I-80 W.B. OVER IA 192 (S. EXPRESSWAY)

Project No: IM-NHS-080-1(459)3--03-78
County: POTTAWATTAMIE

Type of Work: PCC PAVEMENT - GRADE AND NEW
Route: I-80 Length: 0.00 miles
Location: I-29/80 FROM E OF INDIAN CREEK TO E OF S EXPRESSWAY (NB/WB)

Project No: IM-NHS-080-1(460)3--03-78
County: POTTAWATTAMIE

Type of Work: TRAFFIC SIGNS
Route: I-80 Length: 0.00 miles
Location: I-29/80 FROM E OF INDIAN CREEK TO E OF S EXPRESSWAY (NB/WB)

Project No: IM-NHS-080-1(461)3--03-78
County: POTTAWATTAMIE

Type of Work: LIGHTING
Route: I-80 Length: 0.00 miles
Location: I-29/80 FROM E OF INDIAN CREEK TO E OF S EXPRESSWAY (NB/WB)

Project No: NHSN-192-1(24)--2R-78
County: POTTAWATTAMIE

Type of Work: PCC PAVEMENT - GRADE AND NEW
Route: IOWA 192 Length: 0.00 miles
Location: 23RD AVE INTERSECTION AND RELOCATION OF 29TH AVE
IN COUNCIL BLUFFS

Project No: NHSN-192-1(25)--2R-78
County: POTTAWATTAMIE

Type of Work: TRAFFIC SIGNALS
Route: IOWA 192 Length: 0.00 miles
Location: 23RD AVE INTERSECTION IN COUNCIL BLUFFS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0916; 289'0 X VAR PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE IM-NHS-080-1(371)3--03-78		
2403-0100010	STRUCT CONC (BRIDGE)	310 CY
2404-7775000	REINFORC STEEL	147,351 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	341,229 LB
SECTION NO. 0004		
DESIGN NO. 1016; 289'-0 X 72'-0 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE IM-NHS-080-1(384)4--03-78		
2403-0100010	STRUCT CONC (BRIDGE)	238 CY
2404-7775000	REINFORC STEEL	115,860 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0004
 DESIGN NO. 1016; 289'-0 X 72'-0 PRETENSIONED PRESTRESSED
 CONCRETE BEAM BRIDGE IM-NHS-080-1(384)4--03-78

2404-7775005	REINFORC STEEL, EPOXY COATED	274,447 LB
--------------	------------------------------	------------

SECTION NO. 0007
 ROADWAY ITEMS
 IM-NHS-080-1(459)4--03-78

2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	52,840 CY
2122-5190006	PAVED SHLD, PCC, 6"	41 SY
2122-5190115	PAVED SHLD, PCC, 11.5"	11,652 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	1,109 SY
2301-1034115	STD/S-F PCC PAV'T, CL C CL 3I, 11.5"	23,254 SY

SECTION NO. 0008
 ALTERNATE 'AA' OPTION1: PCC SHOULDER
 BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (459)

2122-5190007	PAVED SHLD, PCC, 7"	712 SY
--------------	---------------------	--------

SECTION NO. 0012
 SIGNING ITEMS
 IM-NHS-080-1(460)3--03-78

2403-0100000	STRUCT CONC (MISCELLANEOUS)	36 CY
2404-7775000	REINFORC STEEL	14,193 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	4,418 LB

SECTION NO. 0014
 LIGHTING ITEMS
 IM-NHS-080-1(461)3--03-78

2403-0100000	STRUCT CONC (MISCELLANEOUS)	28 CY
2404-7775000	REINFORC STEEL	4,407 LB

SECTION NO. 0017
 ROADWAY ITEMS
 NHSN-192-1(24)-2R-78

2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	7,434 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	5,127 SY

SECTION NO. 0018
 ALTERNATE 'BB' OPTION 1: PCC SHOULDER
 BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (24)

2122-5190007	PAVED SHLD, PCC, 7"	637 SY
--------------	---------------------	--------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 111 Proposal ID: 97-C097-127

Proposed Contract Period: Late Start Date of 07/18/16 with 40 WORK DAYS

Project(s):

Project No: STP-S-C097(127)--5E-97

County: WOODBURY

Type of Work: PCC OVERLAY - BONDED

Route: K45 Length: 0.80 miles

Location: POPLAR ST: FROM I-29 INTERCHANGE TO K45 INTERSECTION

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,446 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	12,234 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 06-1502-016

Proposed Contract Period: Late Start Date of 08/22/16 with 30 WORK DAYS

Project(s):

Project No: NHSN-150-2(16)--2R-06

County: BENTON

Type of Work: HMA PAVED SHOULDER - NEW

Route: IOWA 150 Length: 2.97 miles

Location: I-380 TO CO RD D62

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,600 CY
2303-0131500	HMA (1M ESAL) BASE, 1/2"	600 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 18-0071-006

Proposed Contract Period: Late Start Date of 05/23/16 with 105 WORK DAYS

Project(s):

Project No: STPN-007-1(6)--2J-18

County: CHEROKEE

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: IOWA 7 Length: 15.00 miles

Location: IA 3 TO 900 FT E OF NORTHWESTERN DR IN STORM LAKE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	80 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	33,932 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	25,751 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	82 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	5 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 23-C023-102

Proposed Contract Period: Late Start Date of 06/20/16 with 80 WORK DAYS

Project(s):

Project No: STP-S-C023(102)--5E-23

County: CLINTON

Type of Work: HMA RESURFACING

Route: E63 Length: 6.92 miles

Location: ON Y-34 AND E-63, FROM SCL OF LOST NATION SOUTH TO THE INTER
SECTION OF Y-44, AT WLINE S35 T83 RE1

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
STP-S-C023(102)--5E-23		
2303-0021500	HMA (300K ESAL) BASE, 1/2"	9,971 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	10,858 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 36-C036-070

Proposed Contract Period: Late Start Date of 07/25/16 with 35 WORK DAYS

Project(s):

Project No: STP-S-C036(70)--5E-36

County: FREMONT

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: J18 Length: 4.00 miles

Location: ON J18, FROM L68 EAST 4.0 MILES TO M16

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	407 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	4,705 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	4,707 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 50-C050-110

Proposed Contract Period: Late Start Date of 10/03/16 with 10 WORK DAYS

Project(s):

Project No: TAP-R-C050(110)--8T-50

County: JASPER

Type of Work: HMA SIDEWALK/TRAIL

Route: CHICHAQUA TRAIL Length: 3.70 miles

Location: ON THE CHICHAQUA VALLEY TRAIL FROM JUST EAST OF IRA TO THE I
NDIAN CREEK BRIDGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2303-0021750	HMA (300K ESAL) BASE, 3/4"	3,074 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 51-C051-058

Proposed Contract Period: Late Start Date of 09/06/16 with 25 WORK DAYS

Project(s):

Project No: STP-S-C051(58)--5E-51

County: JEFFERSON

Type of Work: HMA RESURFACING

Route: H43 Length: 3.46 miles

Location: H43: FROM OLD HWY 34 TO 245TH ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	5,532 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 94-1696-088

Proposed Contract Period: Late Start Date of 06/20/16 with 85 WORK DAYS

Project(s):

Project No: HSIPX-169-6(88)--3L-94

County: WEBSTER

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 169 Length: 19.84 miles

Location: E JCT IA 175 TO INTERSECTION WITH 'O' AVE IN THE CITY OF
FORT DODGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	108 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 01-0254-704

Proposed Contract Period: Late Start Date of 09/26/16 with 20 WORK DAYS

Project(s):

Project No: MP-025-4(704)70--76-01

County: ADAIR

Type of Work: PCC PATCHING

Route: IOWA 25 Length: 3.76 miles

Location: 110TH ST TO CO RD F65

Project No: MP-006-4(705)50--76-15

County: CASS

Type of Work: PCC PATCHING

Route: U.S. 6 Length: 3.16 miles

Location: IN ATLANTIC FROM THE SCL, NORTH TO OLIVE ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	383 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	54 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
CASS COUNTY MP-006-4(705)50--76-15		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	259 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	29 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 16-0386-707

Proposed Contract Period: Late Start Date of 09/26/16 with 20 WORK DAYS

Project(s):

Project No: MP-038-6(707)17--76-16
 County: CEDAR
 Type of Work: PCC PATCHING
 Route: IOWA 38 Length: 2.06 miles
 Location: FROM THE WEST JCT I-80, NORTH TO F44.

Project No: MP-067-6(715)42--76-23
 County: CLINTON
 Type of Work: PCC PATCHING
 Route: U.S. 67 Length: 5.58 miles
 Location: FROM STOCKWELL LANE IN CLINTON, NORTH TO E50.

Project No: MP-061-6(717)107--76-82
 County: SCOTT
 Type of Work: PCC PATCHING
 Route: U.S. 61 Length: 6.40 miles
 Location: FROM THE WCL OF BLUE GRASS, EAST TO UTAH AVE IN DAVENPORT.

Project No: MP-067-6(722)8--76-82
 County: SCOTT
 Type of Work: PCC PATCHING
 Route: U.S. 67 Length: 6.07 miles
 Location: FROM VALLEY DRIVE IN RIVERDALE, NORTHEASTERLY TO I-80.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
CEDAR COUNTY MP-038-6(707)17--76-16		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	208 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	15 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
CLINTON COUNTY MP-067-6(715)42--76-23		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	271 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	20 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
SCOTT COUNTY MP-061-6(717)107--76-82		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	278 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	19 EACH
SECTION NO. 0004		
ROADWAY ITEMS		
SCOTT COUNTY MP-067-6(722)8--76-82		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	268 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	21 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 20-C020-105

Proposed Contract Period: Late Start Date of 09/26/16 with 20 WORK DAYS

Project(s):

Project No: FM-C020(105)--55-20

County: CLARKE

Type of Work: PCC PATCHING

Route: VARIOUS ROUTES Length: 0.00 miles

Location: ON VARIOUS FARM TO MARKET ROADS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	353 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	1,074 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	30 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 28-0136-712

Proposed Contract Period: Late Start Date of 08/22/16 with 40 WORK DAYS

Project(s):

Project No: MP-020-6(713)245--76-10

County: BUCHANAN

Type of Work: PCC PATCHING

Route: U.S. 20 Length: 7.29 miles

Location: FROM BLACK HAWK COUNTY LINE, EAST TO IOWA AVE. IN INDEPENDENCE, IOWA

Project No: MP-150-6(704)39--76-10

County: BUCHANAN

Type of Work: PCC PATCHING

Route: IOWA 150 Length: 0.55 miles

Location: AT U.S. 20 INTERCHANGE.

Project No: MP-013-6(712)45--76-28

County: DELAWARE

Type of Work: PCC PATCHING

Route: IOWA 13 Length: 9.14 miles

Location: FROM NORTH OF MANCHESTER, NORTH TO THE SOUTH JCT IOWA 3.

Project No: MP-038-6(708)75--76-28

County: DELAWARE

Type of Work: PCC PATCHING

Route: IOWA 38 Length: 11.57 miles

Location: FROM NEAR NCL OF HOPKINTON, NORTHWESTERLY TO D22, NORTH OF DELAWARE

Project No: MP-061-6(707)175--76-31

County: DUBUQUE

Type of Work: PCC PATCHING

Route: U.S. 61 Length: 8.43 miles

Location: FROM THE JACKSON COUNTY LINE, NORTH TO APPROX. U.S. 151.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
BUCHANAN COUNTY MP-020-6(713)245--76-10		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	840 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	105 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
BUCHANAN COUNTY MP-150-6(704)39--76-10		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	116 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	14 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
DELAWARE COUNTY MP-013-6(712)45--76-28		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0003

ROADWAY ITEMS

DELAWARE COUNTY MP-013-6(712)45--76-28

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	864 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	65 EACH

SECTION NO. 0004

ROADWAY ITEMS

DELAWARE COUNTY MP-038-6(708)75--76-28

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	673 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	62 EACH

SECTION NO. 0005

ROADWAY ITEMS

DUBUQUE COUNTY MP-061-6(707)175--76-31

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	490 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	50 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 39-0041-701

Proposed Contract Period: Late Start Date of 08/08/16 with 30 WORK DAYS

Project(s):

Project No: MP-210-1(703)5--76-08

County: BOONE

Type of Work: HMA JOINT & CRACK SEALING

Route: IOWA 210 Length: 2.43 miles

Location: FROM 0.5 MI W OF DES MOINES RIVER, EAST TO GRIGSBY COURT IN
THE CITY OF MADRID.

Project No: MP-004-1(701)11--76-39

County: GUTHRIE

Type of Work: HMA JOINT & CRACK SEALING

Route: IOWA 4 Length: 10.70 miles

Location: FROM JUST NORTH OF IOWA 141, NORTH TO 0.2 MI. NORTH OF THE
SCL OF JEFFERSON.

Project No: MP-210-1(703)28--76-85

County: STORY

Type of Work: HMA JOINT & CRACK SEALING

Route: IOWA 210 Length: 6.30 miles

Location: FROM JUST SW OF MAXWELL (MP 28.10) TO THE JCT. OF U.S. 65.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 50-0061-708

Proposed Contract Period: Late Start Date of 09/19/16 with 25 WORK DAYS

Project(s):

Project No: MP-006-1(708)171--76-50

County: JASPER

Type of Work: PCC PATCHING

Route: U.S. 6 Length: 16.00 miles

Location: FROM THE ECL OF NEWTON, EAST TO CENTER ST. IN THE CITY OF
GRINNELL, IN POWESHIEK CO.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	476 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	53 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 57-1516-724

Proposed Contract Period: Late Start Date of 09/26/16 with 25 WORK DAYS

Project(s):

Project No: MP-030-6(723)245--76-57
 County: LINN
 Type of Work: PCC PATCHING
 Route: U.S. 30 Length: 23.30 miles
 Location: FROM MORGAN CREEK, EAST TO CEDAR COUNTY.

Project No: MP-151-6(723)25--76-57
 County: LINN
 Type of Work: PCC PATCHING
 Route: U.S. 151 Length: 0.44 miles
 Location: AT THE WEST JCT WITH U.S. 30.

Project No: MP-151-6(724)30--76-57
 County: LINN
 Type of Work: PCC PATCHING
 Route: U.S. 151 Length: 7.71 miles
 Location: FROM THE EAST JCT U.S. 30, NORTH TO IOWA 13.

Project No: MP-922-6(719)0--76-57
 County: LINN
 Type of Work: PCC PATCHING
 Route: IOWA 922 Length: 2.09 miles
 Location: IN CEDAR RAPIDS, FROM U.S. 30, NORTHEASTERLY TO 16TH AVE SW.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
LINN COUNTY MP-030-6(723)245--76-57		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	441 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	43 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
LINN COUNTY MP-151-6(723)25--76-57		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	133 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	14 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
LINN COUNTY MP-151-6(724)30--76-57		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	553 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	80 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	48 EACH
SECTION NO. 0004		
ROADWAY ITEMS		
LINN COUNTY MP-922-6(719)0--76-57		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	371 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0004

ROADWAY ITEMS

LINN COUNTY MP-922-6(719)0--76-57

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT

41 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 69-0484-709

Proposed Contract Period: Late Start Date of 05/23/16 with 95 WORK DAYS

Project(s):

Project No: MP-083-4(703)36--76-15
County: CASS

Type of Work: SLURRY SEAL

Route: IOWA 83 Length: 5.10 miles

Location: FROM 0.5 MI E OF OLIVE ST IN ATLANTIC, EAST TO WCL WIOTA.

Project No: MP-048-4(709)24--76-69

County: MONTGOMERY

Type of Work: SLURRY SEAL

Route: IOWA 48 Length: 24.76 miles

Location: FROM U.S. 34, NORTH TO U.S. 6.

Project No: MP-148-4(712)9--76-87

County: TAYLOR

Type of Work: SLURRY SEAL

Route: IOWA 148 Length: 5.79 miles

Location: FROM IOWA 2 IN BEDFORD, NORTH TO THE SCL OF GRAVITY.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
CASS COUNTY MP-083-4(703)36--76-15		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	516 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	234 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
TAYLOR COUNTY MP-148-4(712)9--76-87		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	392 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	240 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	38 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 210 Proposal ID: 77-0801-711

Proposed Contract Period: Late Start Date of 07/25/16 with 40 WORK DAYS

Project(s):

Project No: MP-006-1(721)140--76-77

County: POLK

Type of Work: HMA JOINT & CRACK SEALING

Route: U.S. 6 Length: 1.70 miles

Location: IN THE CITY OF DES MOINES FROM E. EUCLID AVE. TO NE 46TH ST.

Project No: MP-069-1(714)93--76-77

County: POLK

Type of Work: HMA JOINT & CRACK SEALING

Route: U.S. 69 Length: 0.83 miles

Location: IN THE CITY OF ANKENY FROM IOWA 160 NORTH TO SW 16 ST.

Project No: MPIN-080-1(709)139--0N-77

County: POLK

Type of Work: HMA JOINT & CRACK SEALING

Route: I-80 Length: 3.10 miles

Location: EAST OF NE I-35/I-235 INTERCHANGE TO W. OF US 65 INTERCHANGE
(EB / WB)

Project No: MPIN-080-1(711)123--0N-77

County: POLK

Type of Work: HMA JOINT & CRACK SEALING

Route: I-80 Length: 5.10 miles

Location: FROM WESTOWN PKWY IN THE CITY OF WEST DES MOINES N. & E. TO
EAST OF IOWA 141 INTERCHANGE IN URBANDALE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 211 Proposal ID: 77-1631-708

Proposed Contract Period: Late Start Date of 08/08/16 with 25 WORK DAYS

Project(s):

Project No: MP-163-1(708)4--76-77

County: POLK

Type of Work: HMA JOINT & CRACK SEALING

Route: IOWA 163 Length: 9.15 miles

Location: BEGINNING IN THE CITY OF PLEASANT HILL FROM WCL
EAST APPROX. 9 MILES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	176 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	15 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 212 Proposal ID: 91-C091-105

Proposed Contract Period: Late Start Date of 09/12/16 with 30 WORK DAYS

Project(s):

Project No: FM-C091(105)--55-91

County: WARREN

Type of Work: PCC PATCHING

Route: VARIOUS LOCATIONS Length: 0.00 miles

Location: VARIOUS LOCATIONS THROUGHOUT THE COUNTY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,279 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	850 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	81 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 24-1413-067

Proposed Contract Period: Late Start Date of 06/13/16 with 10 WORK DAYS

Project(s):

Project No: STPN-141-3(67)--2J-24

County: CRAWFORD

Type of Work: REVETMENT

Route: IOWA 141 Length: 0.00 miles

Location: NISHNABOTNA RIVER 0.25 MI W OF CO RD M55

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 43-C043-053

Proposed Contract Period: Late Start Date of 05/23/16 with 110 WORK DAYS

Project(s):

Project No: FM-C043(53)--55-43

County: HARRISON

Type of Work: GRADING

Route: L16 Length: 2.20 miles

Location: L16: FROM 155TH ST. 2.2 MI. N.TO WILLOW CRK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	15,055 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	71,936 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 68-0346-091

Proposed Contract Period: Late Start Date of 10/03/16 with 15 WORK DAYS

Project(s):

Project No: NHSN-034-6(91)--2R-68

County: MONROE

Type of Work: SLIDE REPAIR

Route: U.S. 34

Length: 0.00 miles

Location: APPROX. 0.5 MI W OF W JCT CO RD T19 TO OTTUMWA
(VARIOUS LOCATIONS)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	2,329 CY
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	647 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 97-C097-125

Proposed Contract Period: Late Start Date of 08/01/16 with 60 WORK DAYS

Project(s):

Project No: ER-C097(125)--58-97

County: WOODBURY

Type of Work: EMERGENCY REPAIR - EROSION

Route: D38 Length: 0.00 miles

Location: D38, 7 LOCATIONS, FROM INT. OF KNOX AVE. & D38 EAST 5.0 MILE
S TO INT. OF D38 AND HWY 31 & IN SECT 22-87-43 ON D50.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	6,530 CY
2403-0100020	STRUCT CONC (RCB CULV)	7 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	614 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 00-000S-802

Proposed Contract Period: Late Start Date of with 0 WORK DAYS

Site 01: .

Late Start Date of 05/30/16 with 30 WORK DAYS

Site 02: .

Late Start Date of 05/30/16 with 30 WORK DAYS

Project(s):

Project No: NHSN-000-S(802)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS STATEWIDE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 00-000S-823

Proposed Contract Period: Late Start Date of 06/20/16 with 105 WORK DAYS

Project(s):

Project No: NHSN-000-S(823)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 1

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 36-C036-072

Proposed Contract Period: Late Start Date of 09/06/16 with 35 WORK DAYS

Project(s):

Project No: FM-C036(72)--55-36

County: FREMONT

Type of Work: PAVEMENT MARKINGS

Route: VARIOUS ROUTES Length: 0.00 miles

Location: VARIOUS ROUTES: PAV'T MARKINGS THROUGHOUT THE COUNTY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 602 Proposal ID: 97-0772-020

Proposed Contract Period: Late Start Date of 07/11/16 with 40 WORK DAYS

Project(s):

Project No: BRFN-077-2(20)--39-97

County: WOODBURY

Type of Work: BRIDGE CLEANING

Route: U.S. 77 Length: 0.00 miles

Location: IN THE CITY OF SIOUX CITY OVER THE MISSOURI RIVER

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 19, 2016 10:00 A.M.

Proposed Bid Order: 603 Proposal ID: 97-1296-037-A

Proposed Contract Period: Late Start Date of 07/11/16 with 40 WORK DAYS

Project(s):

Project No: IMN-129-6(37)0--0E-97

County: WOODBURY

Type of Work: BRIDGE CLEANING

Route: I-129 Length: 0.00 miles

Location: MISSOURI RIVER BRIDGE IN SIOUX CITY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

