

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: April 19, 2016
Date of Addendum: April 7, 2016

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
152	18-0071-006	HMA PAVEMENT WIDENING / HMA RESURFACING	CHEROKEE	STPN-007-1(6)--2J-18	19APR152.A04

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0100 2213-2713300 EXCAVATION, CLASS 13, FOR WIDENING:
From: 4,330.100 CY
To: 12,878.400 CY

If the above changes are not made, they will be made as shown here.

The Class 13 Excavation depth rates on Typical 7151 for T=4" and T=6" (1.85 and 5.56 Div. 1 and Div. 2 respectfully) are incorrect and should be based on 4" and 6" deep excavation (corrected to 7.41 and 11.11 Div. 1 and Div. 2 respectively).
The shoulder shaping depth (3") is correct.