

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: May 17, 2016
Date of Addendum: May 16, 2016

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
107	70-5330-626	PCC PAVEMENT - GRADE & REPLACE	MUSCATINE	STP-U-5330(626)--70-70	17MAY107.A02

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0390 2504-0240145 SANITARY SEWER CLEANOUT;

From: 149.000 EACH
To: 4.000 EACH

If the above changes are not made, they will be made as shown here.