

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: May 17, 2016
Date of Addendum: May 4, 2016

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
015	97-7057-680	BRIDGE AND APPROACHES - CCS	WOODBURY	BROS-7057(680)--8J-97	17MAY015.A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0300:

From: 2503-0144215 STORM SEWER GRAVITY MAIN WITH CASING PIPE, TRENCHLESS, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 15 IN.

To: 2503-0114215 STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 15 IN.

Change Proposal Line No. 0310:

From: 2503-0144218 STORM SEWER GRAVITY MAIN WITH CASING PIPE, TRENCHLESS, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 18 IN.

To: 2503-0114218 STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 18 IN.

Change Proposal Line No. 0320:

From: 2503-0144230 STORM SEWER GRAVITY MAIN WITH CASING PIPE, TRENCHLESS, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 30 IN.

To: 2503-0114230 STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED CONCRETE PIPE (RCP), 2000D (CLASS III), 30 IN.

If the above changes are not made, they will be made as shown here.