

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 07-C007-141

Proposed Contract Period: Late Start Date of 07/10/17 with 75 WORK DAYS

Project(s):

Project No: BROS-C007(141)--5F-07
County: BLACK HAWK
Type of Work: BRIDGE REPLACEMENT - CCS
Route: DUNKERTON RD Length: 0.00 miles
Location: ON C66 W DUNKERTON RD, FROM V25 WEST 0.25 MILES, ON NLINE S3
3 T90 R13

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,325 CY
2403-0100010	STRUCT CONC (BRIDGE)	198 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	52,215 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 09-C009-074

Proposed Contract Period: Late Start Date of 06/12/17 with 60 WORK DAYS

Project(s):

Project No: BROS-C009(74)--5F-09
County: BREMER
Type of Work: BRIDGE REMOVAL
Route: V-56 Length: 0.00 miles
Location: V-56: OVER ABANDON RR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	7,451 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	6,155 CY
2303-1031750	HMA ST BASE, 3/4"	394 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	256 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 11-C011-085

Proposed Contract Period: Late Start Date of 07/31/17 with 60 WORK DAYS

Project(s):

Project No: STP-S-C011(85)--5E-11
County: BUENA VISTA
Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX
Route: M50 Length: 0.00 miles
Location: OVER OUTLET CREEK; IN THE NW 1/4 OF SECTION 2-90-36.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,200 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	37 TON
2403-0100020	STRUCT CONC (RCB CULV)	387 CY
2404-7775000	REINFORC STEEL	57,875 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 13-C013-090

Proposed Contract Period: Late Start Date of 08/21/17 with 30 WORK DAYS

Project(s):

Project No: BHS-C013(90)--63-13

County: CALHOUN

Type of Work: BRIDGE DECK OVERLAY

Route: D36 Length: 0.00 miles

Location: ON D36 270TH STREET, OVER WEST CEDAR CREEK, FROM NW CORNER
SEC 31T88N-R31W EAST 0.3 MILES, ON NLINE S31 T88N R31W

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR REPAIR TO A 70'-0 X 30'-0 CONTINUIOUS CONCRETE SLAB BRIDGE		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	233 SY
2413-0698074	DECK REPAIR, CL A	57 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 16-C016-096

Proposed Contract Period: Late Start Date of 06/26/17 with 85 WORK DAYS

Project(s):

Project No: BRS-C016(96)--60-16
County: CEDAR
Type of Work: BRIDGE REPLACEMENT - CCS
Route: F58 Length: 0.00 miles
Location: ON F58 - 2150 HIGHWAY 927 BRIDGE, OVER SMALL STREAM, AT CTR
S34 T79N R1W

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 40'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	1,295 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	162 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	1,211 SY
2403-0100010	STRUCT CONC (BRIDGE)	223 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	59,311 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 16-0807-106

Proposed Contract Period: Late Start Date of 06/05/17 with 40 WORK DAYS

Project(s):

Project No: IMN-080-7(106)265--0E-16
 County: CEDAR
 Type of Work: BRIDGE DECK OVERLAY
 Route: I-80 Length: 0.00 miles
 Location: CO. RD. X46 OVER I-80
 2.0 MILES W. OF W. JCT. IA 38

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0117; REPAIRS TO A 215'-5 X 28'-0 PRETENSIONED PRESTRESSED CONC. BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	23 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,789 LB
2413-0698074	DECK REPAIR, CL A	133 SY
SECTION NO. 0002		
ALTERNATE AA OPTION 2		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	667 SY
SECTION NO. 0003		
ALTERNATE AA OPTION 1		
2413-0698066	DECK OVERLAY (CL O PCC)	667 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	480 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 28-C028-090

Proposed Contract Period: Late Start Date of 07/03/17 with 80 WORK DAYS

Project(s):

Project No: BROS-C028(90)--8J-28
County: DELAWARE
Type of Work: BRIDGE REPLACEMENT - CCS
Route: 220TH AVE Length: 0.05 miles
Location: ON 220TH AVE, FROM 297TH ST NORTH 0.3 MILES, S7 T87 R4

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 140'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	4,567 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,000 CY
2403-0100010	STRUCT CONC (BRIDGE)	369 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	86,891 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 28-0208-050

Proposed Contract Period: Late Start Date of 06/19/17 with 40 WORK DAYS

Project(s):

Project No: BRFN-020-8(50)--39-28

County: DELAWARE

Type of Work: BRIDGE DECK OVERLAY

Route: U.S. 20 Length: 0.00 miles

Location: US 20 (WB) OVER ABANDONED RR
0.4 MILE W OF IA 38

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 117; ITEMS FOR REPAIR TO A 188'-10 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2413-0698074	DECK REPAIR, CL A	180 SY
SECTION NO. 0002		
DESIGN NO. 117; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	854 SY
SECTION NO. 0003		
DESIGN NO. 117; ALTERNATE 'AA' OPTION 2: HPC-O-PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	854 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	81 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 29-C029-080

Proposed Contract Period: Late Start Date of 04/10/17 with 100 WORK DAYS

Project(s):

Project No: BHS-C029(80)--63-29
County: DES MOINES
Type of Work: RECONSTRUCTION - BRIDGE DECK REPLACEMENT
Route: H40 Length: 0.10 miles
Location: ON H40 PLEASANT GROVE ROAD, OVER CEDAR FORK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR REPAIR TO A 150'-0 X 30'-0 CONTINUOUS CONCRETE STEEL I-BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	357 CY
2122-5190008	PAVED SHLD, PCC, 8"	119 SY
2403-0100010	STRUCT CONC (BRIDGE)	157 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	66,030 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 31-C031-080

Proposed Contract Period: Late Start Date of 07/31/17 with 55 WORK DAYS

Project(s):

Project No: BROS-C031(80)--8J-31
County: DUBUQUE
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: KEMP ROAD Length: 0.05 miles
Location: ON KEMP ROAD, FROM US 52 SOUTH 0.03 MILES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
BRIDGE ITEMS		
2303-1031500	HMA ST BASE, 1/2"	75 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	75 TON
2403-0100010	STRUCT CONC (BRIDGE)	138 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	32,064 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 31-0209-209

Proposed Contract Period: Approx Start Date of 04/03/17 with 65 WORK DAYS

Project(s):

Project No: NHSX-020-9(209)--3H-31
County: DUBUQUE
Type of Work: BRIDGE NEW - PPCB
Route: U.S. 20 Length: 0.00 miles
Location: RAMP 'D' TO US 20 WB OVER S. FORK CATFISH CREEK
US 20 & IA 32 SOUTHWEST ARTERIAL INTERCHANGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 116; 226'-4 X 28' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	196 CY
2404-7775000	REINFORC STEEL	20,482 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	73,697 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2122-5190010	PAVED SHLD, PCC, 10"	26 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 31-1363-043

Proposed Contract Period: Late Start Date of 04/17/17 with 120 WORK DAYS

Project(s):

Project No: BRFN-136-3(43)--39-31
County: DUBUQUE
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: IOWA 136 Length: 0.00 miles
Location: IA 136 OVER N. FORK MAQUOKETA RIVER
2 MILES N. OF US 151

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 217; A 234'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	388 CY
2404-7775000	REINFORC STEEL	36,933 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	107,937 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,040 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	586 CY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	631 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 35-C035-092

Proposed Contract Period: Late Start Date of 08/28/17 with 40 WORK DAYS

Project(s):

Project No: BROS-C035(92)--8J-35
County: FRANKLIN
Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
Route: ON 95TH STREET Length: 0.00 miles
Location: OVER UNNAMED STREAM, FROM RAVEN AVENUE EAST 1 MI.
TO SPRUCE AVENUE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	308 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 37-1443-016

Proposed Contract Period: Late Start Date of 07/10/17 with 75 WORK DAYS
Site 01: TO COMPLETE STAGE 3 AS SHOWN ON PLAN SHEET J.1.
No Start Date Specified with 15 WORK DAYS

Project(s):

Project No: BRFN-144-3(16)--39-37
County: GREENE
Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
Route: IOWA 144 Length: 0.00 miles
Location: OVER DEVILS FORK, 1.3 MILES N. OF DANA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0317;		
2102-2625000	EMBANKMENT-IN-PLACE	2,453 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	374 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	60 CY
2303-1032500	HMA ST INTERMEDIATE, 1/2"	103 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	103 TON
2403-0100020	STRUCT CONC (RCB CULV)	369 CY
2404-7775000	REINFORC STEEL	55,818 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 016 Proposal ID: 43-0373-008

Proposed Contract Period: Late Start Date of 09/11/17 with 35 WORK DAYS

Project(s):

Project No: STPN-037-3(8)--2J-43
County: HARRISON
Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX
Route: IOWA 37 Length: 0.00 miles
Location: ON FARM ACCESS DRIVE, 2.8 MILES EAST OF U.S. 30

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
DESIGN # 0216; ALTERNATE 'AA' OPT. 1: 12'X6'X36' RCB CULV		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2403-0100020	STRUCT CONC (RCB CULV)	84 CY
2404-7775000	REINFORC STEEL	14,809 LB
SECTION NO. 0003		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	735 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	135 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 017 Proposal ID: 43-1831-043

Proposed Contract Period: Late Start Date of 05/01/17 with 120 WORK DAYS

Project(s):

Project No: BRFN-183-1(43)--39-43
County: HARRISON
Type of Work: BRIDGE REPLACEMENT - CCS
Route: IOWA 183 Length: 0.00 miles
Location: OVER COBB CREEK 0.5 MILE N. OF CO. RD. F-20 IN PISGAH

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0316; A 150'-0 X 40'-0 CONTINUOUS CONCRET SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	33 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	116,944 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	2,788 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,901 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	780 SY
2303-1033503	HMA ST SURF, 1/2", FRIC L-3	13 TON
SECTION NO. 0004		
ALTERNATE 'AA' OPTION 2: PCC SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2122-5190007	PAVED SHLD, PCC, 7"	449 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 018 Proposal ID: 48-C048-072

Proposed Contract Period: Late Start Date of 07/17/17 with 70 WORK DAYS

Project(s):

Project No: BROS-C048(72)--8J-48
County: IOWA
Type of Work: BRIDGE REPLACEMENT - CCS
Route: V AVE Length: 0.10 miles
Location: ON V AVE, 0.3 MILES NORTH OF 200TH, S22 T80 R9

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,750 CY
2403-0100010	STRUCT CONC (BRIDGE)	174 CY
2404-7775000	REINFORC STEEL	45,519 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 019 Proposal ID: 49-0521-104

Proposed Contract Period: Late Start Date of 06/12/17 with 50 WORK DAYS

Project(s):

Project No: BRFN-052-1(104)--39-49

County: JACKSON

Type of Work: BRIDGE DECK OVERLAY

Route: U.S. 52 Length: 0.00 miles

Location: US 52 OVER MAQUOKETA RIVER
3.2 MILES SOUTH OF CO. RD. Z-34

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 317; REPAIRS TO A 710'-0 X 28'-0 CONTINUOUS CONCRETE I-BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	30 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	3,711 LB
2413-0698074	DECK REPAIR, CL A	439 SY
SECTION NO. 0002		
DESIGN NO. 317; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	2,197 SY
SECTION NO. 0003		
DESIGN NO. 317; ALTERNATE 'AA' OPTION 2: HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	2,197 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	132 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 020 Proposal ID: 49-0617-079

Proposed Contract Period: Late Start Date of 07/10/17 with 55 WORK DAYS

Project(s):

Project No: BRFN-061-7(79)--39-49
 County: JACKSON
 Type of Work: BRIDGE DECK OVERLAY
 Route: U.S. 61 Length: 0.00 miles
 Location: N.B. US 61 OVER S. FORK MAQUOKETA RIVER
 0.5 MILES NORTH OF IA 64

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0417; BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	15 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,642 LB
2413-0698074	DECK REPAIR, CL A	244 SY
SECTION NO. 0002		
DESIGN NO. 0417; ALTERNATE AA OPTION 1		
2413-0698066	DECK OVERLAY (CL O PCC)	1,220 SY
SECTION NO. 0003		
DESIGN NO. 0417; ALTERNATE AA OPTION 2		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	1,220 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	87 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 021 Proposal ID: 50-0144-057

Proposed Contract Period: Late Start Date of 05/01/17 with 120 WORK DAYS
 Site 01: TO COMPLETE STAGE 3 OF THE (57) PROJECT. SEE SHEET J.1.
 No Start Date Specified with 15 WORK DAYS
 Site 02: TO COMPLETE STAGE 3 OF THE (59) PROJECT. SEE SHEET J.1.
 No Start Date Specified with 15 WORK DAYS

Project(s):

Project No: BRFN-014-4(57)--39-50
 County: JASPER
 Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
 Route: IOWA 14 Length: 0.00 miles
 Location: STREAM 0.2 MILES S OF IA 224

Project No: BRFN-014-4(59)--39-50
 County: JASPER
 Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
 Route: IOWA 14 Length: 0.00 miles
 Location: OVER SMALL STREAM 0.2 MILE N. OF IA. 224

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0317;ALTERNATE 'AA' OPTION 1: RCB - CAST IN PLACE		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (57)		
2403-0100020	STRUCT CONC (RCB CULV)	513 CY
2404-7775000	REINFORC STEEL	73,442 LB
SECTION NO. 0003		
ROADWAY ITEMS		
BRFN-14-4(57)--39-50		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	4,186 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	274 CY
2303-1032500	HMA ST INTERMEDIATE, 1/2"	121 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	121 TON
SECTION NO. 0006		
DESIGN NO. 0217; TWIN 10' X 10' X 114'-6 REINFORCED CONCRETE		
BOX CULVERT - BRFN-014-4(59)--39-50		
2403-0100020	STRUCT CONC (RCB CULV)	400 CY
2404-7775000	REINFORC STEEL	60,906 LB
SECTION NO. 0007		
ROADWAY ITEMS		
BRFN-014-4(59)--39-50		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	3,603 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	41 CY
2303-1032500	HMA ST INTERMEDIATE, 1/2"	228 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	229 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 022 Proposal ID: 50-0654-143

Proposed Contract Period: Approx Start Date of 05/30/17 with 95 WORK DAYS

Project(s):

Project No: NHSN-065-4(143)--2R-50
County: JASPER
Type of Work: BRIDGE NEW - PPCB
Route: U.S. 65 Length: 0.00 miles
Location: US 65/IA. 330/IA. 117 INTERSECTION

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 1016; A 262'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	141 CY
2404-7775000	REINFORC STEEL	13,845 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	103,784 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2122-5190008	PAVED SHLD, PCC, 8"	441 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 023 Proposal ID: 53-0383-047

Proposed Contract Period: Late Start Date of 07/10/17 with 45 WORK DAYS

Project(s):

Project No: BRFN-038-3(47)--39-53
 County: JONES
 Type of Work: BRIDGE DECK OVERLAY
 Route: IOWA 38 Length: 0.00 miles
 Location: IA 38 OVER SIBLES CREEK
 1.8 MI S OF CO RD E45

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 117; REPAIRS TO A 71'-3 X 30'-0 ROLLED STEEL BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	42 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	5,107 LB
2413-0698074	DECK REPAIR, CL A	45 SY
SECTION NO. 0002		
DESIGN NO. 117; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	225 SY
SECTION NO. 0003		
DESIGN NO. 117; ALTERNATE 'AA' OPTION 2: HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	225 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	122 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 024 Proposal ID: 54-C054-104

Proposed Contract Period: Late Start Date of 07/10/17 with 80 WORK DAYS

Project(s):

Project No: BROS-C054(104)--8J-54
County: KEOKUK
Type of Work: BRIDGE REPLACEMENT - CCS
Route: 150TH Length: 0.10 miles
Location: ON 150TH AVE, OVER COAL CREEK, AT S25 T76 R13

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
BRIDGE ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,282 CY
2403-0100010	STRUCT CONC (BRIDGE)	186 CY
2404-7775000	REINFORC STEEL	48,705 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 025 Proposal ID: 55-1698-057

Proposed Contract Period: Late Start Date of 05/08/17 with 110 WORK DAYS

Project(s):

Project No: BRFN-169-8(57)--39-55
County: KOSSUTH
Type of Work: BRIDGE AND APPROACHES - PPCB
Route: U.S. 169 Length: 0.00 miles
Location: OVER MUD CREEK 0.3 MILE S. OF CO. RD. A-40

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0117; A 105'-0 X 44' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	222 CY
2404-7775000	REINFORC STEEL	246 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	44,128 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	6,650 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,262 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	2,815 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 026 Proposal ID: 57-C057-130

Proposed Contract Period: Late Start Date of 08/28/17 with 40 WORK DAYS

Project(s):

Project No: BROS-C057(130)--8J-57
County: LINN
Type of Work: BRIDGE REPLACEMENT - CCS
Route: NEWBOLD ROAD Length: 0.00 miles
Location: OVER EAST BLUE CREEK, IN SECTION S4 T85 R08.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
BRIDGE ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	3,000 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,500 CY
2403-0100010	STRUCT CONC (BRIDGE)	316 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	60,317 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 027 Proposal ID: 57-0307-123

Proposed Contract Period: Approx Start Date of 09/18/17 with 110 WORK DAYS

Project(s):

Project No: NHSX-030-7(123)--3H-57
County: LINN
Type of Work: BRIDGE NEW - PPCB
Route: U.S. 30 Length: 0.00 miles
Location: (WBL/EBL) US 30 OVER WILLOW CREEK ROAD
MT. VERNON AND LISBON BYPASS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 116; DUAL 176'-4 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	155 CY
2404-7775000	REINFORC STEEL	8,864 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	82,209 LB
SECTION NO. 0002		
DESIGN NO. 216; DUAL 176'-4 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	167 CY
2404-7775000	REINFORC STEEL	9,680 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	83,229 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 028 Proposal ID: 57-0307-172

Proposed Contract Period: Approx Start Date of 06/12/17 with 80 WORK DAYS

Project(s):

Project No: NHSX-030-7(172)--3H-57
County: LINN
Type of Work: BRIDGE NEW - PPCB
Route: U.S. 30 Length: 6.03 miles
Location: STANDING ROCK RD. OVER US 30
MT. VERNON / LISBON BYPASS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0416; A 232'-0 X 30'-0 PPC BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	73 CY
2404-7775000	REINFORC STEEL	13,231 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	77,162 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 029 Proposal ID: 57-0307-173

Proposed Contract Period: Approx Start Date of 05/22/17 with 75 WORK DAYS

Project(s):

Project No: NHSX-030-7(173)--3H-57
County: LINN
Type of Work: BRIDGE NEW - PPCB
Route: U.S. 30 Length: 6.03 miles
Location: SUTLIFF ROAD OVER US 30
MOUNT VERNON / LISBON BYPASS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0516; A 252'-0 X 36'-0 PPC BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	164 CY
2404-7775000	REINFORC STEEL	19,044 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	72,241 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 030 Proposal ID: 57-0307-175

Proposed Contract Period: Approx Start Date of 06/12/17 with 160 WORK DAYS

Project(s):

Project No: NHSX-030-7(175)--3H-57
County: LINN
Type of Work: BRIDGE NEW - PPCB
Route: U.S. 30 Length: 6.03 miles
Location: W.B. US 30 OVER SPRING CREEK
MT. VERNON/LISBON BYPASS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0716;663'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	1,546 CY
2404-7775000	REINFORC STEEL	308,362 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	279,965 LB
SECTION NO. 0002		
DESIGN NO. 0816;663'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	1,450 CY
2404-7775000	REINFORC STEEL	276,897 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	266,531 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 031 Proposal ID: 58-C058-053

Proposed Contract Period: Late Start Date of 08/28/17 with 15 WORK DAYS

Project(s):

Project No: FM-C058(53)--55-58
County: LOUISA
Type of Work: BRIDGE DECK OVERLAY
Route: X43 Length: 0.10 miles
Location: ON X43, OVER INDIAN CREEK, NE S6 T75 R4

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-1131500	HMA ST BASE, 1/2"	54 SY
2404-7775005	REINFORC STEEL, EPOXY COATED	180 LB
2413-0698041	DECK O-DEPTH OVERLAY (CL O PCC)	181 SY
2413-0698081	DECK REPAIR, CL A, SPECIAL	3 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 032 Proposal ID: 59-0346-079

Proposed Contract Period: Late Start Date of 04/03/17 with 130 WORK DAYS

Project(s):

Project No: BRFN-034-6(79)--39-59
County: LUCAS
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: U.S. 34 Length: 0.00 miles
Location: OVER WHITE BREAST CREEK 1.6 MI EAST OF EAST JCT U.S. 65

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0117; A 268'-0 X 44'-0 PPCB BRIDGE		
2404-7775000	REINFORC STEEL	42,455 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	123,805 LB
SECTION NO. 0003		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	12,787 CY
2301-1033120	STD/S-F PCC PAV'T, CL C CL 3, 12"	140 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 033 Proposal ID: 60-0091-045

Proposed Contract Period: Late Start Date of 08/14/17 with 40 WORK DAYS

Project(s):

Project No: BRFN-009-1(45)--39-60
 County: LYON
 Type of Work: BRIDGE DECK OVERLAY
 Route: IOWA 9 Length: 0.00 miles
 Location: IA 9 OVER MUD CREEK
 0.1 MILES W OF CO RD K30

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 117; REPAIRS TO A 180'-6 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2413-0698074	DECK REPAIR, CL A	145 SY
SECTION NO. 0002		
DESIGN NO. 117; ALTERNATE 'AA' OPTION 1: CLASS 0 PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1: IS CHOSEN		
2413-0698066	DECK OVERLAY (CL 0 PCC)	897 SY
SECTION NO. 0003		
DESIGN NO. 117; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	897 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	143 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	50 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 034 Proposal ID: 62-C062-091

Proposed Contract Period: Late Start Date of 07/24/17 with 75 WORK DAYS

Project(s):

Project No: BROS-C062(91)--8J-62
County: MAHASKA
Type of Work: BRIDGE REPLACEMENT - CCS
Route: ELBA AVE Length: 0.00 miles
Location: ELBA AVE.: JUST SOUTH OF 220TH ST. ON ELBA AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 120'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	847 CY
2403-0100010	STRUCT CONC (BRIDGE)	319 CY
2404-7775000	REINFORC STEEL	71,050 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 035 Proposal ID: 64-C064-124

Proposed Contract Period: Late Start Date of 07/10/17 with 70 WORK DAYS

Project(s):

Project No: BROS-C064(124)--8J-64
County: MARSHALL
Type of Work: BRIDGE REPLACEMENT - CCS
Route: 155TH ST Length: 0.00 miles
Location: ON 1400 MILE OF 155TH ST, OVER BRANCH OF MINERVA CREEK, AT C
TR S35 T85 R20

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 120'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	294 CY
2404-7775000	REINFORC STEEL	70,434 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 036 Proposal ID: 64-C064-125

Proposed Contract Period: Late Start Date of 07/17/17 with 70 WORK DAYS

Project(s):

Project No: BROS-C064(125)--5F-64
County: MARSHALL
Type of Work: BRIDGE REPLACEMENT - CCS
Route: 320TH ST Length: 0.00 miles
Location: ON 1100 MILE OF 320TH ST, OVER CLEAR CREEK, ON NLINE S29 T82
R20

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 110'-0 X 30'-0 CONTNUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	30 CY
2403-0100010	STRUCT CONC (BRIDGE)	258 CY
2404-7775000	REINFORC STEEL	64,391 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 037 Proposal ID: 65-0341-100

Proposed Contract Period: Late Start Date of 07/24/17 with 75 WORK DAYS

Project(s):

Project No: BRFN-034-1(100)--39-65
County: MILLS
Type of Work: RECONSTRUCTION - BRIDGE DECK REPLACEMENT
Route: U.S. 34 Length: 0.00 miles
Location: US 34 OVER SILVER CREEK
1.4 MI. W. OF JCT. SR L63

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 116; REPAIRS TO A 192'-6 X 32'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	218 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	53,264 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	134 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	226 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 038 Proposal ID: 67-C067-077

Proposed Contract Period: Late Start Date of 07/17/17 with 75 WORK DAYS

Project(s):

Project No: BROS-C067(77)--8J-67
County: MONONA
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: TEAK AVENUE Length: 0.00 miles
Location: OVER SOUTH WILLOW CREEK, 2.5 MILES WEST OF IOWA 37

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 176'-4 X 27'-2 PCB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	78 CY
2403-0100010	STRUCT CONC (BRIDGE)	222 CY
2404-7775000	REINFORC STEEL	56,185 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 039 Proposal ID: 82-0741-231

Proposed Contract Period: Late Start Date of 06/05/17 with 50 WORK DAYS

Project(s):

Project No: IMN-074-1(231)0--0E-82
County: SCOTT
Type of Work: RECONSTRUCTION - BRIDGE DECK REPLACEMENT
Route: I-74 Length: 0.00 miles
Location: I-74 (EB) OVER I-80

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 317; REPAIRS TO A 251'-0 X 24'-0 CONTINUOUS WELDED STEEL GIRDER BRIDGE		
2404-7775005	REINFORC STEEL, EPOXY COATED	74,941 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 040 Proposal ID: 89-C089-089

Proposed Contract Period: Late Start Date of 09/11/17 with 40 WORK DAYS

Project(s):

Project No: BROS-C089(89)--8J-89
County: VAN BUREN
Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
Route: HEATHER AVE Length: 0.10 miles
Location: ON HEATHER AVE, OVER LITTLE LICK CREEK WEST, ON ELINE S6 T70
R11

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TWIN 12' X 8 X 38' REINFORCED CONCRETE BOX CULVERT		
2102-2625000	EMBANKMENT-IN-PLACE	2,302 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	541 CY
2403-0100020	STRUCT CONC (RCB CULV)	186 CY
2404-7775000	REINFORC STEEL	29,072 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 00-000S-658

Proposed Contract Period: Completion Date of 08/18/17

Project(s):

Project No: NHSN-000-S(658)--2R-00
County: STATEWIDE
Type of Work: PCC SIDEWALK/TRAIL
Route: MULTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS ADA-SIDEWALKS-BEDFORD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ADA SIDEWALK ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	695 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 00-000S-659

Proposed Contract Period: Completion Date of 08/18/17

Project(s):

Project No: NHSN-000-S(659)--2R-00
County: STATEWIDE
Type of Work: PCC SIDEWALK/TRAIL
Route: MULTIPLE ROUTES Length: 0.00 miles
Location: ADA IMPROVEMENTS ALONG HIGHWAYS IN CORYDON, LINEVILLE
& BIRMINGHAM.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
SIDEWALK ITEMS		
2122-5190006	PAVED SHLD, PCC, 6"	78 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 07-0636-078

Proposed Contract Period: Late Start Date of 04/03/17 with 40 WORK DAYS

Proposal Note:

*** SEE NOTE 656.0202 FOR THE FOLLOWING DETAILS ***
 *** WORKING DAYS ***
 *** INCENTIVE/DISINCENTIVE ***
 *** SITE NUMBER 03 ***
 *** SITE NUMBER 04 ***
 *** NO EXCUSE ROAD OPENING BONUS 1 FOR CONTRACT ***
 *** NO EXCUSE ROAD OPENING BONUS 2 FOR CONTRACT ***

Project(s):

Project No: NHSX-063-6(78)--3H-07
 County: BLACK HAWK
 Type of Work: PCC PAVEMENT - GRADE & REPLACE
 Route: U.S. 63 Length: 0.60 miles
 Location: JEFFERSON ST TO FRANKLIN ST IN WATERLOO

Project No: NHSX-063-6(91)--3H-07
 County: BLACK HAWK
 Type of Work: TRAFFIC SIGNALS
 Route: U.S. 63 Length: 0.00 miles
 Location: JEFFERSON ST TO FRANKLIN ST IN WATERLOO

Project No: NHSN-063-6(95)--2R-07
 County: BLACK HAWK
 Type of Work: WATERMAIN
 Route: U.S. 63 Length: 1.00 miles
 Location: ON US 63 FROM JEFFERSON ST TO FRANKLIN ST IN THE CITY OF WATERLOO

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		NHSX-063-6(78)--3H-07
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,188 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	36,389 SY
2403-0100020	STRUCT CONC (RCB CULV)	50 CY
2404-7775000	REINFORC STEEL	7,795 LB
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	184 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	528 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH
SECTION NO. 0003		
INCENTIVE/DISINCENTIVE ITEMS FOR THE CONTRACT		
		NHSX-063-6(78)--3H-07

2528-5160100 CRITICAL CLOSURE ACTIVITY I/D
2528-5160100 CRITICAL CLOSURE ACTIVITY I/D
SECTION NO. 0004

10 CDAY
10 CDAY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

NO EXCUSE ROAD OPENING BONUS FOR CONTRACT

NHSX-063-6(78)--3H-07

2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum	LUMP
2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum	LUMP

SECTION NO. 0007

ROADWAY ITEMS

WATER MAIN

NHSN-063(95)--2R-07

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	621	SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	15	EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 58-C058-056

Proposed Contract Period: Late Start Date of 09/11/17 with 40 WORK DAYS

Project(s):

Project No: STP-S-C058(56)--5E-58
County: LOUISA
Type of Work: PCC OVERLAY - UNBONDED
Route: G40 Length: 7.30 miles
Location: ON G40, FROM 160TH STREET THEN NORTH AND EAST TO END 50-FT W
EST OF DME RR IN 6-75-4 OUTSIDE OF LETTS.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2310-5151040	PCC OVERLAY, FURN ONLY	18,955 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	94,191 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 60-C060-112

Proposed Contract Period: Late Start Date of 06/19/17 with 75 WORK DAYS

Project(s):

Project No: LFM-(A44)--7X-60
 County: LYON
 Type of Work: PCC OVERLAY - UNBONDED
 Route: A-44 Length: 2.85 miles
 Location: A44: FROM CO RD K-42 TO US 75

Project No: RC-C060(109)--9A-60
 County: LYON
 Type of Work: PCC OVERLAY - UNBONDED
 Route: A-34 Length: 0.97 miles
 Location: ON KINGBIRD AVE FROM A-34 NORTH 1 MILE TO 200TH ST AND ON 20
 0TH ST FROM KINGBIRD AVE INT. EAST 1000 FT

Project No: STP-S-C060(112)--5E-60
 County: LYON
 Type of Work: PCC OVERLAY - UNBONDED
 Route: A-34 Length: 6.53 miles
 Location: ON A34, FROM DELL STREET IN GEORGE EAST 6.5 MILES TO THE OSC
 EOLA COUNTY LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033060	STD/S-F PCC PAV'T, CL C CL 3, 6"	487 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	1,751 SY
2310-5151040	PCC OVERLAY, FURN ONLY	6,457 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	36,210 SY
SECTION NO. 0002		
ROADWAY ITEMS		
2301-1033060	STD/S-F PCC PAV'T, CL C CL 3, 6"	915 SY
2310-5151040	PCC OVERLAY, FURN ONLY	3,156 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	16,612 SY
SECTION NO. 0003		
ROADWAY ITEMS		
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	4,366 SY
2310-5151040	PCC OVERLAY, FURN ONLY	14,991 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	79,952 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 73-6965-606

Proposed Contract Period: Late Start Date of 07/17/17 with 20 WORK DAYS

Project(s):

Project No: SRTS-U-6965(606)--8U-73

County: PAGE

Type of Work: PCC SIDEWALK/TRAIL

Route: VARIOUS ROUTES Length: 0.80 miles

Location: ALONG ANNA CROSE HWY FROM SUNSET BLVD TO SHENANDOAH MIDDLE S
CHOOL; ALONG MUSTANG DRIVE TO LONGMAN DRIVE; IN THE CITY OF

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	397 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 77-1601-013

Proposed Contract Period: Late Start Date of 05/01/17 with 120 WORK DAYS

Site 01: TO COMPLETE THE RAMP B WIDENING WORK.

No Start Date Specified with 20 WORK DAYS

Site 02: TO COMPLETE THE RAMP E WIDENING WORK.

No Start Date Specified with 20 WORK DAYS

Proposal Note:

*** WORK RESTRICTION ***

NO WORK WILL BE ALLOWED ALONG DELAWARE AVENUE UNTIL JULY 1ST, 2017 DUE TO UTILITY RELOCATIONS.

*** NO EXCUSE ROAD OPENING BONUS FOR CONTRACT ***

THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING CONSTRUCTION SO ALL ROADWAYS ARE OPEN TO TRAFFIC ON OR BEFORE THE CALENDAR DATE SHOWN. COMPLIANCE REQUIRES THAT THE CONTRACTOR MUST HAVE ALL OF SE ORALABOR ROAD AND SE DELAWARE AVENUE OPEN TO TRAFFIC WITH NO FURTHER LANE CLOSURES. ANY OTHER DELAYS DUE TO WEATHER, CHANGE ORDERS, OVERRUNS OF QUANTITIES, UTILITY DELAYS, OR ANY OTHER DELAYS WILL NOT BE CONSIDERED AS JUSTIFICATION TO MODIFY THE CALENDAR DATE.

Project(s):

Project No: NHSX-160-1(13)--3H-77

County: POLK

Type of Work: PCC PAVEMENT WIDENING

Route: IOWA 160 Length: 1.05 miles

Location: IN ANKENY FROM E OF PEACHTREE DR TO E OF I-35

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	10,433 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	14,112 SY
2301-1083070	STD/S-F PCC PAV'T, CL M CL 3, 7"	144 SY
2301-1083090	STD/S-F PCC PAV'T, CL M CL 3, 9"	1,365 SY
SECTION NO. 0003		
ALTERNATE 'AA' OPTION 1: PCC SHOULDER		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2122-5190007	PAVED SHLD, PCC, 7"	1,815 SY
SECTION NO. 0005		
DESIGN NO. 1616; RCB EXTENSION		
2403-0100020	STRUCT CONC (RCB CULV)	13 CY
2404-7775000	REINFORC STEEL	1,982 LB
SECTION NO. 0006		

DESIGN NO. 1716; BRIDGE RAIL RETROFIT
2403-0100000 STRUCT CONC (MISCELLANEOUS)

1 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0006

DESIGN NO. 1716; BRIDGE RAIL RETROFIT

2404-7775005 REINFORC STEEL, EPOXY COATED

319 LB

SECTION NO. 0007

NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT

2528-5160000 NO EXCUSE ROAD OPENING BONUS, _____

Lump Sum LUMP

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 77-3827-617

Proposed Contract Period: Late Start Date of 08/07/17 with 45 WORK DAYS

Project(s):

Project No: STP-E-3827(617)--8V-77
County: POLK
Type of Work: PCC SIDEWALK/TRAIL
Route: BEAVER DRIVE TRAIL Length: 0.57 miles
Location: IN THE CITY OF JOHNSTON, NORTHWEST BEAVER DRIVE TRAIL: NW 63
RD CT TO HYPERION FIELD CLUB

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	581 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	777 CY
2511-0301500	RECREATIONAL TRAIL, HMA, 5"	1,195 SY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	2,087 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 86-C086-093

Proposed Contract Period: Late Start Date of 06/19/17 with 80 WORK DAYS

Project(s):

Project No: STP-S-C086(93)--5E-86
County: TAMA
Type of Work: PCC OVERLAY - UNBONDED
Route: E49 Length: 5.00 miles
Location: ON E49, FROM MARSHALL COUNTY LINE EAST 5 MILES TO F AVENUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2310-5151040	PCC OVERLAY, FURN ONLY	18,069 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	89,518 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 91-0352-378

Proposed Contract Period: Completion Date of 08/31/17

Proposal Note:

*** NO EXCUSE ROAD OPENING BONUS ***
THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING CONSTRUCTION SO THAT ALL LANES NB AND SB ON I-35 INCLUDING THE RAMPS ARE OPEN TO TRAFFIC ON OR BEFORE THE CALENDAR DATE SHOWN.
COMPLIANCE REQUIRES THAT THE CONTRACTOR MUST HAVE ALL LANES NB AND SB ON I-35 INCLUDING THE RAMPS OPEN TO TRAFFIC WITH NO FURTHER LANE CLOSURES. ANY OTHER DELAYS DUE TO WEATHER, CHANGE ORDERS, OVERRUNS OF QUANTITIES, UTILITY DELAYS, OR ANY OTHER DELAYS WILL NOT BE CONSIDERED AS JUSTIFICATION TO MODIFY THE CALENDAR DATE.

Project(s):

Project No: IM-NHS-035-2(292)56--03-91
County: WARREN
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: I-35 Length: 0.00 miles
Location: OVER MIDDLE RIVER 0.4 MILE S. OF IA. 92 (SBL)

Project No: IM-035-2(373)54--13-91
County: WARREN
Type of Work: TRAFFIC SIGNS
Route: I-35 Length: 0.00 miles
Location: FROM CLANTON CREEK APPROX. 2 MILES S. OF IA. 92 N. THROUGH THE IA. 92 INTERCHANGE (SBL)

Project No: IM-NHS-035-2(378)54--03-91
County: WARREN
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: I-35 Length: 3.59 miles
Location: FROM CLANTON CREEK APPROX. 2 MILES S. OF IA. 92 N. THROUGH THE IA. 92 INTERCHANGE (SBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0616;334'-0 X VAR PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE IM-NHS-035-2(292)56--03-91		
2403-0100010	STRUCT CONC (BRIDGE)	414 CY
2404-7775000	REINFORC STEEL	63,540 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	235,149 LB
SECTION NO. 0003		

ROADWAY ITEMS
IM-NHS-035-2 (378) 54--03-91

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0003

ROADWAY ITEMS

IM-NHS-035-2(378)54--03-91

2102-2624980	CONTRACTOR FURNISH SELECT TREATMENT	71,790 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	185,246 CY
2122-5190007	PAVED SHLD, PCC, 7"	468 SY
2301-1004115	STD/S-F PCC PAV'T, QM-C CL 3I, 11.5"	98,051 SY

SECTION NO. 0005

NO EXCUSE ROAD OPENING BONUS FOR PROJECT OR CONTRACT

IM-NHS-035-2(378)54--03-91

2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum	LUMP
--------------	-------------------------------------	----------	------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 111 Proposal ID: 91-0352-423

Proposed Contract Period: Late Start Date of 04/03/17 with 130 WORK DAYS

Site 01: TO COMPLETE STAGE 2A

No Start Date Specified with 10 WORK DAYS

Site 02: TO COMPLETE STAGE 3

No Start Date Specified with 10 WORK DAYS

Project(s):

Project No: BRFIMX-035-2(423)44--14-91

County: WARREN

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: I-35 Length: 0.00 miles

Location: OVER G76.

Project No: IMX-035-2(438)44--02-91

County: WARREN

Type of Work: TRAFFIC SIGNS

Route: I-35 Length: 0.00 miles

Location: AT THE G76 (NEW VIRGINIA) INTERCHANGE

Project No: IMX-035-2(439)44--02-91

County: WARREN

Type of Work: LIGHTING

Route: I-35 Length: 0.00 miles

Location: AT THE G76 (NEW VIRGINIA) INTERCHANGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0816; 212'-0 X 41'-0 PPCB BRIDGE		
BRFIMX-035-2(423)44--14-91		
2403-0100010	STRUCT CONC (BRIDGE)	435 CY
2404-7775000	REINFORC STEEL	12,262 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	90,770 LB
SECTION NO. 0002		
ROADWAY ITEMS		
BRFIMX-035-2(423)44--14-91		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	136,049 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	95,679 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	5,321 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	10,428 SY
2301-1033120	STD/S-F PCC PAV'T, CL C CL 3, 12"	7,203 SY
SECTION NO. 0004		
ALTERNATE 'AA' OPT. 2: PCC PAVED SHOULDER BRFIMX-035-2(423)		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2122-5190007	PAVED SHLD, PCC, 7"	1 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 112 Proposal ID: 92-2185-502

Proposed Contract Period: Late Start Date of 09/04/17 with 40 WORK DAYS

Project(s):

Project No: MB-218-5(502)81--77-92

County: WASHINGTON

Type of Work: BRIDGE APPROACH REPAIR

Route: U.S. 218 Length: 0.00 miles

Location: IA 22 INTERCHANGE (NB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 31-0522-140

Proposed Contract Period: Late Start Date of 06/12/17 with 75 WORK DAYS

Project(s):

Project No: BRFN-052-2(118)--39-31
 County: DUBUQUE
 Type of Work: BRIDGE DECK OVERLAY
 Route: U.S. 52 Length: 0.00 miles
 Location: US 52 OVER SMALL STREAM
 0.2 MILES SOUTH OF CO. RD. D-10

Project No: HSIPX-052-2(140)--3L-31
 County: DUBUQUE
 Type of Work: HMA RESURFACING
 Route: U.S. 52 Length: 1.51 miles
 Location: NW ARTERIAL TO CO RD D10 / N JOHN DEERE RD

Project No: NHSN-052-2(143)--2R-31
 County: DUBUQUE
 Type of Work: HMA RESURFACING
 Route: U.S. 52 Length: 1.24 miles
 Location: KLEIN LN TO JAMES RD / CO RD Y21 IN RICKARDSVILLE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 117; REPAIRS TO A 90'-0 X 68'-0 CONTINUOUS CRETE SLAB BRIDGE	BRFN-052-2(118)--39-31
2413-0698074	DECK REPAIR, CL A	50 SY
SECTION NO. 0002		
	DESIGN NO. 117; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (118)	
2413-0698066	DECK OVERLAY (CL O PCC)	703 SY
SECTION NO. 0003		
	DESIGN NO. 117; ALTERNATE 'AA' OPTION 2: HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (118)	
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	703 SY
SECTION NO. 0004		
	ROADWAY ITEMS	BRFN-052(118)--39-31
2102-2625000	EMBANKMENT-IN-PLACE	133 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	106 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	8 EACH
SECTION NO. 0005		
	ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (118)	
2413-0698066	DECK OVERLAY (CL O PCC)	533 SY
SECTION NO. 0006		

ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (118)

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0006

ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC

BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (118)

2413-0698067 DECK OVERLAY (CL HPC-O PCC) 533 SY

SECTION NO. 0007

ROADWAY ITEMS

HSIPX-052-2(140)--3L-31

2102-2625000	EMBANKMENT-IN-PLACE	370 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	802 TON
2303-1042500	HMA HT INTERMEDIATE, 1/2"	4,472 TON
2303-1043503	HMA HT SURF, 1/2", FRIC L-3	4,478 TON
2303-7000510	HMA MIX INCORPORATED W/ ANTI-STRIP AGENT	10,831 TON

SECTION NO. 0008

ROADWAY ITEMS

NHSN-052-2(143)--2R-31

2303-0001000	HMA WEDGE/LEVEL/STRENGTH	54 TON
2303-1043503	HMA HT SURF, 1/2", FRIC L-3	1,582 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 61-C061-103

Proposed Contract Period: Late Start Date of 06/19/17 with 90 WORK DAYS

Project(s):

Project No: STP-S-C061(103)--5E-61
County: MADISON
Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
Route: G4R Length: 10.18 miles
Location: ON G4R, FROM US169 EAST AND NORTH 12 MILES TO TIMBER RIDGE A
VE, S18 T76 R27

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-1032750	HMA ST INTERMEDIATE, 3/4"	14,349 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	13,154 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 67-1412-060

Proposed Contract Period: Late Start Date of 06/05/17 with 95 WORK DAYS

Project(s):

Project No: STPN-141-2(60)--2J-67
 County: MONONA
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: IOWA 141 Length: 7.59 miles
 Location: CO RD L32 S OF MAPLETON TO ECL OF UTE

Project No: STPN-141-1(32)--2J-97
 County: WOODBURY
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: IOWA 141 Length: 10.62 miles
 Location: E OF SMITHLAND TO WCL OF MAPLETON

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
RURAL MONONA COUNTY - STPN-141-2(60)--2J-67		
2102-2625000	EMBANKMENT-IN-PLACE	217 CY
2303-1031500	HMA ST BASE, 1/2"	2,430 TON
2303-1032500	HMA ST INTERMEDIATE, 1/2"	14,213 TON
2303-1033383	HMA ST SURF, 3/8", FRIC L-3	853 TON
2303-1033503	HMA ST SURF, 1/2", FRIC L-3	13,240 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	32 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
STPN-141-1(32)--2J-97		
2102-2625000	EMBANKMENT-IN-PLACE	100 CY
2303-1042500	HMA HT INTERMEDIATE, 1/2"	11,650 TON
2303-1043503	HMA HT SURF, 1/2", FRIC L-3	11,650 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 74-C074-100

Proposed Contract Period: Late Start Date of 09/11/17 with 20 WORK DAYS

Project(s):

Project No: HSIP-S-C074(100)--6C-74

County: PALO ALTO

Type of Work: HMA PAVED SHOULDER - NEW

Route: VARIOUS LOCATIONS Length: 0.00 miles

Location: B14: N26 TO N40B17: 340TH AVE TO N26B19: N60 TO 580TH AVEN
26 AT 330TH STB63: 340TH AVE TO 580TH AVE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 79-0634-046

Proposed Contract Period: Late Start Date of 07/17/17 with 60 WORK DAYS

Project(s):

Project No: HSIPX-063-4(46)--3L-79
County: POWESHIEK
Type of Work: HMA PAVED SHOULDER - NEW
Route: U.S. 63 Length: 14.80 miles
Location: FROM W. JCT. U.S. 6 N. TO 0.9 MILE N. OF SCL OF TAMA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - 100% HSIPX FUNDED		
2102-2625000	EMBANKMENT-IN-PLACE	923 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 82-0808-282

Proposed Contract Period: Late Start Date of 04/03/17 with 115 WORK DAYS

Project(s):

Project No: IMX-080-8(282)285--02-82
 County: SCOTT
 Type of Work: HMA RESURFACING
 Route: I-80 Length: 17.34 miles
 Location: 1.1 MI E OF CO RD Y40 TO CO RD Z30 (WBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	725 CY
2303-1031500	HMA ST BASE, 1/2"	34,609 TON
2303-1043503	HMA HT SURF, 1/2", FRIC L-3	5,619 TON
2303-1052500	HMA VT INTERMEDIATE, 1/2"	21,323 TON
2303-1053502	HMA VT SURF, 1/2", FRIC L-2	21,875 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	574 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	604 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	48 EACH
SECTION NO. 0002		
DESIGN NO. 0815; REPAIRS TO A 228'-9 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	584 LB
SECTION NO. 0003		
DESIGN NO. 0915; REPAIRS TO A 215'-5 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	576 LB
SECTION NO. 0004		
DESIGN NO. 1015; REPAIRS TO A 215'-5 X 28'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	604 LB
SECTION NO. 0005		
DESIGN NO. 1115; REPAIRS TO A 223'-9 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	596 LB
SECTION NO. 0006		
DESIGN NO. 1315; REPAIRS TO A 232'-1 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	584 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 91-C091-112

Proposed Contract Period: Late Start Date of 07/10/17 with 70 WORK DAYS

Project(s):

Project No: STP-S-C091(112)--5E-91
 County: WARREN
 Type of Work: HMA RESURFACING
 Route: G76 Length: 4.70 miles
 Location: G76, FROM G72 EAST 4.7 MILES TO 10TH AVENUE (COUNTY LINE)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	192 SY
2303-1031500	HMA ST BASE, 1/2"	3,012 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	2,354 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	185 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	83 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	8 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 97-0003-711

Proposed Contract Period: Late Start Date of 09/11/17 with 20 WORK DAYS

Project(s):

Project No: MP-404-3(702)0--76-75
 County: PLYMOUTH
 Type of Work: HMA RESURFACING WITH MILLING
 Route: IOWA 404 Length: 0.31 miles
 Location: FROM IOWA 3, TO 4TH ST NW IN LE MARS

Project No: MP-000-3(711)0--76-97
 County: WOODBURY
 Type of Work: HMA RESURFACING WITH MILLING
 Route: MULTIPLE ROUTES
 Location: VARIOUS LOCATIONS IN WOODBURY COUNTY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
PLYMOUTH COUNTY MP-404-3(702)0--76-75		
2303-1042500	HMA HT INTERMEDIATE, 1/2"	673 TON
2303-1043500	HMA HT SURF, 1/2", NO FRIC	643 TON
SECTION NO. 0002		
ROADWAY ITEMS		
WOODBURY COUNTY MP-000-3(711)0--76-97		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	103 TON
2303-1042500	HMA HT INTERMEDIATE, 1/2"	370 TON
2303-1043500	HMA HT SURF, 1/2", NO FRIC	1,998 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 00-0003-723

Proposed Contract Period: Late Start Date of 04/03/17 with 50 WORK DAYS

Project(s):

Project No: MP-000-3(723)0--76-00

County: STATEWIDE

Type of Work: HMA CRACK FILLING

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: N HALF OF DISTRICT 3, WEST OF U.S. 71 (VARIOUS LOCATIONS)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 10-0206-714

Proposed Contract Period: Late Start Date of 04/03/17 with 95 WORK DAYS

Project(s):

Project No: MP-020-6(714)267--76-10
County: BUCHANAN
Type of Work: HMA CRACK FILLING
Route: U.S. 20 Length: 13.32 miles
Location: IOWA 187 TO EAST OF IOWA 38

Project No: MP-061-6(708)181--76-31
County: DUBUQUE
Type of Work: HMA CRACK FILLING
Route: U.S. 61 Length: 4.43 miles
Location: NEAR THE DUBUQUE AIRPORT TO LAKE ELEANOR RD IN DUBUQUE

Project No: MP-062-6(705)8--76-49
County: JACKSON
Type of Work: HMA CRACK FILLING
Route: IOWA 62 Length: 11.99 miles
Location: FROM Y61, EAST TO U.S. 52 IN BELLEVUE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 48-1492-061

Proposed Contract Period: Late Start Date of 07/31/17 with 25 WORK DAYS

Project(s):

Project No: STPN-149-2(61)--2J-48
County: IOWA
Type of Work: SLURRY SEAL
Route: IOWA 149 Length: 5.15 miles
Location: FROM THE WCL PARNELL, NORTH TO FRANKLIN ST IN WILLIAMSBURG.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 82-0671-144

Proposed Contract Period: Late Start Date of 08/07/17 with 30 WORK DAYS

Project(s):

Project No: NHSN-067-1(144)--2R-82

County: SCOTT

Type of Work: SLURRY SEAL

Route: U.S. 67 Length: 7.34 miles

Location: FROM EWING ST IN LE CLAIRE, NORTH TO F33

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 01-0802-252

Proposed Contract Period: Late Start Date of 10/02/17 with 15 WORK DAYS

Project(s):

Project No: IMN-080-2(252)79--0E-01
County: ADAIR
Type of Work: SLIDE REPAIR
Route: I-80 Length: 0.00 miles
Location: APPROX 2.9 MI E OF CO RD N54 (WB)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,374 CY
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	1,411 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 02-C002-073

Proposed Contract Period: Late Start Date of 10/09/17 with 15 WORK DAYS

Project(s):

Project No: FM-C002(73)--55-02
County: ADAMS
Type of Work: REVETMENT
Route: H54 Length: 0.00 miles
Location: AT BRIDGE OVER EAST NODAWAY ON ONE MILE EAST OF ADAMS/
MONTGOMERY LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	750 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 50-0654-142

Proposed Contract Period: Late Start Date of 04/03/17 with 130 WORK DAYS
Site 01: TO CONSTRUCT BRIDGE BERMS FROM STATION 1013+00 TO 1018+00.
Late Start Date of 04/03/17 with 30 WORK DAYS

Project(s):

Project No: NHSN-065-4(142)--2R-50
County: JASPER
Type of Work: GRADING
Route: U.S. 65 Length: 2.71 miles
Location: US 65/IA. 330/IA. 117 INTERSECTION

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2624980	CONTRACTOR FURNISH SELECT TREATMENT	25,859 CY
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	343,124 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	632,424 CY
SECTION NO. 0002		
DESIGN NO. 1216; 8' X 6' REINFORCED CONCRETE 4:1 FLUME & BASIN		
2403-0100020	STRUCT CONC (RCB CULV)	110 CY
2404-7775000	REINFORC STEEL	20,350 LB
SECTION NO. 0003		
DESIGN NO. 1116; 6' X 4' REINFORCED CONCRETE 3:1 FLUME & BASIN		
2403-0100020	STRUCT CONC (RCB CULV)	44 CY
2404-7775000	REINFORC STEEL	7,383 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 57-0307-120

Proposed Contract Period: Late Start Date of 02/13/17 with 200 WORK DAYS
 Site 01: WILLOW CREEK ROAD BERMS
 Late Start Date of 04/17/17 with 20 WORK DAYS
 Site 02: IA. 1 BERMS
 Late Start Date of 05/08/17 with 30 WORK DAYS

Project(s):

Project No: NHSX-030-7(120)--3H-57
 County: LINN
 Type of Work: GRADING
 Route: U.S. 30 Length: 6.30 miles
 Location: MT VERNON/LISBON BYPASS FROM NEAR IRISH LANE TO IA 1

Project No: NHSX-030-7(122)--3H-57
 County: LINN
 Type of Work: RCB CULVERT NEW - SINGLE BOX
 Route: U.S. 30 Length: 6.03 miles
 Location: AT 2 LOCATIONS ON U.S. HIGHWAY 30 BYPASS 0.56 AND 0.52 MILES
 MILES WEST OF IOWA 1

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSX-030-7(120)--3H-57		
2102-2624980	CONTRACTOR FURNISH SELECT TREATMENT	44,563 CY
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	724,246 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	147,844 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	14,444 SY
2303-1041750	HMA HT BASE, 3/4"	103 TON
2303-1043503	HMA HT SURF, 1/2", FRIC L-3	218 TON
SECTION NO. 0003		
DESIGN NO. 1316; ALTERNATE 'AA' OPTION 1: CAST IN PLACE		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (122)		
2403-0100020	STRUCT CONC (RCB CULV)	424 CY
2404-7775000	REINFORC STEEL	70,592 LB
SECTION NO. 0005		
DESIGN NO. 1416; ALTERNATE 'BB' OPTION 1: CAST IN PLACE		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (122)		
2403-0100020	STRUCT CONC (RCB CULV)	464 CY
2404-7775000	REINFORC STEEL	83,148 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 57-0307-188

Proposed Contract Period: Late Start Date of 02/20/17 with 200 WORK DAYS
 Site 01: IA. 1 BERMS
 Late Start Date of 05/08/17 with 20 WORK DAYS
 Site 02: STANDING ROCK BERMS
 Late Start Date of 05/01/17 with 25 WORK DAYS
 Site 03: SUTLIFF BERMS
 Late Start Date of 04/17/17 with 20 WORK DAYS
 Site 04: SUTLIFF PAVING
 Late Start Date of 09/25/17 with 25 WORK DAYS
 Site 05: COMPLETE WORK ON GREEN RIDGE ROAD
 Late Start Date of 04/17/17 with 110 WORK DAYS

Project(s):

Project No: NHSX-030-7(174)--3H-57
 County: LINN
 Type of Work: BRIDGE NEW - STEEL GIRDER
 Route: U.S. 30 Length: 6.03 miles
 Location: MT. VERNON/LISBON BYPASS ON GREEN RIDGE RD. OVER US 30

Project No: NHSX-030-7(185)--3H-57
 County: LINN
 Type of Work: RCB CULVERT NEW - TWIN BOX
 Route: U.S. 30 Length: 6.03 miles
 Location: ON U.S. HIGHWAY 30 BYPASS
 0.19 MILE WEST OF STANDING ROCK ROAD

Project No: NHSX-030-7(186)--3H-57
 County: LINN
 Type of Work: RCB CULVERT NEW - SINGLE BOX
 Route: U.S. 30 Length: 6.03 miles
 Location: APPROX. 0.17 MILES EAST OF STANDING ROCK ROAD AND
 APPROX. 0.30 MILES EAST OF SUTCLIFF RD.

Project No: NHSX-030-7(188)--3H-57
 County: LINN
 Type of Work: GRADING
 Route: U.S. 30 Length: 6.03 miles
 Location: MT VERNON/LISBON BYPASS FROM IA 1 TO SPRING CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0616;280'-0 X 30' CONTINUOUS WELDED GIRDER		
BRIDGE NHSX-030-7(174)--3H-57		
2403-0100010	STRUCT CONC (BRIDGE)	131 CY
2404-7775000	REINFORC STEEL	16,476 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	108,467 LB

SECTION NO. 0003

DESIGN NO. 1516; ALTERNATE 'AA' OPTION 1: CAST IN PLACE
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN(185)

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0003

DESIGN NO. 1516; ALTERNATE 'AA' OPTION 1: CAST IN PLACE

BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (185)

2403-0100020	STRUCT CONC (RCB CULV)	837 CY
2404-7775000	REINFORC STEEL	116,225 LB

SECTION NO. 0005

DESIGN NO. 1616; ALTERNATE 'BB' OPTION 1: CAST IN PLACE

BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (186)

2403-0100020	STRUCT CONC (RCB CULV)	338 CY
2404-7775000	REINFORC STEEL	60,700 LB

SECTION NO. 0007

DESIGN NO. 1716; ALTERNATE 'CC' OPTION 1: CAST IN PLACE CULV

BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN (186)

2403-0100020	STRUCT CONC (RCB CULV)	388 CY
2404-7775000	REINFORC STEEL	61,593 LB

SECTION NO. 0009

ROADWAY ITEMS

NHSX-030-7(188)--3H-57

2102-2624980	CONTRACTOR FURNISH SELECT TREATMENT	116,396 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,348,455 CY
2303-1041500	HMA HT BASE, 1/2"	2,140 TON
2303-1042500	HMA HT INTERMEDIATE, 1/2"	856 TON
2303-1043500	HMA HT SURF, 1/2", NO FRIC	884 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 57-0307-189

Proposed Contract Period: Late Start Date of 02/20/17 with 200 WORK DAYS
Site 01: SPRING CREEK BRIDGE BERM
Late Start Date of 05/08/17 with 30 WORK DAYS

Project(s):

Project No: NHSX-030-8(41)--3H-16
County: CEDAR
Type of Work: RCB CULVERT NEW - TWIN BOX
Route: U.S. 30 Length: 6.03 miles
Location: ON U.S. HIGHWAY 30 BYPASS
1.0 MILES EAST OF EXISTING ADAMS AVE.

Project No: NHSX-030-7(176)--3H-57
County: LINN
Type of Work: BRIDGE NEW - PPCB
Route: U.S. 30 Length: 6.03 miles
Location: ADAMS AVENUE OVER US 30
MT. VERNON/LISBON BYPASS

Project No: NHSX-030-7(187)--3H-57
County: LINN
Type of Work: RCB CULVERT NEW - TWIN BOX
Route: U.S. 30 Length: 6.03 miles
Location: RELOCATED ADAMS AVE.
APPROX. 480' SOUTH OF EXISTING U.S. HIGHWAY 30

Project No: NHSX-030-7(189)--3H-57
County: LINN
Type of Work: GRADING
Route: U.S. 30 Length: 6.03 miles
Location: MT VERNON/LISBON BYPASS FROM SPRING CREEK TO
0.38 MI W OF CHARLES AVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0116; ALTERNATE 'AA' OPTION 1: CAST IN PLACE CULV		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (41)		
2403-0100020	STRUCT CONC (RCB CULV)	710 CY
2404-7775000	REINFORC STEEL	118,574 LB
SECTION NO. 0002		
DESIGN NO. 0116; ALTERNATE 'AA' OPTION 2: PRECAST CULVERT		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (41)		
2403-0100020	STRUCT CONC (RCB CULV)	123 CY
2404-7775000	REINFORC STEEL	22,452 LB
SECTION NO. 0003		
DESIGN NO. 0916;232'-0 X 60'-0 PRETENSIONED PRESTRESSED		

CONCRETE BEAM BRIDGE (176)
2403-0100010 STRUCT CONC (BRIDGE)

216 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0003

DESIGN NO. 0916; 232'-0 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (176)

2404-7775000 REINFORC STEEL 27,681 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 127,503 LB

SECTION NO. 0005

DESIGN NO. 1816; ALTERNATE 'BB' OPTION 1: CAST IN PLACE CULV
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (187)

2403-0100020 STRUCT CONC (RCB CULV) 697 CY
2404-7775000 REINFORC STEEL 88,477 LB

SECTION NO. 0007

ROADWAY ITEMS
NHSX-030-7(189)--3H-57

2102-2624980 CONTRACTOR FURNISH SELECT TREATMENT 75,040 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,143,814 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 00-000S-890

Proposed Contract Period: Late Start Date of 08/28/17 with 45 WORK DAYS

Project(s):

Project No: NHSN-000-S(890)--2R-00
County: STATEWIDE
Type of Work: TRAFFIC SIGNS
Route: MULTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS IN DISTRICT 2

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 85-0354-240

Proposed Contract Period: Late Start Date of 02/20/17 with 30 WORK DAYS

Project(s):

Project No: IMN-035-4(240)112--0E-85
County: STORY
Type of Work: SALVAGE AND REMOVAL
Route: I-35 Length: 0.00 miles
Location: PARCEL 8, 56533 245TH ST, AMES

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 20, 2016 10:00 A.M.

Proposed Bid Order: 981 Proposal ID: 14-0003-724

Proposed Contract Period: Late Start Date of 10/16/17 with 15 WORK DAYS

Project(s):

Project No: MP-000-3(724)0--76-14
County: CARROLL
Type of Work: CLEARING AND GRUBBING
Route: MULTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS IN CARROLL COUNTY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------
