

A d d e n d u m

Iowa Department of Transportation

Date of Letting: March 21, 2017

Office of Contracts

Date of Addendum: March 17, 2017

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
354	34-C034-097	PAVEMENT MARKINGS	FLOYD	FM-C034(97)--55-34	21MAR354A01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Delete Proposal Line No. 0050 2595-0005120 RAILROAD PROTECTIVE LIABILITY INSURANCE FOR CHICAGO, CENTRAL AND PACIFIC RAILROAD / CEDAR RIVER RAILROAD COMPANY;
LUMP, LUMP

Delete Proposal Line No. 0060 2595-0005125 RAILROAD PROTECTIVE LIABILITY INSURANCE FOR DAKOTA, MINNESOTA, AND EASTERN RAILROAD CORP;
LUMP, LUMP

Delete Proposal Line No. 0070 2595-0005140 RAILROAD PROTECTIVE LIABILITY INSURANCE FOR IOWA NORTHERN RAILWAY CO.;
LUMP, LUMP

If the above changes are not made, they will be made as shown here.

Make the following changes to the Proposal Special Provisions List and the Proposal Special Provisions Text:

Delete DS-15047 DEVELOPMENTAL SPECIFICATIONS FOR CONSTRUCTION OR MAINTENANCE WORK ON RAILROAD RIGHT-OF-WAY (DAKOTA, MINNESOTA, & EASTERN RAILROAD CORPORATION dba CANADIAN PACIFIC)

Delete DS-15053 DEVELOPMENTAL SPECIFICATIONS FOR CONSTRUCTION OR MAINTENANCE WORK ON RAILROAD RIGHT-OF-WAY (CHICAGO, CENTRAL, & PACIFIC RAILROAD COMPANY AND CEDAR RIVER RAILROAD COMPANY)

Delete SP-152012 SPECIAL PROVISIONS FOR WORK ON RAILROAD RIGHT-OF-WAY (IOWA NORTHERN RAILWAY)