

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: Aug 15, 2017
Date of Addendum: July 31, 2017

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
101	16-C016-104	PCC OVERLAY - UNBONDED	CEDAR	FM-C016(104)--55-16	15AUG101A02

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0060 2214-5145150 PAVEMENT SCARIFICATION:

From: 47,682.900 SY

To: 48,924.600 SY

Change Proposal Line No. 0100 2310-5151040 PORTLAND CEMENT CONCRETE
OVERLAY, FURNISH ONLY:

From: 8,259.100 CY

To: 8,392.100 CY

If the above changes are not made, they will be made as shown here.